STATE OF CALI FORNI A

11/15/00

04- 013054

04- CC-80-12.7/13.8
04- SOL-80-0.3/2.2

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 52 FUND TOTAL HE2

NUMBER OF WORKI NG DAYS OPEN TO TRAFFI C

NUMBER OF BI DDERS 6 ENG NEERS EST
PROGRAM ELEMENTS FCRT
Bl D RANK

Bl D TOTAL

61, 080, 878. 00

B) 85 DAYS X 35000

64, 055, 878. 00
64, 239, 867. 75

B) 80 DAYS X 35000

67,039, 867. 75
66, 199, 138. 00

B) 50 DAYS X 35000

67,949, 138. 00
77,849, 000. 00

B) 200 DAYS X 35000

84, 849, 000. 00
79, 578, 933. 00

B) 278 DAYS X 35000

89, 308, 933. 00

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N CONTRA COSTA AND SCLANO COUNTI ES
I N CROCKETT AND VALLEJO FROM CLEUM
REFI NERY ROAD UNDERCRCSSI NG TO

CARQUI NEZ BRI DGE TCLL PLAZA

SEI SM C AND W DEN FREEWAY

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

92, 400, 000. 00

Bl DDER | D

0

85;

Bl D245
PAGE 1
11/ 16/ 00
CONTRACT CODE ' A
265 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS
ADDI TI ONAL DAYS FOR ACCEPTANCE OF CONTRACT 800

AMOUNT UNDER31, 319, 122. 00

885

PERCENT UNDER EST 33. 90

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

C C MYERS | NC

P O BOX 2948

FAX

RANCHO CORDOVA CA 95741-2948
M C M CONSTRUCTI ON | NC

P O BOX 620

FAX

NORTH HI GHLANDS CA 95660

FCl

CONSTRUCTORS | NC

CLEVELAND BRI DGE CALI FORNI A

INC A JO NT VENTURE
90 GREAT OAKS BLVD STE 105

SAN JOSE CA 95119
KIEWT PACI FI C CO

5000 MARSH DRI VE

CONCORD CA 94520

FAX

FAX

BALFOUR BEATTY CONSTRUCTI ON

I NC

600 WALNUT AVENUE

VALLEJO CA 94592

FAX

916 635-9370
00331359
916 635-1527

916 334-1221
00286430
916 334-0562

408 227-2735
00773287

408 227-8128

925 686- 3030
00433176
925 687-5143

707 562-6800
00664318
707 562-6801

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 013054 Bl D245

04- CC-80-12 PAGE 2
11/15/00 11/ 16/ 00
6 A 84, 956, 999. 95 4 TUTOR SALI BA CORPORATI ON 818 362-8391 CC PREF CLAI MED
00426538
B) 350 DAYS X 35000 15901 OLDEN STREET FAX 818 364-8128

A+B) 97, 206, 999. 95 SYLMAR CA 91342



04- 013054
04- CC-80-12
11/15/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
11/16/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADAMS AND SM TH
OGDEN UT
ANDERSON DRI LLI NG
LAKESI DE CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY CI TI ES PAVI NG
RI CHMOND CA

BAY CI TI ES PAVI NG
RI CHMOND CA

CTM

RANCHO CORDOVA CA
CONE ENG NEERI NG
SAN RAMON CA
FOUNDATI ON CONSTRUCTORS
OAKLAND CA

HARRI S REBAR
OAKLAND CA
JEFFCO PAI NTI NG
VALLEJO CA

MBI

LI VERVORE CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

CAST IN DRI LLED HOLE PILE

POST TENSI ONI NG

EARTH RETAI N STRUCTURE AND UNDERGRCUND PI PE

ROADWORK, STRUCTURE EXCAVATI ON, ASPHALT CONCRETE PAVI NG
CONCRETE BARRI ER BRI DGE

CONCRETE PAVI NG

PI LE DRI VI NG

REBAR

CLEAN, PAINT SOLDI ER PILE AND PAI T STRUCTURAL STEEL

RAI'L, METAL BRI DGE RAIL AND CONCRETE BARRI ER



04- 013054
04- CC-80-12
11/15/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MBI

LI VERVORE CA

MAHER CO | NC

VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA
NORTHWEST CASCADE
PUYALLUP WA

S| LVERADO

PO NT RI CHVMOND CA

SI GN STRUCTURES, METAL BEAM GUARD RAI L

M NOR CONCRETE STRUCTURE AND M SCELLANEQUS
ELECTRI CAL

TI EBACK ANCHOR

BRI DGE DEMCOLI TI ON



04- 013054 Bl D245

04- CC-80-12 PAGE 5
11/ 15/ 00 11/ 16/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON PRESTRESSI NG

CAVPBELL CA

BAY AREA REBAR REBAR

NAPA CA

BAY CI TI ES PAVI NG ROADWORK

CONCORD CA

BOWAN LANDSCAPE PLANTI NG AND | RRI GATI ON

RI CHMOND CA

CTM CONCRETE BARRI ER

RAHCHO CORDOVA CA

CENTRAL STRI PI NG STRI PI NG

RANCHO CORDOVA CA

CLEVELAND WRECKI NG BRI DGE REMOVAL

OAKLAND CA

COLUMBI A FENCE METAL RAI L

FRESNO CA

DRI LL TECH TI EBACK

ANTI OCH CA

JEFFCO PAI NTI NG

VALLEJO CA

MBI SI GN STRUCTURES

LI VERVORE CA

CONTI NUED ON NEXT PAGE



04- 013054 Bl D245
04- CC-80-12 PAGE 6
11/ 15/ 00 11/16/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MAHER CO M SCELLANEQUS CONCRETE
VALLEJO CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE PILES
SOUTH SAN FRANCI SCO CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON POST TENSI ON BRI DGES AND RELATED ( PARTI AL)
CAVPBELL CA
CLEVELAND WRECKI NG BRI DGE REMOVAL AND RELATED ( PARTI AL)
OAKLAND CA
DRI LL TECH CAST I N DRI LLED HOLE, TIEBACKS AND RELATED ( PARTI AL)
OQAKLEY CA
HARRI S REBAR REI NFORCI NG STEEL AND RELATED ( PARTI AL)
OAKLAND CA
JEFFCO COATI NG AND RELATED ( PARTI AL)
BENI Cl A CA
MAHER CO M NOR CONCRETE AND RELATED ( PARTI AL)
VALLEJO CA
MAYO CONSTRUCTI ON ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
STOCKTON CA
CONTI NUED ON NEXT PAGE



04- 013054 Bl D245

04- CC-80-12 PAGE 7
11/ 15/ 00 11/16/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MORI SOLI CONSTRUCTI ON ELECTRI CAL AND RELATED ( PARTI AL)
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON PRESTRESSI NG

CAVPBELL CA

BAY CI TI ES PAVI NG ASPHALT CONCRETE PAVI NG AND GRADI NG

HAYWARD CA

CONTRACTORS CHEM CAL JO NT SEAL

HAYWARD CA

HARRI S REBAR REBAR

SAN LEANDRO CA

LI VE OAK HI GHWAY PLANTI NG AND | RRI GATI ON

VACAVI LLE CA

LONG PAI NTI NG PAI NTI NG

SEATTLE WA

MAGNUM PACI FI C CONCRETE PAVI NG

PLEASANT HI LL CA

MAHER COMPANY M NOR CONCRETE AND DRAI NAGE ( PARTI AL)
VALLEJO CA

CONTI NUED ON NEXT PAGE



04- 013054 Bl D245

04- CC-80-12 PAGE 8
11/15/00 11/ 16/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MALCOLM DRI LLI NG SOLDI ER PILE, TIEBACKS AND CAST I N DRI LLED HOLE ( PARTI AL)
SOUTH SAN FRANCI SCO CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
PENHALL COVPANY DEMCLI TI ON ( PARTI AL)
SAN LEANDRO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . DEMCLI Tl ON

STRUCTURE STEEL

AVAR CONSTRUCTI ON PRESTRESSI NG

CAVPBELL CA

BAY CI TI ES PAVI NG GRADI NG, UTI LI TIES AND PAVI NG
CONCORD CA

COLUMBI A FENCE BRI DGE RAI L

FRESNO CA

CONE PAVI NG CONCRETE PAVI NG

SAN RAMON CA
CONTI NUED ON NEXT PAGE



BI DDER | D

04- 013054
04- CC-80-12
11/15/00

NAVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
11/16/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DRI LL TECH DRI LLED PI LE
WALNUT CREEK CA
HARRI S REBAR REI NFORCI NG STEEL
SAN LEANDRO CA
LONG PAI NTI NG PAI NTI NG
SEATTLE WA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADAMS AND SM TH FURNI SH AND ERECT STEEL

CONTI NUED

ORUM UT

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY AREA REBAR
NAPA CA
CLEVELAND WRECKI NG
OAKLAND CA

CONE ENG NEERI NG
SAN RAMON CA

DRI LL TECH

ANTI OCH CA

ON NEXT PAGE

PRESTRESSI NG

REI NFORCI NG STEEL
DEMOLI TI ON
CONCRETE PAVI NG

CAST IN DRI LLED HOLE PILE



04- 013054
04- CC-80-12
11/15/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
11/16/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ECDC

SAN FRANCI SCO CA
FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

GH LOTITI BROTHERS

SAN RAFAEL CA

LONG PAI NTI NG

SEATTLE WA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

HAUL AND DI SPOSAL HAZARDQOUS NMATERI AL

DRI VE PI LES AND DRI LL

ASPHALT PAVI NG UNDERGROUND, EXCAVATI NG AND MASONRY WALL
PAI NTI NG

ELECTRI CAL



04- 013054 Bl D245

04- CC-80-12 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
11/ 15/ 00 11/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0.00
2 019451 ELECTRONI C MOBI LE DAI LY DAl RY LS LUW SUM 10, 000. 00* 10, 000. 00
COWPUTER SYSTEM DATA DELI VERY
3 070018 TI ME- RELATED OVERHEAD LS LUW SUM 3, 500, 000. 00* 3, 500, 000. 00
4 070010 PROGRESS SCHEDULE (CRI TlI CAL PATH) LS LUW SUM 8, 000. 00* 8, 000. 00
5 019452 NON- STORM WATER DI SCHARGE LS LUW SUM 1, 250, 000. 00* 1, 250, 000. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUWP SUM 8, 000. 00* 8, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTROL LS LUWP SUM 50, 000. 00* 50, 000. 00
8 074029 TEMPORARY SI LT FENCE M 620 5.00 3,100. 00
9 019453 TEMPORARY COVER M 1, 000 5.00 5, 000. 00
10 019454 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 73 300. 00 21, 900. 00
11 019456 TEMPORARY ERCSI ON CONTROL M2 26, 900 .50 13, 450. 00
12 019455 TEMPORARY CONCRETE WASHOUT EA 10 1, 000. 00 10, 000. 00
13 000002 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0.00
14 019457 TEMPORARY ROCK BAG BARRI ER M 160 50. 00 8, 000. 00
15 019458 TEMPORARY ENTRANCE/ EXI T LS LUW SUM 25, 000. 00* 25, 000. 00
16 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 15, 000. 00* 15, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 125, 000. 00* 125, 000. 00
18 (S) 120120 TYPE 111 BARRI CADE EA 20 55. 00 1, 100. 00
19 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M 35 7.00 245. 00
20 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 15, 760 .65 10, 244. 00
21 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 75 35. 00 2,625.00
22 120300 TEMPORARY PAVEMENT MARKER EA 7,530 3.50 26, 355. 00
23 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 15, 000. 00 120, 000. 00
24 129000 TEMPORARY RAI LI NG ( TYPE K) M 11, 040 23.00 253, 920. 00
25 129100 TEMPORARY CRASH CUSHI ON MODULE EA 130 200. 00 26, 000. 00
26 150206 ABANDON CULVERT EA 20 350. 00 7, 000. 00
27 150605 REMOVE FENCE M 260 10. 00 2, 600. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 16. 00 480. 00
29 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 490 20. 00 9, 800. 00
30 150711 REMOVE PAI NTED TRAFFI C STRI PE M 9, 100 1.65 15, 015. 00
31 019459 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 3,170 1.70 5, 389. 00
32 150712 REMOVE PAI NTED PAVEMENT NMARKI NG M 35 22.00 770.00
33 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,090 3.25 3,542.50
34 019450 REMOVE YELLOW THERMOPLASTI C M 160 3.30 528. 00
TRAFFI C STRI PE
35 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 9 21.00 189. 00


http:3,542.50
http:5,389.00
http:15,015.00
http:9,800.00
http:2,600.00
http:7,000.00
http:26,000.00
http:253,920.00
http:120,000.00
http:15,000.00
http:26,355.00
http:2,625.00
http:10,244.00
http:1,100.00
http:125,000.00
http:125,000.00
http:15,000.00
http:15,000.00
http:25,000.00
http:25,000.00
http:8,000.00
http:10,000.00
http:1,000.00
http:13,450.00
http:21,900.00
http:5,000.00
http:3,100.00
http:50,000.00
http:50,000.00
http:8,000.00
http:8,000.00
http:1,250,000.00
http:1,250,000.00
http:8,000.00
http:8,000.00
http:3,500,000.00
http:3,500,000.00
http:10,000.00
http:10,000.00

04- 013054 Bl D245

04- CC- 80- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 15/ 00 11/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
36 150722 REMOVE PAVEMENT MARKER EA 9, 720 1.50 14, 580. 00
37 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 20 80. 00 1, 600. 00
38 150747 REMOVE ROADSI DE SI GN EA 20 30. 00 600. 00
(STRAP AND SADDLE BRACKET METHOD)
39 150760 REMOVE Sl GN' STRUCTURE EA 3 2, 500. 00 7, 500. 00
40 150805 REMOVE CULVERT M 115 33.00 3, 795. 00
41 150820 REMOVE | NLET EA 22 500. 00 11, 000. 00
42 150829 REMOVE RETAI NI NG WALL VB 200 100. 00 20, 000. 00
43 150846 REMOVE CONCRETE PAVEMENT VB 3,170 35.00 110, 950. 00
44 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 1,120 20. 00 22, 400. 00
45 150860 REMOVE BASE AND SURFACI NG VB 6, 440 32.00 206, 080. 00
46 150870 REMOVE CONCRETE DECK SURFACE MR 44 50. 00 2, 200. 00
47 151264 SALVAGE FENCE M 215 20. 00 4,300. 00
48 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 80 13.00 1, 040. 00
49 151281 SALVAGE ROADSI DE SI GN EA 7 60. 00 420. 00
50 152390 RELOCATE ROADSI DE SI GN EA 9 200. 00 1, 800. 00
51 152394 RELOCATE SI GN STRUCTURE EA 2 4, 000. 00 8, 000. 00
52 152423 ADJUST MONUMENT TO GRADE EA 1 500. 00 500. 00
53 152440 ADJUST MANHOLE TO GRADE EA 1 350. 00 350. 00
54 152443 ADJUST Pl PE | NLET TO GRADE EA 4 1, 000. 00 4, 000. 00
55 152609 MODI FY | NLET TO MANHOLE EA 1 2, 000. 00 2, 000. 00
56 (S) 019460 PLANE ASPHALT CONCRETE PAVEMENT MR 6, 200 3.50 21, 700. 00
(45 MV MAX)
57 (S) 019461 PLANE ASPHALT CONCRETE PAVEMENT MR 10, 300 4.25 43, 775. 00
(75 MV MAX)
58 153210 REMOVE CONCRETE VB 570 80. 00 45, 600. 00
59 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 700 3.00 2,100. 00
60 155003 CAP | NLET EA 5 750. 00 3, 750. 00
61 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 650, 000. 00* 650, 000. 00
62 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 550, 000. 00* 550, 000. 00
63 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 650, 000. 00* 650, 000. 00
64 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 45, 000. 00* 45, 000. 00
65 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 375, 000. 00* 375, 000. 00
66 158100 SALVAGE CRASH CUSHI ON EA 2 750. 00 1, 500. 00
67 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
68 190101 ROADWAY EXCAVATI ON VB 137, 500 10. 00 1, 375, 000. 00
69 190112 ROADWAY EXCAVATI ON ( TYPE A) VB 9, 240 57.00 526, 680. 00

70 190185 SHOULDER BACKI NG STA 2 1, 000. 00 2, 000. 00


http:2,000.00
http:1,000.00
http:526,680.00
http:1,375,000.00
http:200,000.00
http:200,000.00
http:1,500.00
http:375,000.00
http:375,000.00
http:45,000.00
http:45,000.00
http:650,000.00
http:650,000.00
http:550,000.00
http:550,000.00
http:650,000.00
http:650,000.00
http:3,750.00
http:2,100.00
http:45,600.00
http:43,775.00
http:21,700.00
http:2,000.00
http:2,000.00
http:4,000.00
http:1,000.00
http:8,000.00
http:4,000.00
http:1,800.00
http:1,040.00
http:4,300.00
http:2,200.00
http:206,080.00
http:22,400.00
http:110,950.00
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http:11,000.00
http:3,795.00
http:7,500.00
http:2,500.00
http:1,600.00
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04- 013054 Bl D245

04- CC- 80- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 15/ 00 11/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

71 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) B 712 40. 00 28, 480. 00
72 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) B 8, 748 35. 00 306, 180. 00
73 (F) 192021 STRUCTURE EXCAVATI ON ( TYPE DH) VB 586 360. 00 210, 960. 00
74 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 203 220. 00 44, 660. 00
75 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 2,125 40. 00 85, 000. 00
76 192502 SAND BEDDI NG VB 76 60. 00 4,560. 00
77 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 6, 058 35. 00 212, 030. 00
78 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 690 35. 00 24, 150. 00
79 193114 SAND BACKFI LL VB 995 65. 00 64, 675. 00
80 (F) 193119 LEAN CONCRETE BACKFI LL VB 1,072 90. 00 96, 480. 00
81 (F) 048329 CLASS 1 CONCRETE BACKFI LL B 1, 460 125. 00 182, 500. 00
82 194001 DI TCH EXCAVATI ON VB 7 25.00 175. 00
83 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 1,056 390. 00 411, 840. 00
84 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 27 40. 00 1, 080. 00
85 019462 GEOGRI D MR 19, 800 2.00 39, 600. 00
86 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
87 200101 | MPORTED TOPSOl L VB 4,560 30. 00 136, 800. 00
88 203001 EROSI ON CONTROL ( BLANKET) MR 78 50. 00 3, 900. 00
89 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 11 550. 00 6, 050. 00
90 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 2,160 2.00 4,320. 00
91 (S) 203014 FI BER ( EROSI ON CONTROL) KG 920 1.50 1, 380. 00
92 (S) 203021 FI BER ROLLS M 4,110 20. 00 82, 200. 00
93 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 270 35. 00 9, 450. 00
94 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 330 1.50 495. 00
95 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 580 3.00 1, 740. 00
96 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
97 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
98 048330 NPS 1.5 SUPPLY LI NE ( BRI DGE) M 140 140. 00 19, 600. 00
99 208039 NPS 4 SUPPLY LI NE (BRI DGE) M 140 70.00 9, 800. 00
100 048331 MODI FY NPS 4 SUPPLY LI NE ( BRI DGE) M 22 275. 00 6, 050. 00
101 208731 200 MM CORRUGATED HI GH DENSI TY M 41 100. 00 4,100. 00

POLYETHYLENE PI PE CONDUI T

102 250401 CLASS 4 AGGREGATE SUBBASE VB 9, 290 31.00 287, 990. 00
103 260301 CLASS 3 AGGREGATE BASE VB 1, 390 44. 00 61, 160. 00
104 280000 LEAN CONCRETE BASE VB 4,970 120. 00 596, 400. 00
105 290211 ASPHALT TREATED PERMVEABLE BASE VB 440 140. 00 61, 600. 00
106 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 23 175. 00 4,025. 00
107 390155 ASPHALT CONCRETE (TYPE A) TONN 17, 070 50. 00 853, 500. 00
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04- 013054 Bl D245

04- CC- 80- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 15/ 00 11/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
108 390171 ASPHALT CONCRETE BASE ( TYPE A) TONN 1,410 55. 00 77, 550. 00
109 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V4 420 25. 00 10, 500. 00
AREA)
110 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 650 3.50 5, 775. 00
111 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 360 3.50 1, 260. 00
112 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 350 3.50 1, 225. 00
113 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 190 350. 00 66, 500. 00
114 401000 CONCRETE  PAVENMENT VB 9,610 100. 00 961, 000. 00
115 048332 DRI LLED HOLE (750 M) M 655 150. 00 98, 250. 00
116 048333 DRI LLED HOLE (900 M) M 3,108 250. 00 777, 000. 00
117 048334 DRI LLED HOLE (1000 MV) M 325 150. 00 48, 750. 00
118 490505 FURNI SH STEEL PILING (HP 250 X 62) M 312 35. 00 10, 920. 00
119 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 21 1, 100. 00 23, 100. 00
120 490570 FURNI SH STEEL PILING (HP 360 X 174) M 3,613 70. 00 252, 910. 00
121 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 120 1, 500. 00 180, 000. 00
122 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 5, 632 280. 00 1,576, 960. 00
Pl LI NG
123 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,890 320. 00 604, 800. 00
Pl LI NG
124 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 74 3, 500. 00 259, 000. 00
Pl LI NG
125 (F) 048335 STEEL SOLDI ER PILE (M860 X 79) M 1, 000 52. 00 52, 000. 00
126 (F) 048336 STEEL SOLDI ER PILE (W860 X 101) M 4,624 65. 00 300, 560. 00
127 (F) 048337 STEEL SOLDI ER PILE (W10 X 114) M 416 75. 00 31, 200. 00
128 (F) 048338 STEEL SOLDI ER PILE (W10 X 149) M 636 95. 00 60, 420. 00
129 (F) 048339 STEEL SOLDI ER PILE (W60 X 97) M 175 65. 00 11, 375. 00
130 (F) 048340 STEEL SOLDI ER PILE (W60 X 128) M 108 85. 00 9, 180. 00
131 (F) 048341 STEEL SOLDI ER PILE (W30 X 219) M 370 145. 00 53, 650. 00
132 (F) 048342 STEEL SOLDI ER PILE (W90 X 265) M 265 175. 00 46, 375. 00
133 499036 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 5,075 175. 00 888, 125. 00
PILING (762 MV
134 (S) 499037 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 194 5, 500. 00 1,067, 000. 00
PILE (762 M)
135 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 700, 000. 00* 700, 000. 00
136 (S) 500050 TI EBACK ANCHOR EA 454 4,000. 00 1, 816, 000. 00
137 (F) 048343 STRUCTURAL CONCRETE FACI NG VB 485 475. 00 230, 375. 00
138 (F) 048344 ARCHI TECTURAL SURFACE TREATNMENT V7 502 125. 00 62, 750. 00
139 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 3,245 400. 00 1, 298, 000. 00
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(F) 510053
(F) 510086

(F) 510502

000003
(F) 048345
(F) 511064

511106
(F) 513501
(S) 518050
(S) 048346
(S) 519127
(S) 519128
(S) 519129
(S) 519130
(S) 519132
( SF) 520102
(S) 048347
( SF) 520103
( SF) 520110

(F) 530100
( SF) 550102
( SF) 550203
( SF) 550204
( SF) 048348
( SF) 560218
( SF) 560219
(S) 561009

562002
562004
566011
566012
568001

568007
568016

CONTRACT

STRUCTURAL CONCRETE, BRI DGE
STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N

M NOR CONCRETE (M NOR STRUCTURE)

| TEM DELETED PER ADDENDUM

LI GHTWEI GHT CONCRETE ( BRI DGE)

FRACTURED RI B TEXTURE

DRI LL AND BOND DOWEL

CONCRETE CLOSURE WALL

PTFE BEARI NG

PTFE BEARI NG ( SPHERI CAL)

JO NT SEAL ASSEMBLY (MR 90 M)

JO NT SEAL ASSEMBLY (MR 100 MV)

JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV)
JO NT SEAL ASSEMBLY (MR 161 MM - 240 MV)
JO NT SEAL ASSEMBLY (MR 321 MM - 400 MV)
BAR REI NFORCI NG STEEL (BRI DGE)

WELDED HEADED BAR REI NFORCENENT

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REI NFORCI NG STEEL ( EPOXY COATED)

( BRI DGE)

SHOTCRETE

STRUCTURAL STEEL (BRI DGE)

FURNI SH STRUCTURAL STEEL ( BRI DGE)

ERECT STRUCTURAL STEEL (BRI DGE)

| SOLATI ON CASI NG

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

METAL ( BARRI ER MOUNTED SI GN)

METAL (RAI L MOUNTED SI GN)

ROADSI DE SI GN - ONE PCST

ROADSI DE SI GN - TWO PCST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

I NSTALL SI GN OVERLAY

I NSTALL SI GN PANEL ON EXI STI NG FRAME

PROPOSAL

OF

UNIT OF
MEASURE

ESTI MATED
QUANTI TY

4,735, 500

47,025
87, 400
388, 000

152

76, 500

395, 200
395, 200
12,512

35, 435

35, 435

44

825.
20.
150.
300.
60.

125.
75.

Bl D245
PAGE 15
11/16/ 00

201, 000.
0.

1, 296, 750.
69, 000.

3, 850.

16, 640.
38, 000.
120, 000.
4, 400.

17, 600.
20, 000.
104, 000.
186, 000.
5, 209, 050.
329, 175.
87, 400.
717, 800.

91, 200.
612, 000.
988, 000.
237, 120.
312, 800.

24. 804,
36, 300

3, 200.
10, 000.
1, 950.
3, 900.
840.

350.
450.
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| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
174 (F) 575004 TI MBER LAGG NG B 458 650. 00 297, 700. 00
175 048349 CLEAN AND PAI NT SOLDI ER PI PE LS LUMP SUM 75, 000. 00* 75, 000. 00
176 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 95, 000. 00* 95, 000. 00
177 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 2, 600 135. 00 351, 000. 00
178 (S) 048350 WORK AREA MONI TORI NG ( LOCATI ON A) LS LUMP SUM 15, 000. 00* 15, 000. 00
179 (S) 048351 WORK AREA MONI TORI NG ( LOCATI ON B) LS LUMP SUM 5, 000. 00* 5, 000. 00
180 620901 150 MM ALTERNATI VE Pl PE CULVERT M 0.8 400. 00 320. 00
181 620904 300 MM ALTERNATI VE Pl PE CULVERT M 2 150. 00 300. 00
182 620909 450 MM ALTERNATI VE Pl PE CULVERT M 480 145. 00 69, 600. 00
183 620913 600 MM ALTERNATI VE Pl PE CULVERT M 140 145. 00 20, 300. 00
184 620924 900 MM ALTERNATI VE Pl PE CULVERT M 355 200. 00 71, 000. 00
185 650069 450 MM REI NFORCED CONCRETE Pl PE M 940 100. 00 94, 000. 00
186 650075 600 MV REI NFORCED CONCRETE Pl PE M 390 200. 00 78, 000. 00
187 650079 900 MV REI NFORCED CONCRETE Pl PE M 86 410. 00 35, 260. 00
188 650084 1200 MM REI NFORCED CONCRETE Pl PE M 110 500. 00 55, 000. 00
189 664009 300 MM CORRUGATED STEEL PI PE M 34 700. 00 23, 800. 00
(1.63 MM THI CK)
190 664010 300 MM CORRUGATED STEEL PI PE M 17 400. 00 6, 800. 00
(2.01 MM THI CK)
191 664014 450 MM CORRUGATED STEEL Pl PE M 39 325. 00 12, 675. 00
(1.63 MM THI CK)
192 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 370 50. 00 18, 500. 00
193 682049 CLASS 3 PERMEABLE MATERI AL ( BLANKET) VB 7,250 55. 00 398, 750. 00
194 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 2,970 45. 00 133, 650. 00
195 019463 300 MM TRENCH DRAI N M 1, 890 200. 00 378, 000. 00
196 019464 400 MM TRENCH DRAI N M 22 300. 00 6, 600. 00
197 703542 300 MM WELDED STEEL Pl PE (2.67 MM THI CK) M 3.3 350. 00 1, 155. 00
198 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 250. 00 250. 00
199 721009 ROCK SLOPE PROTECTI ON VB 6.3 100. 00 630. 00
(FACING METHOD B)
200 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 1.6 500. 00 800. 00
201 729010 ROCK SLOPE PROTECTI ON FABRI C MR 21 4.00 84. 00
202 731502 M NOR CONCRETE (M SCELLANEQUS VB 600 400. 00 240, 000. 00
CONSTRUCTI ON)
203 (F) 731517 M NOR CONCRETE ( GUTTER) M 528 125. 00 66, 000. 00
204 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 11, 080 2.20 24, 376. 00
205 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 54, 430 6. 00 326, 580. 00

206 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 36, 160 13.00 470, 080. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
207 ('SF) 800386 CHAIN LI NK FENCE (TYPE CL-1.2, M 300 40. 00 12, 000. 00
VI NYL- CLAD)
208 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 493 30. 00 14, 790. 00
209 ( SF) 800392 CHAIN LI NK FENCE (TYPE CL- 1.8, M 232 45. 00 10, 440. 00
VI NYL- CLAD)
210 (S) 802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
211 (S) 019465 9.6 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
212 019466 4.8 M CHAIN GATE (TYPE CL-1.8) EA 1 700. 00 700. 00
213 820107 DELI NEATOR ( CLASS 1) EA 150 35. 00 5, 250. 00
214 019467 CONCRETE BARRI ER MARKER EA 156 15. 00 2, 340. 00
215 820141 OBJECT MARKER ( TYPE K- 1) EA 1 70. 00 70. 00
216 019468 OBJECT MARKER (TYPE Q EA 6 70. 00 420. 00
217 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 720 50. 00 36, 000. 00
218 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 4 200. 00 800. 00
219 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 3,267 130. 00 424, 710. 00
220 (F) 833165 CONCRETE BARRI ER ( TYPE 27B MODI FI ED) M 120 330. 00 39, 600. 00
221 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 471 150. 00 70, 650. 00
222 (F) 048352 CONCRETE BARRI ER ( TYPE 41) M 565 175. 00 98, 875. 00
223 ( SF) 048353 BARRI ER MOUNTED BRI DGE RAI LI NG M 591 145. 00 85, 695. 00
224 ( SF) 048354 PEDESTRI AN RAI LI NG M 584 185. 00 108, 040. 00
225 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
226 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 15 2, 200. 00 33, 000. 00
227 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 500. 00 11, 000. 00
228 839701 CONCRETE BARRI ER ( TYPE 60) M 140 120. 00 16, 800. 00
229 839702 CONCRETE BARRI ER ( TYPE 60A) M 1,215 120. 00 145, 800. 00
230 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 300 200. 00 60, 000. 00
231 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 325 50. 00 16, 250. 00
232 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 14, 550 1. 00 14, 550. 00
233 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,925 3.00 5, 775. 00
234 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 91 3.00 273.00
(BROKEN 5.18 M- 2.14 M
235 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 300 2.00 6, 600. 00
236 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 860 2.00 3, 720. 00
237 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 170, 000. 00* 170, 000. 00
238 (S) 019469 LI GHTI NG STAGE CONSTRUCTI ON - LOCATI ON 1 LS LUMP SUM 10, 000. 00* 10, 000. 00
239 (S) 019470 LI GHTI NG STAGE CONSTRUCTI ON - LOCATI ON 2 LS LUMP SUM 5, 000. 00* 5, 000. 00
240 (S) 019471 LI GHTI NG AND SI GN | LLUM NATI ON AND LS LUMP SUM 25, 000. 00* 25, 000. 00

TRAFFI C OPERATI ONS SYSTEM STAGE
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| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
241 (S) 019472 SI GNAL AND LI GHTI NG STAGE CONSTRUCTI ON - LS LUMP SUM 25, 000. 00* 25, 000. 00
LOCATI ON 4
242 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 475, 000. 00* 475, 000. 00
243 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00
(LOCATI ON 1)
244 (S) 019473 CAVERA UNI T EA 1 10, 000. 00 10, 000. 00
245 (S) 019474 PAN/TILT UNIT EA 1 3, 000. 00 3, 000. 00
246 (S) 019475 CAVERA CONTROL UNI T EA 1 4, 500. 00 4, 500. 00
247 (S) 019476 VI DEO ENCODER UNI T EA 1 25, 000. 00 25, 000. 00
248 (S) 019477 | NTERGRATED SERVI CE DI Gl TAL NETWORK EA 1 1, 500. 00 1, 500. 00
TERM NAL ADAPTER
249 (S) 019478 CLUSTER CONTROLLER FOR M CROMAVE VEHI CLE EA 1 1, 500. 00 1, 500. 00
DETECTI ON SENSOR SYSTEM
250 (S) 019479 ANALOG DATA STATI ON TERM NATI ON EA 1 1, 000. 00 1, 000. 00
251 (S) 019480 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON- 1) LS LUMP SUM 450, 000. 00* 450, 000. 00
252 (S) 019481 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON- 2) LS LUMP SUM 15, 000. 00* 15, 000. 00
253 (S) 019482 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON- 3) LS LUMP SUM 25, 000. 00* 25, 000. 00
254 (S) 019483 CALLBOX SYSTEM LS LUMP SUM 550, 000. 00* 550, 000. 00
255 (S) 869072 SEl SM C MONI TORI NG SYSTEM LS LUMP SUM 350, 000. 00* 350, 000. 00
256 (S) 048355 | NSTALL SEI SM C MONI TORI NG CASI NG M 184 450. 00 82, 800. 00
257 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
258 020059 50 MM PERFORATED PLASTI C Pl PE M 1,571 35.00 54, 985. 00
259 020060 50 MM PLASTI C PI PE M 272 5. 00 1, 360. 00
260 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
261 020131 REMOVE CHAIN LI NK GATE EA 3 200. 00 600. 00
262 193001 STRUCTURE BACKFI LL VB 22, 600 9.00 203, 400. 00
263 020132 STRUCTURE BACKFI LL ( TYPE E) VB 20, 500 32.00 656, 000. 00
264 685062 150 MM ALTERNATI VE PI PE UNDERDRAI N M 230 30. 00 6, 900. 00
265 999990 MOBI LI ZATI ON LS LUMP SUM 6, 100, 000. 00* 6, 100, 000. 00
A) 61, 080, 878. 00

B) 8 DAYS X 35000

A+B) 64, 055, 878. 00
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10, 000.
2, 000, 000.
10, 000.
25, 000.
5, 000.
10, 000.
20.

5.

500.

1.

1, 500.

75.

35, 000.
20, 000.
50, 000.
100.
25.

2.

45.

150.
150.
6, 500.

SUMMARY

5, 000.

9, 000, 000.
50, 000.
100, 000.
3, 000.
100, 000.

1, 500.

60.

25, 000.
13, 000.
100, 000.
75.

30.

2.

50.

6.

25, 000.
17.
300.

2, 000.
8.

35.

28.

2.

14.

40.

2.

14.

53.

2.

95.

40.

6, 500.

OF

REMAI

5000.
9000000.
50000.
100000.
3000.
100000.
9300.
10000.
23725.
18830.
15000.
0.
9600.
25000.
13000.
100000.
1500.
1050.
37824.
3750.
45180.
200000.
187680.
39000.
40000.
2080.
1050.
13720.
21840.
45965.
1400.
2725.
2240.
477.
19440.
1900.
800.
19500.

N |

NG BI DDERS
FOURTH

BI D AMOUNT
. 00* 0.
75, 000. 00* 75000.
11, 500, 000. 00* 11500000.
20, 000. 00* 20000.
400, 000. 00* 400000.
20, 000. 00* 20000.
100, 608. 00* 100608.
9. 00 5580.
5.00 5000.
200. 00 14600.
1.00 26900.
8, 000. 00 80000.
. 00* 0.
75.00 12000.
10, 000. 00* 10000.
50, 000. 00* 50000.
264, 079. 00* 264079.
100. 00 2000.
30. 00 1050.
1.00 15760.
30. 00 2250.
4.00 30120.
20, 000. 00 160000.
30. 00 331200
350. 00 45500
218. 40 4368
12.00 3120
20. 00 600
25.00 12250
2.00 18200
2.00 6340
25.00 875
2.00 2180
2.00 320
25.00 225
1.00 9720
150. 00 3000
250. 00 5000
5, 000. 00 15000

Bl D245
PAGE 19
11/ 16/ 00
FI FTH
BI D AMOUNT
. 00* 0.
8, 000. 00* 8000.
15, 000, 000. 00*  15000000.
30, 000. 00* 30000.
45, 000. 00* 45000.
16, 000. 00* 16000.
170, 000. 00* 170000.
5.00 3100.
6.00 6000.
500. 00 36500.
2.40 64560.
1, 000. 00 10000.
. 00* 0.
80. 00 12800.
12, 000. 00* 12000.
18, 000. 00* 18000.
165, 000. 00* 165000.
120. 00 2400.
20. 00 700.
1.00 15760.
30. 00 2250.
3.00 22590.
5, 000. 00 40000.
22.00 242880.
300. 00 39000.
12, 000. 00 240000.
20. 00 5200.
30. 00 900.
28.00 13720.
2.00 18200.
2.00 6340.
25.00 875.
1.50 1635.
1.50 240.
30. 00 270.
1.00 9720.
60. 00 1200.
40. 00 800.
6, 000. 00 18000.
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.00
100

SUMMARY OF
| THI RD
| BI D
00| 125. 00
00| 750. 00
00| 125. 00
00| 30. 00
00| 25.00
00| 20. 00
00| 100. 00
00| 5. 00
00| 20. 00
00| 80. 00
00| 205. 00
00| 11, 200. 00
00| 1, 000. 00
00| 2, 000. 00
00| 2, 500. 00
00| 3, 500. 00
00| 4.00
00| 6. 00
00| 40. 00
00| 10. 00
00| 2, 000. 00
00| 500, 000. 00*
00| 600, 000. 00*
00| 550, 000. 00*
00| 80, 000. 00*
00| 475, 000. 00*
00| 1, 000. 00
00| 200, 000. 00*
00| 14. 00
00| 30. 00
00| 750. 00
00| 100. 00
00| 60. 00
00| 75.00
00| 75.00
00| 50. 00
00| 100. 00
00| 30. 00
00| 50. 00

REMA

.00
.00
.00
.00
.00
.00
.00

NI NG BI DDERS

Bl D245
PAGE 20
11/ 16/ 00
FI FTH
BI D AMOUNT
160. 00 18400
900. 00 19800
140. 00 28000
40. 00 126800
55. 00 61600
26. 00 167440
220. 00 9680
16. 00 3440
25.00 2000
160. 00 1120
400. 00 3600
15, 000. 00 30000
600. 00 600
1, 000. 00 1000
750. 00 3000
2, 000. 00 2000
3.00 18600
4.00 41200
204. 00 116280
18. 00 12600
800. 00 4000
450, 000. 00* 450000
600, 000. 00* 600000
600, 000. 00* 600000
38, 000. 00* 38000
350, 000. 00* 350000
850. 00 1700
200, 000. 00* 200000
18. 00 2475000
82.00 757680
650. 00 1300
52.00 37024
77.00 673596
550. 00 322300
780. 00 158340
57. 00 121125
100. 00 7600
76. 00 460408
94. 00 64860



04- 013054

04- CC-80-12

11/ 15/ 00

25,

10,
40,

298500
139360
248200
210
844800
1350
89100.
25000.
136800
780.
2200.
2160
1840
32880.
7560
495.
1740
10000.
40000.
14000.
21000.

1345400
58950.

404040
52000.

SUMMARY

30,

12,
50,

200.

OF

REMA

124375
187600
292000
875.
792000
675.
79200.
30000.
182400
3900
5500
3240
1380
82200.
9450
495.
1740
12000.
50000.
12600.
21000.

NI NG B

32,

11,
59,

| DDERS
FOURTH
AMOUNT
60. 00 59700
220. 00 235840
230. 00 335800
50. 00 350
900. 00 950400
50. 00 1350
3.00 59400
000. 00* 32000
35.00 159600
5.00 390
550. 00 6050
1.00 2160
1.00 920
10. 00 41100
50. 00 13500
2.00 660
4.00 2320
000. 00* 11000
000. 00* 59000
100. 00 14000
150. 00 21000
150. 00 3300
200. 00 8200
20. 00 185800
82. 00 113980
130. 00 646100
80. 00 35200
185. 00 4255
50. 00 853500
53. 00 74730
20. 00 8400
5.00 8250
5.00 1800
5.00 1750
1.00 190.
150. 00 1441500
135. 00 88425
80. 00 248640
70. 00 22750

175,

125,
85,

Bl D245

PAGE 21

11/ 16/ 00

FI FTH

AMOUNT

48. 00 47760
110. 00 117920
160. 00 233600
70. 00 490
680. 00 718080
20. 00 540.

3.00 59400
000. 00* 175000
19.50 88920
20. 00 1560
250. 00 24750

2.75 5940
30. 00 27600
10. 00 41100
90. 00 24300

2.00 660

3.00 1740
000. 00* 125000
000. 00* 85000
100. 00 14000
100. 00 14000
50. 00 1100
48. 00 1968
25.00 232250
46. 00 63940
125.00 621250
100. 00 44000
100. 00 2300
52.00 887640
42.00 59220
70. 00 29400

4.00 6600.
14. 00 5040
15. 00 5250
200. 00 38000
160. 00 1537600
165. 00 108075
122.00 379176
150. 00 48750



04- 013054
04- CC-80-12
11/ 15/ 00

973500.
19124754,
38000.
201000.
0.
864500.
36800.
3500.
10400.
34200.
105600.
960.
3840.
12000.
72800.
124000.
5303760.
305662.

SUMMARY OF
| THI RD
| BI D
00| 45. 00
00| 750. 00
00| 100. 00
00| 1, 500. 00
00| 220. 00
00| 350. 00
00| 4, 000. 00
00| 75.00
00| 90. 00
00| 100. 00
00| 130. 00
00| 90. 00
00| 115. 00
00| 175. 00
00| 215. 00
00| 250. 00
00| 3, 500. 00
00| 750, 000. 00*
00| 4, 000. 00
00| 700. 00
00| 160. 00
00| 350. 00
00| 400. 00
00| 500. 00
00| 1, 625. 00
00| . 00*
00| 550. 00
00| 55. 00
00| 70. 00
00| 225. 00
00| 3, 000. 00
00| 3, 500. 00
00| 412.00
00| 412. 00
00| 1, 450. 00
00| 2, 500. 00
00| 3, 700. 00
00| 1.10
50| 7.00

REMAI

50600.
4900.
11700.
57000.
168000.
3296.
13184.
29000.
130000.
229400.
5209050.
329175.

NI NG BI DDERS

649000.
14480774.
76000.
201000.
0.
1037400.
18400.
1540.
15600.
34200.
91200.
4000.
16000.
25000.
78000.
155000.
5493180.
564300.

Bl D245
PAGE 22
11/ 16/ 00
FI FTH
BI D AMOUNT
44.00 13728
2, 300. 00 48300
116. 00 419108
3, 000. 00 360000
180. 00 1013760
190. 00 359100
4, 600. 00 340400
91. 00 91000
110. 00 508640
115. 00 47840
135. 00 85860
185. 00 32375
145. 00 15660
210. 00 77700
240. 00 63600
220. 00 1116500
5, 000. 00 970000
800, 000. 00* 800000
3, 500. 00 1589000
700. 00 339500
135. 00 67770.
180. 00 584100.
512. 00 10807808.
450. 00 85500.
300. 00 60300.
. 00* 0.
800. 00 1383200.
40. 00 36800.
50. 00 3500.
650. 00 33800.
2, 100. 00 39900.
1, 900. 00 91200.
600. 00 4800.
500. 00 16000.
1, 000. 00 20000.
1, 500. 00 78000.
2, 200. 00 136400.
1.10 5209050.
28. 00 1316700.



04- 013054 Bl D245

04- CC- 80- 12 SUMMARY OF REMAI NING BIDDERS PAGE 23
11/ 15/ 00 11/ 16/ 00
------------------------------- R e B B E LR
SECOND | THI RD | FOURTH | FI FTH

BI D ANOUNT | BI D ANOUNT | Bl D ANOUNT | BI D ANOUNT
------------------------------- R e Bt Lt
1.50 131100. 00| 1.50 131100. 00| 1.25 109250. 00| 1.50 131100. 00
2.80  1086400. 00 2.00 776000. 00| 2.90  1125200. 00 2.00 776000. 00
500. 00 76000. 00| 650. 00 98800. 00| 400. 00 60800. 00| 575. 00 87400. 00
9.00 688500. 00| 4.00 306000. 00| 15.50  1185750. 00| 13.00 994500. 00
2.50 988000. 00| 1.00 395200. 00| 3.00  1185600. 00 3.50  1383200. 00
.30 118560. 00| .70 276640. 00| .50 197600. 00| 1.55 612560. 00
5. 00 62560. 00| 10. 00 125120. 00| 12.00 150144. 00| 7.00 87584. 00
5. 00 177175. 00| 5.70 201979. 50| 4.20 148827. 00| 4.00 141740. 00
.50 17717. 50] .50 17717. 50] 1.00 35435. 00| . 80 28348. 00
800. 00 35200. 00| 1, 000. 00 44000. 00 1, 000. 00 44000. 00 1, 000. 00 44000. 00
42.00 6720. 00| 25.00 4000. 00| 8. 00 1280. 00| 20. 00 3200. 00
30. 00 12000. 00| 27.00 10800. 00| 20. 00 8000. 00| 20. 00 8000. 00
150. 00 1950. 00| 170. 00 2210. 00| 200. 00 2600. 00| 185. 00 2405. 00
250. 00 3250. 00| 310. 00 4030. 00| 400. 00 5200. 00| 370. 00 4810. 00
150. 00 2100. 00| 65. 00 910. 00| 100. 00 1400. 00| 100. 00 1400. 00
100. 00 280. 00| 250. 00 700. 00| 100. 00 280. 00| 160. 00 448. 00
5, 500. 00 33000. 00| 5, 500. 00 33000. 00| 100. 00 600. 00| 75.00 450. 00
850. 00 389300. 00| 1, 200. 00 549600. 00| 1, 000. 00 458000. 00| 1, 000. 00 458000. 00
60, 000. 00* 60000. 00| 115, 000. 00* 115000. 00| 75, 000. 00* 75000. 00| 60, 000. 00* 60000. 00
90, 000. 00* 90000. 00| 145, 000. 00* 145000. 00| 250, 000. 00* 250000. 00| 200, 000. 00* 200000. 00
120. 00 312000. 00| 200. 00 520000. 00| 160. 00 416000. 00| 165. 00 429000. 00
20, 000. 00* 20000. 00| 75, 000. 00* 75000. 00| 116, 000. 00* 116000. 00| 44, 000. 00* 44000. 00
20, 000. 00* 20000. 00| 75, 000. 00* 75000. 00| 28, 000. 00* 28000. 00| 44, 000. 00* 44000. 00
100. 00 80. 00| 475. 00 380. 00| 200. 00 160. 00| 200. 00 160. 00
150. 00 300. 00| 230. 00 460. 00| 150. 00 300. 00| 200. 00 400. 00
128. 00 61440. 00| 175. 00 84000. 00| 120. 00 57600. 00| 175. 00 84000. 00
200. 00 28000. 00| 225. 00 31500. 00| 145. 00 20300. 00| 200. 00 28000. 00
220. 00 78100. 00| 550. 00 195250. 00| 200. 00 71000. 00| 532. 00 188860. 00
180. 00 169200. 00| 180. 00 169200. 00| 106. 00 99640. 00| 175. 00 164500. 00
190. 00 74100. 00| 375. 00 146250. 00| 140. 00 54600. 00| 275. 00 107250. 00
300. 00 25800. 00| 800. 00 68800. 00| 200. 00 17200. 00| 600. 00 51600. 00
330. 00 36300. 00| 475. 00 52250. 00| 410. 00 45100. 00| 400. 00 44000. 00
200. 00 6800. 00| 250. 00 8500. 00| 120. 00 4080. 00| 44.00 1496. 00
150. 00 2550. 00| 250. 00 4250. 00| 130. 00 2210. 00 220. 00 3740. 00
220. 00 8580. 00| 450. 00 17550. 00| 125. 00 4875. 00| 200. 00 7800. 00
12.00 4440. 00| 35.00 12950. 00| 13.00 4810. 00| 25.00 9250. 00
43.00 311750. 00| 50. 00 362500. 00| 60. 00 435000. 00| 75.00 543750. 00
70. 00 207900. 00| 40. 00 118800. 00| 56. 00 166320. 00| 75.00 222750. 00
230. 00 434700. 00| 230. 00 434700. 00| 435. 00 822150. 00| 60. 00 113400. 00



04- 013054
04- CC-80-12
11/ 15/ 00

53675.
70920.
175200
2500
27000.
14000.
8400
78975.
13500.
16250.
16005.
5775
113.

SUMMARY

NN

)

OF

REMA

NI NG B

| DDERS
FOURTH
AMOUNT
350. 00 7700
100. 00 330
400. 00 400
250. 00 1575
600. 00 960
1.00 21
400. 00 240000
60. 00 31680
4.90 54292
9. 00 489870
16. 00 578560
40. 00 12000
30. 00 14790
40. 00 9280
000. 00 1000
000. 00 5000
000. 00 2000
50. 00 7500
50. 00 7800
100. 00 100
100. 00 600
55. 00 39600
100. 00 400
100. 00 326700
150. 00 18000
100. 00 47100
150. 00 84750
185. 00 109335
350. 00 204400
000. 00 3000
200. 00 33000
000. 00 16000
160. 00 22400
150. 00 182250
190. 00 57000
30. 00 9750
1.10 16005
1.00 1925
1.00 91

Bl D245

PACGE 24

11/ 16/ 00

FI FTH

AMOUNT

100. 00 2200
300. 00 990
600. 00 600
190. 00 1197
150. 00 1840
20. 00 420
370. 00 222000
50. 00 26400

3.00 33240
12. 00 653160
10. 00 361600
40. 00 12000
33.00 16269
44.00 10208
500. 00 1500
500. 00 2500
500. 00 2500
35. 00 5250
20. 00 3120
60. 00 60.
100. 00 600
200. 00 144000
100. 00 400
115.00 375705
150. 00 18000
250. 00 117750
200. 00 113000
100. 00 59100
250. 00 146000
000. 00 3000
300. 00 34500
000. 00 10000
128. 00 17920
160. 00 194400
130. 00 39000
40. 00 13000

1.00 14550

3.00 5775

2.00 182



04- 013054 Bl D245
04- CC- 80- 12 SUMMARY OF REMAI NING BIDDERS PAGE 25
11/ 15/ 00 11/ 16/ 00
------------------------------- R e B B E LR
SECOND | THI RD | FOURTH | FI FTH
BI D ANOUNT | BI D ANOUNT | Bl D ANOUNT | BI D ANOUNT
------------------------------- R B LR LR
1.50 4950. 00| 2.00 6600. 00| 3.00 9900. 00| 1.30 4290. 00
4.00 7440. 00 5. 00 9300. 00| 3.00 5580. 00| 4.00 7440. 00
150, 000. 00* 150000. 00| 140, 000. 00* 140000. 00| 130, 000. 00* 130000. 00| 100, 000. 00* 100000. 00
10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00
5, 000. 00* 5000. 00| 6, 000. 00* 6000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
20, 000. 00* 20000. 00| 76, 000. 00* 76000. 00| 75, 000. 00* 75000. 00| 45, 000. 00* 45000. 00
20, 000. 00* 20000. 00| 16, 000. 00* 16000. 00| 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
250, 000. 00* 250000. 00| 350, 000. 00* 350000. 00| 370, 000. 00* 370000. 00| 260, 000. 00* 260000. 00
170, 000. 00* 170000. 00| 150, 000. 00* 150000. 00| 145, 000. 00* 145000. 00| 150, 000. 00* 150000. 00
8, 000. 00 8000. 00| 9, 000. 00 9000. 00| 10, 000. 00 10000. 00| 6, 000. 00 6000. 00
3, 000. 00 3000. 00| 4, 600. 00 4600. 00| 5, 000. 00 5000. 00| 3, 000. 00 3000. 00
3, 500. 00 3500. 00| 5, 600. 00 5600. 00| 5, 000. 00 5000. 00| 4, 000. 00 4000. 00
18, 000. 00 18000. 00| 24, 000. 00 24000. 00| 25, 000. 00 25000. 00| 23, 000. 00 23000. 00
1, 000. 00 1000. 00| 1, 100. 00 1100. 00| 1, 000. 00 1000. 00| 2,000. 00 2000. 00
1, 200. 00 1200. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
1, 000. 00 1000. 00| 3, 000. 00 3000. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
15, 000. 00* 15000. 00| 23, 000. 00* 23000. 00| 25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00
10, 000. 00* 10000. 00| 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00| 53, 000. 00* 53000. 00
20, 000. 00* 20000. 00| 150, 000. 00* 150000. 00| 155, 000. 00* 155000. 00| 130, 000. 00* 130000. 00
250, 000. 00* 250000. 00| 350, 000. 00* 350000. 00| 380, 000. 00* 380000. 00| 500, 000. 00* 500000. 00
200, 000. 00* 200000. 00| 300, 000. 00* 300000. 00| 290, 000. 00* 290000. 00| 300, 000. 00* 300000. 00
400. 00 73600. 00| 720. 00 132480. 00| 680. 00 125120. 00| 240. 00 44160. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
35.00 54985. 00| 35.00 54985. 00| 60. 00 94260. 00| 100. 00 157100. 00
5. 00 1360. 00| 40. 00 10880. 00| 15. 00 4080. 00| 100. 00 27200. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
300. 00 900. 00| 250. 00 750. 00| 2,000. 00 6000. 00| 285. 00 855. 00
9.00 203400. 00| 20. 00 452000. 00| 27.00 610200. 00| 38.00 858800. 00
32.00 656000. 00| 4.00 82000. 00| 30. 00 615000. 00| 39.00 799500. 00
60. 00 13800. 00| 275. 00 63250. 00| 92.00 21160. 00| 200. 00 46000. 00
5, 340, 000. 00*  5340000. 00| 5,500, 000. 00*  5500000. 00| 7,722,531.00%  7722531. 00| 7,780, 000. 00  7780000. 00
A) 64, 239, 867. 75 A) 66, 199, 138. 00 A) 77, 849, 000. 00 A) 79, 578, 933. 00
B) 80 DAYS X 35000 B) 50 DAYS X 35000 B) 200 DAYS X 35000 B) 278 DAYS X 35000
A+B) 67, 039, 867. 75 A+B) 67, 949, 138. 00 A+B) 84, 849, 000. 00 A+B) 89, 308, 933. 00



04- 013054 Bl D245

04- CC-80- 12 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
11/15/00 11/ 16/ 00
SI XTH
BI D AMOUNT
. 00* 0. 00
60, 000. 00* 60000. 00
10, 000, 000. 00* 10000000. 00
200, 000. 00* 200000. 00
140, 000. 00* 140000. 00
20, 000. 00* 20000. 00
40, 000. 00* 40000. 00
158. 00 97960. 00
25.00 25000. 00
350. 00 25550. 00
2.00 53800. 00
10, 000. 00 100000. 00
. 00* 0.00
115. 00 18400. 00
50, 000. 00* 50000. 00
64, 000. 00* 64000. 00
150, 000. 00* 150000. 00
322.00 6440. 00
44.00 1540. 00
2.00 31520. 00
46. 00 3450. 00
4.00 30120. 00
40, 000. 00 320000. 00
53. 00 585120. 00
670. 00 87100. 00
2,600. 00 52000. 00
50. 00 13000. 00
300. 00 9000. 00
44.00 21560. 00
2.00 18200. 00
14. 00 44380. 00
20. 00 700. 00
3.00 3270. 00
14. 00 2240. 00
30. 00 270. 00
1.00 9720. 00
140. 00 2800. 00
140. 00 2800. 00
10, 000. 00 30000. 00



04- 013054
04- CC-80-12
11/15/00

1025118.
1000000.
921000.
27000.
240000.
1920.
200000.
2337500.
1404480.
10000.
16376.
1583388.
93760.
37555.
348500.
8360.
272610.
35880.

SUMMARY

OF

REMAI

N |

N G

Bl

DDERS

Bl D245
PAGE 27
11/16/ 00



04- 013054
04- CC-80-12
11/15/00

80, 000. 00*

45, 000. 00*
35, 000. 00*

149250.
142576.
201480.
1540.
1423488.
4050.
99000.
80000.
182400.
780.
5500.
54000.
9200.
41100.
35100.
990.
4640.
45000.
35000.
18900.
8540.
18788.
20500.
362310.
62550.
616280.
44000.
9200.
921780.
83190.
27300.
16500.
3240.
3500.
38000.
1479940.
101525.
721056.
56875.

SUMMARY

OF

REMAI

N |

N G

Bl

DDERS

Bl D245
PAGE 28
11/16/ 00



04- 013054

04- CC-80-12

11/15/00

. 00*
.00
.00
.00
.00
.00

2183885.
14206357.
98230.
422100.
0.
1172262.
31280.
4690.
10712.
133000.
120000.
4000.
19200.
24000.
78000.
155000.
5209050.
423225.

SUMMARY

OF

REMAI

N |

N G

Bl

DDERS

Bl D245
PAGE 29
11/16/ 00



04- 013054
04- CC-80-12
11/15/00

750, 000. 00*
68, 000. 00*

1, 300. 00

131100.
814800.
34048.
2379150.
1608464.
375440.
70067.
150598.
35435.
23408.
4800.
12000.
10400.
15600.
2800.
560.
600.
595400.
289000.
750000.
1014000.

245700.

SUMMARY

OF

REMAI

N |

N G

Bl

DDERS

Bl D245
PAGE 30
11/16/ 00



04- 013054
04- CC-80-12
11/15/00

SUMMARY

OF

REMAI

N |

N G

Bl

DDERS

Bl D245
PAGE 31
11/16/ 00



04- 013054

6, 000, 000.
A)
B)

A+B)

00~ 170000
00 9000
00 6000
00 5000
00 24000
00 1500
00 7500
00 1500
00* 35000
00* 60000

00* 300000
00 18400
00~* 0
00 128822
00 12784
. 00* 0.
.00 1500.
.00 1017000
.00 922500
00 12880

00* 6000000

04- CC-80-12
11/15/00
SI XTH
BI D AMOUNT
2.00 6600
5. 00 9300
130, 000. 00* 130000
24, 000. 00* 24000
7, 000. 00* 7000
85, 000. 00* 85000
25, 000. 00* 25000
350, 000. 00* 350000

84, 956, 999. 95
350 DAYS X 35000

97, 206, 999. 95

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 32
11/16/ 00



