STATE CF CALI FCRN A

Bl D GPEN NG DATE
QGONTRACT NUMBER
LOCATI ON

Bl

05/ 05/ 98
04- 043474
04- SF-80-7.5/ 7.7

MBE GOALS: M NCR TY BUSI NESS ENTERPR SES -

D SUMMARY

DEPARTMENT CF TRANSPCRTATI ON

IN THE O TY AND COUNTY CF SAN
FRANG SCO AT YERBA BUENA | SLAND
TUNNEL APPROACH (VEEST M1 ADLCT)

SEH SM C RETRCHI T

PROPCBALS | SSUED 39 FUND TOTAL  HAS3 3, 000, 000
NUMBER CF BI DDERS 6 ENGA NEERS EST 2, 554, 895. 00
PROCRAM ELEMENTS RAST
Bl D RANK BID TOTAL BIDDERID

1 3, 143, 570. 00 6

2 3, 305, 284. 00 5

3 3, 324, 780. 50 4

4 3,752, 152. 00 2

5 4,228, 773.00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMONT OVER 588, 675. 00

Bl D245

PACE 1
05/ 06/ 98

GONTRACT GCDE ' A’

75 OONTRACT | TEVB

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPR SES -
TOTAL NUMBER COF WIRKI NG DAYS

280

PERCENT OVER EST 23. 04

Bl DDER | NFCRVATI ON  ( NAME/ ADDRESS/ LGCATI CN)

D ABLO OONTRACTCRS | NC

ONE CROWV CANYON CT STE 210
SAN RAMON CA 94583

MOAAT CONSTRUCTI OGN COMPANY

P O BOX 1330
WD NV LLE WA 98072- 1330

CALI FORN A ENG NEERI NG
QONTRACTCRS | NC AND A S TADRCB
JA NI VENTURE

1110 TERRA BELLA AVENLE
MOUNTAIN VM1 EWCA 94043

BALFOUR BEATTY CONSTRUCTI ON
I NC

600 WALNUT AVE

VALLEJO CA 94592

WLLI AM P YOUNG GONSTRUCTI ON
I NC

426 LI NCOLN CENTRE DR VE
FOSTER A TY CA 94404

510 552- 8250
00732283
FAX 510 552-8254

425 398- 0205
00709927
FAX 425 398- 0226

650 965- 8600
00370402

FAX 650 965-0762

707 552- 5222
00664318
FAX 707 552- 6868

650 377-0480
00732490
FAX 650 573-1257

SB PREF LAl MED

CC PREF QLA MED

CC PREF QLA MED

CC PREF LA MED

CC PREF GLAI MED

3. 0%


http:588,675.00
http:4,228,773.00
http:3,752,152.00
http:3,324,780.50
http:3,305,284.00
http:3,143,570.00
http:2,554,895.00

04- 043474
04- SF- 80- 7
05/ 05/ 98

4,352, 250. 00

3

VEST COAST BR DCGE I NC

3781 MALLARD DR VE
BEN O A CA 94510

Bl D245
PACE 2
05/ 06/ 98

707 746-8028 OC PREF GLAI MED
00526319
FAX 707 746- 0936



04- 043474
04- SF- 80- 7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

LI

ST OF

SUBCONTRACTORS

Bl D245
PACE 3
05/ 06/ 98

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

06

AVAR CONSTRUCTI ON SYSTEM
CAWPBELL CA

FARWNEST SAFTEY
LCO CA

JEFFCO PAI NTI NG AND QOATI NG
VALLEJO CA

MCRI SCLI GONSTRUCTI ON
LI VERMCRE CA

CLI'V ERA FENCE
SANTA CLARA CA

SALI NAS REI NFCRO NG
LI VERMORE CA

Tl EDOMS

TRAFFI C GONTRCL

PAI NTI NG

ELECTR CAL

FENG NG



04-043474 Bl D245

04- SF-80-7 PACE 4

05/ 05/ 98 05/ 06/ 98
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
05 D AZ CORPCRATI ON STR PI NG AND NARKERS
CAWPBELL CA
JEFFQO PAI NTI NG CLEAN AND PAI NT STEEL
VALLEJO CA
MB | BARR ER RAIL AND CRASH OUSH ONS
LI VERMCRE CA
MALCOLM DRI LLI NG TI EDOMS AND SHCOR NG

SQUTH SAN FRANCI SQO CA

MR SCLI GONSTRUCTI ON ELECTR CAL
LI VERMORE CA
SALI NAS REI NFCRO NG REBAR
LI VERMCRE CA
Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
04 AVAR CGONSTRUCTI ON TI EDOMS
CAWPBELL CA
D AZ CCRPCRATI ON STR PI NG AND MARKERS
CAWPBELL CA
JEFFQCO PAI NTI NG PAI NTI NG
VALLEJO CA
MB | BARR ER
LI VERMORE CA

QONTI NUED ON NEXT PACE



04- 043474
04- SF- 80- 7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 5

05/ 06/ 98
SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

04

MR SCLI GONSTRUCTI ON
LI VERMORE CA

PENHALL GOMPANY
SAN LEANDRO CA

SALI NAS REBAR
LI VERMCRE CA

Bl DDER | D NAME AND ADDRESS

ELECTR CAL

DEMCLI TI ON

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

02

BAY AREA REl NFCRO NG
BEN G A CA

D AZ CCRPCRATI ON
CAWPBELL CA

JEFFQO PAI NTI NG
VALLEJO CA

MCRI SCLI GONSTRUCTI ON
LI VERMORE CA

PENHALL GOMPANY
SAN LEANDRO CA

REl NFCRO NG STEEL

TRAFFI C STR PI NG AND NVARKERS

PAI NTI NG

ELECTR CAL

QONCRETE DEMCLI TI ON



04-043474 Bl D245

04- SF-80-7 PACE 6

05/ 05/ 98 05/ 06/ 98
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED
01 AVAR CONSTRUCTI ON Tl EDOMS
CAWPBELL CA
D AZ CCRPCRATI ON STR PES AND MARKERS
CAWPBELL CA
JEFFQO PAI NTI NG AND QOATI NG PAI NTI NG AND CLEAN NG
VALLEJO CA
MB | BARR ERS
LI VERMCRE CA
MR SCLI GONSTRUCTI ON ELECTR CAL
LI VERMCRE CA
PENHALL GOMPANY CCRE CONCRETE, DEMCLI TI ON AND REMOVALS ( PARTI AL)
SAN LEANDRO CA
SALI NAS REI NFCRO NG REBAR
LI VERMCRE CA
Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
03 AVAR CONSTRUCTI ON Tl EDOMS
CAWPBELL CA
FARNEST SAFETY | NOORPCRATED QONSTRUCTI ON AREA SIAGNS, K RAIL AND CRASH QUSH ONS
LCDO CA
JEFFCO PAI NTI NG AND GOATI NG | NOCRPCRATED PAI NTI NG
VALLEJO CA

QONTI NUED ON NEXT PACE



04- 043474
04- SF-80- 7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

05/ 06/ 98
LI'ST OF SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

03

LI NEAR CPTI ONS | NOORPCRATED
MENLO PARK CA

M B | | NOCORPCRATED
LI VERMORE CA

MR SCLI GONSTRUCTI ON
LI VERMORE CA

PENHALL GOMPANY
SAN LEANDRO CA

SALI NAS REI NFCRO NG
LI VERMORE CA

T N T FENCE | NOORPCRATED
RANCHO GCRDOVA CA

STR PI NG

BARR ER AND M SCELLANEQUS

ELECTR CAL

BR DGE DEMOLI TI ON

REl NFCRO NG STEEL

FENG NG



04-043474 Bl D245

04- SF-80-7 CONTRACT PROPOSAL OF LOW BIDDER PACE 8
05/ 05/ 98 05/ 06/ 98
| TEM | TEM WINT CF ESTI MATED
NQ Qe | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 010187 REMOVE STANDARD H - DRO CRASH QUSH ON EA 1 2, 000. 00 2, 000. 00
2 000001 | TEM DELETED PER ADDENDUM LS LUW SWM . 00* 0. 00
3 012173 ELECTRON C MBI LE DAILY D ARY LS LUW SUM 1, 000. 00* 1, 000. 00
SYSTEM DATA DELI VERY
4 011835 TI ME RELATED OVEREAD WDAY 220 1, 000. 00 220, 000. 00
5 070010 PROGRESS SCHEDULE (CR TI CAL PATH) LS LUW SUM 2, 000. 00* 2, 000. 00
6 000002 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0. 00
7 072006 TEMPCRARY SUPPCRT LS LUW SUM 430, 000. 00* 430, 000. 00
8 047057 TEMPCRARY DECK BRI DA NG LS LUMP SUM 50, 000. 00* 50, 000. 00
9 074019 PREPARE STCRM WATER PCLLUTI ON PREVENTI ON LS LUWP SUM 2, 000. 00* 2,000. 00
PLAN
10 074020 WATER PCLLUTI ON GONTRCL LS LUMP SUM 10, 000. 00* 10, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA ST GN\S LS LUWP SUM 3, 000. 00* 3, 000. 00
12 (S) 120100 TRAFFI C GONTRCL SYSTEM LS LUWP SUM 50, 000. 00* 50, 000. 00
13 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 35. 00 980. 00
14 129000 TEMPCRARY RAI LI NG (TYPE K) LF 830 20. 00 16, 600. 00
15 129100 TEMPCRARY CRASH QUSH ON MODULE EA 8 300. 00 2,400. 00
16 150206 ABANDON QULVERT EA 6 1, 000. 00 6, 000. 00
17 012176 ABANDON VALLT EA 1 5, 000. 00 5, 000. 00
18 150227 ABANDON Pl PELI NE LF 300 50. 00 15, 000. 00
19 150711 REMOVE PAI NTED TRAFFI C STR PE LF 6, 030 1.00 6, 030. 00
20 150714 REMOVE THERMCPLASTI C TRAFFI C STR PE LF 1,530 1.00 1, 530. 00
21 150722 REMOVE PAVEMENT MARKER EA 2,750 1.00 2, 750. 00
22 150806 REMOVE PI PE LF 4 200. 00 800. 00
23 150820 REMOVE | NLET EA 3 500. 00 1, 500. 00
24 150846 REMOVE QONCRETE PAVEMENT Cy 24 50. 00 1, 200. 00
25 152320 RESET ROADSI CE SI GN EA 1 150. 00 150. 00
26 012177 MDD FY WATER AND Al R LI NES ( BR DC&F) LS LUWP SUM 100, 000. 00* 100, 000. 00
27 153210 REMOVE CONCRETE Cy 38 300. 00 11, 400. 00
28 153221 REMOVE CONCRETE BARR ER LF 250 30. 00 7, 500. 00
29 012178 REMOVE CRASH OUSH ON PANELS AND LF 180 20. 00 3, 600. 00
CELLS
30 157560 BRI DCE REMOVAL ( PCRTI CN) LS LUWP SUM 200, 000. 00* 200, 000. 00
31 160101 CLEAR NG AND GRUBBI NG LS LUWP SUM 9, 000. 00* 9, 000. 00
32 (F) 192003 STRUCTURE EXCAVATI CN ( BRI DCE) Cy 150 400. 00 60, 000. 00
33 (F) 193003 STRUCTURE BACKFI LL (BRI DCE) Cy 380 100. 00 38, 000. 00


http:38,000.00
http:60,000.00
http:9,000.00
http:9,000.00
http:200,000.00
http:200,000.00
http:3,600.00
http:7,500.00
http:11,400.00
http:100,000.00
http:100,000.00
http:1,200.00
http:1,500.00
http:2,750.00
http:1,530.00
http:6,030.00
http:15,000.00
http:5,000.00
http:5,000.00
http:6,000.00
http:1,000.00
http:2,400.00
http:16,600.00
http:50,000.00
http:50,000.00
http:3,000.00
http:3,000.00
http:10,000.00
http:10,000.00
http:2,000.00
http:2,000.00
http:50,000.00
http:50,000.00
http:430,000.00
http:430,000.00
http:2,000.00
http:2,000.00
http:220,000.00
http:1,000.00
http:1,000.00
http:1,000.00
http:2,000.00
http:2,000.00

34 390101 ASPHALT CONCRETE TON 46 100. 00 4, 600. 00
35 401000 QONCRETE  PAVEMENT Cy 24 100. 00 2,400. 00


http:2,400.00
http:4,600.00

04-043474 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 05/ 98 05/ 06/ 98
| TEM | TEM WNTCF ESTI MATED
NO e | TEM DESCR PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 500060 TI EDOM ANCHCR EA 40 4, 000. 00 160, 000. 00
37 (F) 510051 STRUCTURAL CONCRETE, BR DGE FOOTI NG oY 202 400. 00 80, 800. 00
38 (F) 510053 STRUCTURAL CONCRETE, BR DGE oY 232 600. 00 139, 200. 00
39 (F) 510502 M NCR CONCRETE (M NCR STRUCTURE) oY 3.3 900. 00 2, 970. 00
40 (F) 012559 M NCR CONCRETE (M NCR STRUCTURE) oY 11 1, 200. 00 13, 200. 00
( HAZARDOUS MATER AL)
41 510522 M NCR CONCRETE (Pl PE COVER) oY 13 250. 00 3, 250. 00
42 510526 M NOR CONCRETE ( BACKFI LL) oY 4.6 150. 00 690. 00
43 047058 DR LL AND PRESSURE GROUT LF 150 60. 00 9, 000. 00
44 511106 DR LL AND BOND DOMEL LF 170 20. 00 3, 400. 00
45 (S) 515063 OORE CONCRETE (4") LF 6 70. 00 420. 00
46 (S) 515065 OCORE CONCRETE (6") LF 48 100. 00 4, 800. 00
47 (S) 515067 OCORE CONCRETE (8") LF 4 110. 00 440. 00
48 (S) 515068 OCORE CONCRETE (9") LF 14 130. 00 1, 820. 00
49 (S) 012179 OCRE CONCRETE (20") LF 2 800. 00 1, 600. 00
50 519080 JONT SEAL LF 76 50. 00 3, 800. 00
51 (SF)520102 BAR REl NFCROI NG STEEL (BR DGE) LB 102, 500 1.00 102, 500. 00
52 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT ST 25 400. 00 10, 000. 00
53 (S) 590301 WRK AREA MN TCR NG LS LUVP SUM 10, 000. 00* 10, 000. 00
54 012560 18" REl NFORCED CONCRETE Pl PE LF 210 100. 00 21, 000. 00
( HAZARDOUS MATER AL)
55 012561 6" OORRUGATED STEEL Pl PE LF 12 50. 00 600. 00
(.079" TH O (HAZARDOUS MATER AL)
56 012562 18" OORRUGATED STEEL Pl PE LF 150 100. 00 15, 000. 00
(.109" TH OK) (HAZARDOUS MATER AL)
57 012180 6" STEEL Pl PE DOMDRAI N LF 24 50. 00 1, 200. 00
58 012563 36" CCRRUGATED STEEL PIPE | NLET LF 16 200. 00 3, 200. 00
(.138" TH OK) (HAZARDOUS MATER AL)
59 731502 M NCR OONCRETE (M SCELLANEQUS cY 12 900. 00 10, 800. 00
CONSTRUCTI ON)
60 ( SF) 750001 M SCELLANECUS | RON AND STEEL LB 6, 550 2.00 13, 100. 00
61 (SF) 750498 M SCELLANECUS METAL LB 1, 440 3.00 4,320. 00
(RESTRAl NER - CABLE TYPE)
62 (SF) 750501 M SCELLANECUS METAL (BR DCE) LB 47,500 5.00 237, 500. 00
63 012564 6" CAST | RON Pl PE ( HAZARDOUS MATER AL) LF 4 50. 00 200. 00

64 (S 800360 GHAI N LI NK FENCE (TYPE CL- 6) LF 650 10. 00 6, 500. 00


http:6,500.00
http:237,500.00
http:4,320.00
http:13,100.00
http:10,800.00
http:3,200.00
http:1,200.00
http:15,000.00
http:21,000.00
http:10,000.00
http:10,000.00
http:10,000.00
http:102,500.00
http:3,800.00
http:1,600.00
http:1,820.00
http:4,800.00
http:3,400.00
http:9,000.00
http:3,250.00
http:13,200.00
http:1,200.00
http:2,970.00
http:139,200.00
http:80,800.00
http:160,000.00
http:4,000.00

65 (S) 802520 6' CHAIN LI NK GATE (TYPE CL-6)
66 (S) 012182 CRASH CUSH ON (H - DRO SANDW CH SYSTEN)

N

400. 00 800. 00
1 30, 000. 00 30, 000. 00

TE


http:30,000.00
http:30,000.00

04-043474 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 05/ 98 05/ 06/ 98
| TEM | TEM UINT CF ESTI MATED
NO QD | TEM DESCR PTI CN MEASURE QUANTI TY B D AMOUNT
67 012183 OONCRETE BARR ER ( TYPE 60C MODI FI ED) LF 250 120. 00 30, 000. 00
68 012184 OONCRETE BARR ER ( TYPE 60D MDI FI ED) LF 180 90. 00 16, 200. 00
69 (S) 840504 4" THERVCPLASTI C TRAFFI C STR PE LF 4, 080 2.00 8, 160. 00
70 (S) 840656 PAl NT TRAFFI C STR PE (2- COAT) LF 13, 680 1.00 13, 680. 00
71 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 060 3.00 6, 180. 00
72 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 700 4.00 2, 800. 00
73 (S) 012185 SEI SM C RETROFI T ( ELECTR CAL FAQ LI TI ES) LS LUWP SUM 460, 000. 00* 460, 000. 00
74 192023 STRUCTURE EXCAVATI ON ( TYPE H) oY 370 400. 00 148, 000. 00
75 999990 MCBI LI ZATI ON LS LUWP SUM 300, 000. 00* 300, 000. 00

TOTAL 3, 143, 570. 00


http:3,143,570.00
http:300,000.00
http:300,000.00
http:148,000.00
http:460,000.00
http:460,000.00
http:2,800.00
http:6,180.00
http:13,680.00
http:8,160.00
http:16,200.00
http:30,000.00
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04- 043474 Bl D245

04- SF- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
05/ 05/ 98 05/ 06/ 98
| =ommm R LR EEEEEEEEEEEEE R LR EEEEEEEEEEEEEE [ =ommmmm e
SECOND | TH RD | FOURTH | FI FTH

B D AMOUNT | B D AMOUNT | B D AMOUNT | B D AMOUNT
------------------------------- R I R
2, 600. 00 2600. 00| 5, 000. 00 5000. 00| 2, 500. 00 2500. 00| 2, 000. 00 2000. 00
00* 0. 00| 00* 0. 00| 00* 0. 00| 00* 0.00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
2,100. 00 462000. 00| 2, 500. 00 550000. 00| 2, 350. 00 517000. 00| 4, 000. 00 880000. 00
19, 000. 00* 19000. 00| 10, 000. 00* 10000. 00| 6, 000. 00 6000. 00| 20, 000. 00* 20000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00 0.00
218,000. 00*  218000. 00| 300, 000. 00*  300000. 00| 460, 000. 00*  460000. 00| 530,000. 00*  530000. 00
41, 000. 00* 41000. 00| 50, 000. 00* 50000. 00| 150, 000. 00*  150000. 00| 140, 000. 00*  140000. 00
7, 500. 00 7500. 00| 5, 000. 00* 5000. 00| 2, 500. 00 2500. 00| 1, 000. 00* 1000. 00
25, 000. 00* 25000. 00] 7, 500. 00 7500. 00| 12, 000. 00* 12000. 00| 7, 000. 00* 7000. 00
6, 000. 00 6000. 00| 500. 00* 500. 00| 8, 500. 00 8500. 00| 3, 000. 00* 3000. 00
140, 000. 00*  140000. 00| 40, 000. 00* 40000. 00| 160, 000. 00*  160000. 00| 180, 000. 00 180000. 00
38. 00 1064. 00| 40. 00 1120. 00| 35. 00 980. 00| 35. 00 980. 00
22.00 18260. 00| 20. 00 16600. 00| 36. 00 29880. 00| 17.00 14110. 00
450. 00 3600. 00| 200. 00 1600. 00| 280. 00 2240. 00| 410. 00 3280. 00
675. 00 4050. 00| 500. 00 3000. 00| 1, 400. 00 8400. 00| 1, 900. 00 11400. 00
8, 000. 00 8000. 00| 1, 500. 00 1500. 00| 4, 000. 00 4000. 00| 2, 200. 00 2200. 00
10. 00 3000. 00| 5. 00 1500. 00| 30. 00 9000. 00| 1. 00 300. 00
.90 5427. 00| 1.00 6030. 00| .70 4221. 00| .80 4824. 00
.90 1377. 00| 1.00 1530. 00| .70 1071. 00| .80 1224. 00
1. 80 4950. 00) 1.00 2750. 00) 2.00 5500. 00) 1.70 4675. 00
55. 00 220. 00| 50. 00 200. 00| 600. 00 2400. 00) 18. 00 72.00
1, 600. 00 4800. 00] 500. 00 1500. 00| 2, 500. 00 7500. 00) 300. 00 900. 00
400. 00 9600. 00) 150. 00 3600. 00) 1, 000. 00 24000. 00| 271. 00 6504. 00
370. 00 370. 00| 100. 00 100. 00| 1, 300. 00 1300. 00| 250. 00 250. 00
28, 600. 00* 28600. 00 25, 000. 00* 25000. 00] 25, 000. 00* 25000. 00] 30, 000. 00* 30000. 00
330. 00 12540. 00| 150. 00 5700. 00| 650. 00 24700. 00| 350. 00 13300. 00
70. 00 17500. 00| 25. 00 6250. 00) 10. 00 2500. 00) 21.00 5250. 00
6. 00 1080. 00| 15. 00 2700. 00) 16. 00 2880. 00) 19. 00 3420. 00
124, 000. 00  124000. 00| 200, 000. 00*  200000. 00| 160, 000. 00*  160000. 00| 142,000.00*  142000. 00
2, 500. 00* 2500. 00| 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00
715. 00 107250. 00] 600. 00 90000. 00| 200. 00 30000. 00| 920. 00 138000. 00
75. 00 28500. 00| 30. 00 11400. 00| 100. 00 38000. 00| 43.00 16340. 00
300. 00 13800. 00| 250. 00 11500. 00| 100. 00 4600. 00| 154. 00 7084. 00
345. 00 8280. 00| 400. 00 9600. 00| 300. 00 7200. 00| 157. 00 3768. 00
5, 800. 00 232000. 00 3, 500. 00 140000. 00| 6, 200. 00 248000. 00| 3, 500. 00 140000. 00

220. 00 44440. 00| 500. 00 101000. 00| 600. 00 121200. 00| 245.00 49490. 00



620. 00
1, 500. 00

143840. 00|
4950. 00|

600. 00
1, 000. 00

139200. 00|
3300. 00|

945. 00
1, 200. 00

219240. 00|
3960. 00|

1, 800. 00
1, 050. 00

417600. 00
3465. 00


http:1,050.00
http:1,200.00
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http:139200.00
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04-043474 Bl D245

04- SF- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PACE 12
05/ 05/ 98 05/ 06/ 98
[=ommmmmm R [=ommmmmm e [=ommmmmm e
SECOND | TH RD | FOURTH | FI FTH

BI D AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT
------------------------------- R I B RRREEEEEE
2, 000. 00 22000. 00| 1, 500. 00 16500. 00| 1, 200. 00 13200. 00| 800. 00 8800. 00
240. 00 3120. 00| 300. 00 3900. 00| 500. 00 6500. 00| 194. 00 2522. 00
300. 00 1380. 00| 300. 00 1380. 00| 1, 100. 00 5060. 00| 245. 00 1127. 00
38. 00 5700. 00| 30. 00 4500. 00| 50. 00 7500. 00| 53. 00 7950. 00
21.00 3570. 00| 20. 00 3400. 00| 65. 00 11050. 00| 28. 00 4760. 00
100. 00 600. 00| 100. 00 600. 00| 50. 00 300. 00| 95. 00 570. 00
110. 00 5280. 00| 100. 00 4800. 00| 85. 00 4080. 00| 100. 00 4800. 00
150. 00 600. 00| 150. 00 600. 00| 200. 00 800. 00| 180. 00 720. 00
140. 00 1960. 00| 150. 00 2100. 00| 200. 00 2800. 00| 180. 00 2520. 00
900. 00 1800. 00| 1, 000. 00 2000. 00| 900. 00 1800. 00| 515. 00 1030. 00
25. 00 1900. 00| 100. 00 7600. 00| 80. 00 6080. 00| 51. 00 3876. 00
1.10 112750. 00| .90 92250. 00| 1.00 102500. 00| .90 92250. 00
500. 00 12500. 00| 325. 00 8125. 00| 400. 00 10000. 00| 280. 00 7000. 00
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 2, 000. 00* 2000. 00| 9, 500. 00* 9500. 00
250. 00 52500. 00] 100. 00 21000. 00| 120. 00 25200. 00] 215. 00 45150. 00
45. 00 540. 00| 75. 00 900. 00| 250. 00 3000. 00| 130. 00 1560. 00
115. 00 17250. 00| 400. 00 60000. 00| 120. 00 18000. 00| 232. 00 34800. 00
50. 00 1200. 00| 100. 00 2400. 00| 70. 00 1680. 00| 78.00 1872. 00
700. 00 11200. 00| 250. 00 4000. 00| 160. 00 2560. 00| 80. 00 1280. 00
1, 050. 00 12600. 00| 400. 00 4800. 00| 800. 00 9600. 00| 325. 00 3900. 00
4.00 26200. 00| 1.25 8187. 50| 1.70 11135. 00| 3.00 19650. 00
10. 00 14400. 00| 4.00 5760. 00| 10. 00 14400. 00| 10. 00 14400. 00
3.50 166250. 00| 4.00 190000. 00| 2. 40 114000. 00| 4.00 190000. 00
36. 00 144. 00| 500. 00 2000. 00| 400. 00 1600. 00| 370. 00 1480. 00
8.00 5200. 00| 15. 00 9750. 00| 18. 00 11700. 00| 8.00 5200. 00
325. 00 650. 00| 1, 000. 00 2000. 00| 800. 00 1600. 00| 275. 00 550. 00
30, 000. 00 30000. 00| 28, 000. 00 28000. 00] 12, 000. 00 12000. 00| 30, 000. 00 30000. 00
114. 00 28500. 00| 110. 00 27500. 00| 78.00 19500. 00| 114. 00 28500. 00
90. 00 16200. 00| 90. 00 16200. 00| 60. 00 10800. 00| 90. 00 16200. 00
.40 1632. 00| 2.00 8160. 00| .60 2448. 00| .30 1224. 00
.25 3420. 00| .60 8208. 00| .50 6840. 00| .20 2736. 00
2.75 5665. 00| 3.00 6180. 00| 3.50 7210. 00| 2. 50 5150. 00
4.75 3325. 00| 4.00 2800. 00| 6. 00 4200. 00| 4.50 3150. 00
432,000. 00  432000. 00| 450, 000. 00 450000. 00| 478,687.00%  478687. 00| 480, 000. 00 480000. 00
695. 00 257150. 00 650. 00 240500. 00| 365. 00 135050. 00| 143. 00 52910. 00
276,000. 00 276000. 00| 300, 000. 00*  300000. 00| 370,000. 00 370000. 00| 347,200.00*  347200. 00



TOr

3, 305, 284. 00

3, 324, 780. 50

3,752, 152. 00

4,228, 773. 00


http:4,228,773.00
http:3,752,152.00
http:3,324,780.50
http:3,305,284.00

O©CO~NOOOUTA,WNPEP

04- 043474 Bl D245

04- SF- 80-7 SUMMARY OF REMAI NI NG BI DDERS PACE 13
05/ 05/ 98 05/ 06/ 98
SI XTH

B D AMOUNT
5, 000. 00 5000. 00
00* 0.00
10, 000. 00* 10000. 00
4, 000. 00 880000. 00
10, 000. 00* 10000. 00
. 00* 0.00
300, 000. 00* 300000. 00
50, 000. 00* 50000. 00
5, 000. 00* 5000. 00
10, 000. 00* 10000. 00
10, 000. 00* 10000. 00
100, 000. 00* 100000. 00
100. 00 2800. 00
30. 00 24900. 00
300. 00 2400. 00
1, 000. 00 6000. 00
1, 000. 00 1000. 00
50. 00 15000. 00
1.00 6030. 00
2.00 3060. 00
5.00 13750. 00
100. 00 400. 00
100. 00 300. 00
500. 00 12000. 00
1, 000. 00 1000. 00
100, 000. 00* 100000. 00
1, 000. 00 38000. 00
100. 00 25000. 00
50. 00 9000. 00
200, 000. 00* 200000. 00
9, 000. 00* 9000. 00
500. 00 75000. 00
200. 00 76000. 00
200. 00 9200. 00
1, 000. 00 24000. 00

4, 000. 00 160000. 00
500. 00 101000. 00



1, 000. 00
1, 000. 00

232000. 00
3300. 00


http:1,000.00
http:232000.00
http:1,000.00
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04- 043474 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PACE 14
05/ 05/ 98 05/ 06/ 98
SI XTH

B D AMOUNT
1, 000. 00 11000. 00
1, 000. 00 13000. 00
1, 000. 00 4600. 00
40. 00 6000. 00
30. 00 5100. 00
100. 00 600. 00
200. 00 9600. 00
300. 00 1200. 00
500. 00 7000. 00
1, 000. 00 2000. 00
100. 00 7600. 00
1.00 102500. 00
500. 00 12500. 00
10, 000. 00* 10000. 00
100. 00 21000. 00
200. 00 2400. 00
100. 00 15000. 00
100. 00 2400. 00
500. 00 8000. 00
1, 000. 00 12000. 00
3.00 19650. 00
10. 00 14400. 00
5.00 237500. 00
500. 00 2000. 00
10. 00 6500. 00
3, 000. 00 6000. 00
25, 000. 00 25000. 00
200. 00 50000. 00
200. 00 36000. 00
1.00 4080. 00
1.00 13680. 00
5.00 10300. 00
5.00 3500. 00

410, 000. 00* 410000. 00
1, 000. 00 370000. 00
360, 000. 00* 360000. 00



TOr

4, 352, 250. 00


http:4,352,250.00

