STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 31/ 00
04- 0434L4
04- SF-80-7.7/7.8

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACGE 1
IN THE CI TY AND COUNTY COF 06/ 01/ 00

SAN FRANCI SCO ON THE SAN FRANCI SCO
OAKLAND BAY BRI DGE AT YERBA BUENA
| SLAND TUNNEL

CONTRACT CODE 'D !
27 CONTRACT | TEMS

SEI SM C RETROFI T - PHASE 3 FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0.0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 28 FUND TOTAL HA4S3 1, 068, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF BI DDERS 5 ENG NEERS EST 1,076, 490. 00 AMOUNT UNDER 196, 633. 00 PERCENT UNDER EST 18. 27
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 879, 857. 00 5 JOHNSON VESTERN GUNI TE COVPANY 510 568-8112 CC PREF CLAI MED
00370035
940 DOCLI TTLE DRI VE FAX 510 568-1601
SAN LEANDRO CA 94577
2 888, 888. 00 2 ANDERSON PACI FI C ENG NEERI NG 408 970-9900 CC PREF CLAlI MED
CONSTRUCTI ON | NC 00245215
1390 NORMAN AVENUE FAX 408 970-9975
SANTA CLARA CA 95054
3 983, 369. 00 4 VALENTI NE CORPCRATI ON 415 453-3732 SB PREF CLAI MED
00229225
P O BOX 9337 FAX 415 457-5820 BID IS OVER SBP
SAN RAFAEL CA 94912 PREFERENCE LI M TS
4 1, 399, 404. 00 1 CALI FORNI A ENG NEERI NG AND 818 708-2001 CC PREF CLAI MED
MODERN CONTI NENTAL A JO NT 00758797
VENTURE
18801 VENTURA BLVD STE 301 FAX 818 708-3121
TARZANA CA 91356- 3362
5 1, 744, 689. 00 3 CONDON JOHNSON AND ASSOCI ATES 510 534-3400 CC PREF CLAI MED
I NC 00300068
P O BOX 12368 FAX 510 534-3421

OAKLAND CA 94604


http:196,633.00
http:1,744,689.00
http:1,399,404.00
http:983,369.00
http:888,888.00
http:1,076,490.00

04-0434L4 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 31/ 00 06/ 01/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A F A CONSTRUCTI ON | TEM 26

5220 SOUTH PEACH AVENUE

FRESNO CA 93725

DEL SECCO DI AMOND CORE AND SAW NG | TEMS 19 THRU 21
31739 KNAPP STREET

HAYWARD CA 94544

LAVRENCE CONSTRUCTI ON I TEMS 3, 4, 9 AND 11
346 GRAND AVENUE

OAKLAND CA 94610



04- 0434L4
04- SF- 80- 7
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 01/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVAR CONSTRUCTI ON TI EBACKS AND ROCK BOLTS
CAVPBELL CA
DELLAFOSSE TRUCKI NG TRUCKI NG
SAN LEANDRO CA
MORI SOLI CONSTRUCTI ON MODI FI ED TRAFFI C OPERATI ONS
LI VERMORE CA
PENHALL COVPANY CORE DRI LLING
SAN LEANDRO CA
SALI NAS REI NFORCI NG REBAR
LI VERVMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LUNDGREN SYSTEMS TI EBACKS
SONORA CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
PENHALL COVPANY CORI NG
SAN LEANDRO CA
SALI NAS STEEL REBAR

LI VERMORE CA



04-0434L4
04- SF- 80-7 SUMM
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
ARY OF REMAI NI NG BI DDERS PAGE 4
06/ 01/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BLEYCO ELECTRI CAL AND RELATED ( PARTI AL)
CASTRO VALLEY CA
DEL SECCO DI AMOND CORE AND SAW NG CORI NG AND RELATED ( PARTI AL)
HAYWARD CA
DRI LL TECH DRI LLI NG AND SHORI NG TI EBACKS , ROCK BOLTS AND RELATED ( PARTI AL)
ANTI OCH CA
SALI NAS REBAR REBAR AND RELATED ( PARTI AL)
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON I NC TRAFFI C CONTRCL

FRESNO CA

BLEYCO | NC

ORI NDA CA

DEL SECCO DI AMOND CORE AND SAW NG
HAYWARD CA

PATENT CONSTRUCTI ON SYSTEMS

TRAFFI C OPERATI ON SYSTEM

CORE CONCRETE

WORK PLATFORM



04-0434L4 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 31/ 00 06/ 01/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 7, 200. 00* 7, 200. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 470. 00* 3, 470. 00

3 074029 TEMPORARY SI LT FENCE LF 400 9. 00 3, 600. 00

4 016044 TEMPORARY GRAVEL BAG BARRI ER LF 300 11.00 3, 300. 00

5 016045 TEMPORARY HI GH VI SI BI LI TY BOUNDARY FENCE LF 950 2. 40 2, 280. 00

6 016046 TEMPORARY CONCRETE WASHOUT EA 3 1, 400. 00 4, 200. 00

7 016047 TI ME RELATED OVERHEAD VDAY 240 170. 00 40, 800. 00

8 016600 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUVP SUM 2, 000. 00* 2, 000. 00

SYSTEM DATA DELI VERY

9 (F) 047745 CONCRETE REMOVAL ( LEAN CONCRETE) cy 96 960. 00 92, 160. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
11 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) cy 25 1, 400. 00 35, 000. 00
12 (F) 193001 STRUCTURE BACKFI LL cy 13 820. 00 10, 660. 00
13 016048 TEMPORARY CONSTRUCTI ON ROAD SQYD 600 30. 00 18, 000. 00
14 500050 TI EBACK ANCHOR EA 86 4, 350. 00 374, 100. 00
15 (F) 510050 STRUCTURAL CONCRETE cy 86 620. 00 53, 320. 00
16 (F) 510501 M NOR CONCRETE cy 35 500. 00 17, 500. 00
17 047746 GROUT DOWEL LF 177 21. 00 3,717.00
18 511106 DRI LL AND BOND DOVEL LF 630 14. 50 9, 135. 00
19 (S) 047747 CORE CONCRETE (4 1/2") LF 117 140. 00 16, 380. 00
20 (S) 515064 CORE CONCRETE (5") LF 177 200. 00 35, 400. 00
21 (S) 515068 CORE CONCRETE (9") LF 43 220. 00 9, 460. 00
22 047748 ROCK BOLTS EA 8 2, 050. 00 16, 400. 00
23 (SF) 520101 BAR REl NFORCI NG STEEL LB 13, 050 1.50 19, 575. 00
24 (S) 016049 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 13, 200. 00* 13, 200. 00
25 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
26 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
27 999990 MOBI LI ZATI ON LS LUVP SUM 34, 000. 00* 34, 000. 00

TOTAL 879, 857. 00


http:879,857.00
http:34,000.00
http:34,000.00
http:30,000.00
http:30,000.00
http:13,200.00
http:13,200.00
http:19,575.00
http:16,400.00
http:2,050.00
http:9,460.00
http:35,400.00
http:16,380.00
http:9,135.00
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http:17,500.00
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http:374,100.00
http:4,350.00
http:18,000.00
http:10,660.00
http:35,000.00
http:1,400.00
http:25,000.00
http:25,000.00
http:92,160.00
http:2,000.00
http:2,000.00
http:40,800.00
http:4,200.00
http:1,400.00
http:2,280.00
http:3,300.00
http:3,600.00
http:3,470.00
http:3,470.00
http:7,200.00
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| TEM

O©CO~NOOOA~WNEE

04- 0434L4
04- SF- 80- 7
05/ 31/ 00

14.

6, 100.
325.
190.
19.

15.
125.
100.
180.

6, 000.
1.
14,750
. 00*

10, 500
37,900

00*

00*
00~

8400.
524600.
27950.
6650.
3363.
9450.
14625.
17700.
7740.
48000.
18270.
14750.
0.
10500.
37900.
888, 888. 0

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
0

20.

7, 000.
600.
300.
18.

25.

80.
200.
800.

4, 500.
1.

18, 000
. 00*

5, 000.
15, 793.

OF

00*

00*
00*

REMA

12000.
602000.
51600.
10500.
3186.
15750.
9360.
35400.
34400.
36000.
15660.
18000.
0.
5000.
15793.
983, 369. 00

. 00|
. 00|
. 00|

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00* 1000
5, 000. 00* 5000
9.50 3800
70. 00 21000
10. 50 9975
1, 000. 00 3000
500. 00 120000.
1, 000. 00* 1000.
750. 00 72000.
25, 000. 00* 25000.
1, 000. 00 25000.
200. 00 2600.
20. 00 12000.
9, 275. 00 797650.
450. 00 38700.
250. 00 8750.
60. 00 10620.
25.00 15750.
125. 00 14625.
10. 00 1770.
125. 00 5375.
4, 300. 00 34400.
1.50 19575.
10, 000. 00* 10000.
. 00* 0.
1, 000. 00* 1000.
139, 814. 00* 139814.
1, 399, 404. 00

Bl D245

PAGE 6
06/ 01/ 00
FI FTH
BI D AMOUNT
2, 000. 00* 2000
11, 000. 00* 11000
2.00 800
13.00 3900
1.50 1425
1, 000. 00 3000
1, 200. 00 288000.
2, 000. 00* 2000.
135. 00 12960.
25, 000. 00* 25000.
360. 00 9000.
150. 00 1950.
13.00 7800.
11, 800. 00 1014800.
365. 00 31390.
105. 00 3675.
19. 00 3363.
20. 00 12600.
134. 00 15678.
143. 00 25311.
234.00 10062.
3, 800. 00 30400.
1.50 19575.
10, 000. 00* 10000.
. 00* 0.
24, 000. 00* 24000.
175, 000. 00* 175000.
1, 744, 689. 00



