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Addendum No. 4 

Dear Contractor: 

This addendum is being issued to the contract for construction on State highway 
in THE CITY AND COUNTY OF 
SAN FRANCISCO AT SAN FRANCISCO-OAKLAND BAY BRIDGE FROM 0.2 MILE EAST OF SAN 
FRANCISCO ANCHORAGE TO YERBA BUENA ANCHORAGE. 

Submit bids for this work with the understanding and full consideration of this 
addendum. The revisions declared in this addendum are an essential part of the 
contract. 

Bids for this work will be opened on July 13, 1999. 

This addendum is being issued to the Notice to Contractors and Special 
Provisions. 

In the Special Provisions, Section 10-1.22J, "Remove Rivet", is revised as 
follows: 

10-1.22J  REMOVE RIVET 
Removing rivets shall conform to the requirements in Section 15,
 

"Existing Highway Facilities," and Section 55, "Steel Structures," of
 
the Standard Specifications and these special provisions.
 

Attention is directed to Section 7-1.09, “Public Safety,” and Section
 
7-1.12, “Responsibility for Damage,” of the Standard Specifications.
 

Furnishing and installing bolts at rivet removal locations, as shown
 
on the plans, will be measured and paid for as specified in "Steel
 
Structures," elsewhere in these special provisions.
 

Sound control shall conform to the provisions in "Sound Control
 
Requirements" elsewhere in these special provisions.
 

The Contractor shall submit to the Engineer for approval the proposed
 
method for rivet removal in accordance with the requirements in Section
 
5-1.02, "Plans and Working Drawings," of the Standard Specifications.
 
Rivet removal will not be permitted until the removal method has been
 
approved by the Engineer. The Engineer will notify the Contractor one
 
week after receipt of the Contractors submittal whether the proposed
 
methods are approved or rejected. In the event that the Engineer
 
determines that rivet removal work is resulting in damage to the
 
existing steel, the Contractor shall cease rivet removal operations
 
until a new proposed method for rivet removal has been approved by the
 
Engineer.
 



Rivets to be removed shall have their head chipped off and the shank 
driven, drilled, cored or jacked out as required. Care shall be taken 
not to enlarge rivet holes or to damage remaining material. Burning 
will not be permitted. The Contractor shall demonstrate removal methods 
using heat to the Engineer. Heat resulting from any removal method 
shall not damage rivet holes or the surrounding materials. 

Difficult rivet removal is anticipated due to the presence of 
restricted access to existing rivets. Approximately 40 percent of the 
existing rivets with grip lengths greater than 2 1/2 inches are in rivet 
holes with misaligned plies and may be difficult to remove. 

Where existing rivets are removed, and the resulting holes require 
enlargement, the holes shall be enlarged by not more than 1/16 inch in 
diameter greater than the nominal bolt diameter shown on the plans. 
Holes shall be enlarged by reaming. 

At locations where surrounding material has been damaged as a result 
of the Contractor's operations, the surrounding material shall be 
repaired. When reaming of more than 1/16-inch in diameter greater than 
the nominal bolt diameter shown on the plans and installing an oversize 
bolt is required for the repair, the reaming, furnishing and installing 
of oversized bolts shall be at the Contractor's expense. 
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At locations where rivet holes contain cracked, torn, or otherwise
 
damaged material due to conditions other than the Contractor’s
 
operations, the Contractor shall ream the hole and install an oversized
 
bolt. Additional reaming more than 1/16 inch in diameter than the
 
nominal bolt diameter shown on the plans, including the difference
 
between the actual cost of the bolt shown on the plans and the oversized
 
bolt, shall be done as directed by the Engineer and will be paid for as
 
extra work as provided in Section 4-1.03 D of the Standard
 
Specifications. Installing oversized bolts shall be at the Contractor's
 
expense.
 

Inside surfaces of holes remaining after rivet removal shall be
 
painted in accordance to and be measured and paid for as specified for
 
existing steel surfaces in “Clean and Paint Structural Steel" elsewhere
 
in these special provisions.
 

Remove rivet will be measured and paid for by unit. 
The contract unit price paid for remove rivet shall include full
 

compensation for furnishing all labor, materials, tools, equipment, and
 
incidentals, and for doing all work involved in removing rivets,
 
including submitting the proposed method for rivet removal, as shown on
 
the plans, as specified in these special provisions, and as directed by
 
the Engineer.
 

Full compensation for enlarging rivets holes by not more than 1/16
 
inch in diameter greater than the nominal bolt diameter shown on the
 
plans, shall be considered as included in the contract price paid per
 
unit for remove rivet and no additional compensation will be allowed
 
therefor.
 

To Proposal and Contract book holders: 

•	 INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS 
ADDENDUM IN THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL. 

•	 Submit bids in the Proposal and Contract book you now possess. 
Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

•	 Inform subcontractors and suppliers as necessary. 

This office is sending this addendum by confirmed facsimile to all book holders 
to ensure that each receives it. 

If you are not a Proposal and Contract book holder, but request a book to bid on 
this project, you must comply with the requirements of this letter before submitting 
your bid. 

Sincerely, 

ORIGINAL SIGNED BY 



NICK YAMBAO, Chief 
Plans, Specifications & 
Estimates Branch 
Office of Office Engineer 


