B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID245

1

BID OPENING DATE 11/19/02 — IN THE CITY AND COUNTY OF — 11/20/02

CONTRACT NUMBER 04-0435V4 — SAN FRANCISCO FROM FIFTH STREET TO — CONTRACT CODE 'A '

LOCATION 04-SF-80-4.9/5.9 — SAN FRANCISCO OAKLAND BAY BRIDGE — 312 CONTRACT ITEMS

FEDERAL AID NONE

STATE OF CALIFORNIA

MBE GOALS: MINORITY BUSINESS ENTERPRISES 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 63 FUND TOTAL HA4S3 ,HA23 234,184,000 TOTAL NUMBER OF WORKING DAYS 1824

NUMBER OF BIDDERS 2 ENGINEERS EST 196,163,000.00 AMOUNT UNDER 18,284,159.60 PERCENT UNDER EST 9.32

PROGRAM ELEMENTS RAST RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	177,878,840.40	1	TUTOR SALIBA CORPORATION 91342	818 362-8391 CC PREF CLAIMED FAX 818 364-8128
2	183,801,884.00	2	C C MYERS BALFOUR BEATTY 95741-2948	916 635-9370 CC PREF CLAIMED FAX 916 635-1527

SEISMIC RETROFIT

15901 OLDEN STREET
SYLMAR CA

P O BOX 2948

S U M M A R Y O F R E M A I N I N G B I D D E R S
O F S U B C O N T R A C T O R S

04-0435V4
04-SF-80-4
11/19/02

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AVAR CONSTRUCTION CAMPBELL CA	PRESTRESSING
		CAST IN DRILL HOLE CONCRETE PILING
		BARRIER RAIL
	BECHO SALT LAKE CITY UT	BRIDGE DEMOLITION
	C T M CONSTRUCTION RANCHO CORDOVA CA	REINFORCING STEEL
	CLEVELAND WRECKING OAKLAND CA	PUMP, PLACE AND FINISH CONCRETE
	HARRIS SALINAS LIVERMORE CA	STRUCTURAL SIGNS
	L I S T LANDAVAZO BROS HAYWARD CA	ELECTRICAL
	M BUMGARNER LIVERMORE CA CA	HAZARDOUS MATERIAL DISPOSAL
	MORISOLI CONSTRUCTION LIVERMORE CA	
	WASTE MANAGEMENT KETTLEMAN	

S U M M A R Y O F R E M A I N I N G B I D D E R S
O F S U B C O N T R A C T O R S

04-0435V4
04-SF-80-4
11/19/02

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ADAMS AND SMITH INC	STRUCTURAL STEEL
		ROAD EXCAVATION, IMPORT BASE AND MASONRY
		STRUCTURE EXCAVATION AND ASPHALT CONCRETE PAVING
	LINDON UT	
	BAY CITIES PAVING AND GRADING CONCORD CA	UNDERGROUND DRAINAGE
	BAY CITIES PAVING AND GRADING CONCORD CA	CONCRETE BARRIER
	BAY CITIES PAVING AND GRADING CONCORD CA	STRIPING AND MARKING
	C T M RANCHO CORDOVA CA	FENCE AND METAL BEAM GUARD RAIL
	L I S T CENTRAL STRIPING RANCHO CORDOVA CA	CAST IN DRILLED HOLE AND SOLDIER PILE WALL (PARTIAL)
	CHAVEZ FENCE CAMPBELL CA	POST TENSION (PARTIAL)
	CONDON JOHNSON OAKLAND CA	SHOTCRETE
	D S I LONG BEACH CA	CORE AND DRILL (PARTIAL)

CONTINUED ON NEXT PAGE

DEES AND HENNESSEY
BELMONT CA

DEL SECCO
SAN MATEO CA

S U M M A R Y O F R E M A I N I N G B I D D E R S
O F S U B C O N T R A C T O R S

04-0435V4
04-SF-80-4
11/19/02

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
HARRIS SALINAS	REBAR
02	SIGN STRUCTURE AND CRASH CUSHIONS (PARTIAL)
LIVERMORE CA	MINOR CONCRETE STRUCTURE AND MINOR CONCRETE MISCELLANEOUS
M B I LIVERMORE CA	ELECTRICAL
MAHER CO VALLEJO CA	BRIDGE DEMOLITION
MORISOLI CONSTRUCTION LIVERMORE CA	
SILVERADO CONTRACTORS OAKLAND CA	

L I S T

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4

04-SF-80-4

11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
	024308	SURVEY OF EXISTING NON-HIGHWAY	LS	LUMP SUM	250,000.00*	250,000.00
	024309	SEWER VIDEO SURVEY	LS	LUMP SUM	66,000.00*	66,000.00
	024310	VIBRATION MONITORING	LS	LUMP SUM	460,000.00*	460,000.00
1	024311	ELECTRONIC MOBILE DAILY DIARY SYSTEM	LS	LUMP SUM	85,000.00*	85,000.00
2	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	300,000.00*	300,000.00
3	070018	TIME-RELATED OVERHEAD	WDAY	1,824	21,000.00	38,304,000.00
4	049020	TEMPORARY SUPPORT, LOCATION A	LS	LUMP SUM	100,000.00*	100,000.00
	049021	TEMPORARY SUPPORT, LOCATION B	LS	LUMP SUM	869,000.00*	869,000.00
5	024312	LEAD COMPLIANCE PLAN	LS	LUMP SUM	10,000.00*	10,000.00
6		PREPARE STORM WATER POLLUTION	LS	LUMP SUM	5,500.00*	5,500.00
7						
8		WATER POLLUTION CONTROL	LS	LUMP SUM	107,000.00*	107,000.00
9		TEMPORARY SILT FENCE	LF	1,800	26.00	46,800.00
10 (S) 074019		TEMPORARY SILT FENCE FABRIC ALONG	LF	14,600	6.50	94,900.00
FACILITIES						
11 (S) 074020		TEMPORARY ROCK BAG BARRIER	LF	14,600	.75	10,950.00
12 (S) 074029		TEMPORARY COVER	SQYD	2,500	7.50	18,750.00
13 (S) 024313		TEMPORARY DRAINAGE INLET PROTECTION	EA	87	610.00	53,070.00
DATA DELIVERY		TEMPORARY CONCRETE WASHOUT FACILITY	EA	21	3,600.00	75,600.00
14 (S) 024314		TEMPORARY ENTRANCE/EXIT	EA	42	2,000.00	84,000.00
15 (S) 024315		CONSTRUCTION AREA SIGNS	LS	LUMP SUM	641,000.00*	641,000.00
16 (S) 024316		TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	1,727,000.00*	1,727,000.00
17 (S) 024317		TYPE III BARRICADE	EA	13	650.00	8,450.00
18 (S) 024318		TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	3,670	2.00	7,340.00
19 (S) 120090		TEMPORARY PAVEMENT MARKER	EA	4,010	3.00	12,030.00
20 (S) 120100						
PREVENTION PLAN						
21 (S) 120120		TEMPORARY PAVEMENT MARKER	EA	15	5.00	75.00
22 (S) 120149						
23 (S) 024319		TEMPORARY PAVEMENT MARKER	EA	80	5.00	400.00
CHAIN LINK FENCE						
24 (S) 024320		TEMPORARY PAVEMENT MARKER	EA	1,790	4.00	7,160.00
25 (S) 024321		TEMPORARY PAVEMENT MARKER	EA	450	5.00	2,250.00
26 (S) 024322		TEMPORARY TRAFFIC STRIPE (PAINT)	LF	43,700	.25	10,925.00
27 (S) 024323		CHANNELIZER (SURFACE MOUNTED)	EA	220	30.00	6,600.00
28 (S) 120159						
29 (S) 120165						
(NON-REFLECTIVE)						
(RETROREFLECTIVE-SPECIAL TYPE C)						
(RETROREFLECTIVE-SPECIAL TYPE D)						
(RETROREFLECTIVE-SPECIAL TYPE G)						
(RETROREFLECTIVE-SPECIAL TYPE H)						

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4
04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		TEMPORARY CHAIN LINK FENCE (TYPE CL-6)	LF	4,020	8.00	32,160.00
		16' TEMPORARY CHAIN LINK GATE	EA	2	800.00	1,600.00
		PORTABLE CHANGEABLE MESSAGE SIGN	EA	14	27,000.00	378,000.00
30	(S) 024324	TEMPORARY RAILING (TYPE K)	LF	30,900	19.00	587,100.00
31	(S) 024325	TEMPORARY CRASH CUSHION MODULE	EA	620	266.00	164,920.00
		TEMPORARY TRAFFIC SCREEN	LF	29,200	4.70	137,240.00
32	(S) 128650 049022	PIN COLUMN	LS	LUMP SUM	20,000.00*	20,000.00
33	(S) 129000 150206	ABANDON CULVERT	EA	45	560.00	25,200.00
34	(S) 129100 150221	ABANDON INLET	EA	2	1,200.00	2,400.00
35	(S) 129150 150224	ABANDON MANHOLE	EA	3	1,200.00	3,600.00
36	150608	REMOVE CHAIN LINK FENCE	LF	6,940	4.00	27,760.00
37	150620	REMOVE GATE	EA	11	300.00	3,300.00
38	150662	REMOVE METAL BEAM GUARD RAILING	LF	350	41.00	14,350.00
39	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
40	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	22,400	.50	11,200.00
41	024326	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	6,280	.50	3,140.00
42		(TYPE CL-6)				
43	150742	REMOVE ROADSIDE SIGN	EA	95	350.00	33,250.00
44	150760	REMOVE SIGN STRUCTURE	EA	9	4,000.00	36,000.00
45	150769	REMOVE ASPHALT CONCRETE	CY	210	51.00	10,710.00
	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,110	5.00	5,550.00
46	150805	REMOVE CULVERT	LF	220	41.00	9,020.00
47	150820	REMOVE INLET	EA	34	1,100.00	37,400.00
48	024327	REMOVE SAN FRANCISCO MANHOLE	EA	1	1,900.00	1,900.00
49	152320	RESET ROADSIDE SIGN	EA	1	2,400.00	2,400.00
50		PLANE ASPHALT CONCRETE PAVEMENT	SQYD	27,700	8.20	227,140.00
51	153210	REMOVE CONCRETE	CY	940	56.00	52,640.00
52	153221	REMOVE CONCRETE BARRIER	LF	6,100	10.00	61,000.00
53	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	760	17.00	12,920.00
54	(S) 153101 156585	REMOVE CRASH CUSHION	EA	7	2,000.00	14,000.00
55	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	38	182.00	6,916.00
56		(YELLOW) 157551 BRIDGE REMOVAL, LOCATION A	LS	LUMP SUM	3,500,000.00*	3,500,000.00
57	157552	BRIDGE REMOVAL, LOCATION B	LS	LUMP SUM	600,000.00*	600,000.00
58	157553	BRIDGE REMOVAL, LOCATION C	LS	LUMP SUM	200,000.00*	200,000.00
59	157554	BRIDGE REMOVAL, LOCATION D	LS	LUMP SUM	200,000.00*	200,000.00
60	157555	BRIDGE REMOVAL, LOCATION E	LS	LUMP SUM	600,000.00*	600,000.00
61	157556	BRIDGE REMOVAL, LOCATION F	LS	LUMP SUM	700,000.00*	700,000.00
62						
63						
64						
65						

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4

04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
	157557	BRIDGE REMOVAL, LOCATION G	LS	LUMP SUM	100,000.00*	100,000.00
	157558	BRIDGE REMOVAL, LOCATION H	LS	LUMP SUM	150,000.00*	150,000.00
	157559	BRIDGE REMOVAL, LOCATION I	LS	LUMP SUM	500,000.00*	500,000.00
	049023	BRIDGE REMOVAL, LOCATION J	LS	LUMP SUM	100,000.00*	100,000.00
66	049024	BRIDGE REMOVAL, LOCATION M (STAGE 1)	LS	LUMP SUM	500,000.00*	500,000.00
67	049025	BRIDGE REMOVAL, LOCATION M (STAGE 2)	LS	LUMP SUM	1,750,000.00*	1,750,000.00
68	049026	BRIDGE REMOVAL, LOCATION M (STAGE 3)	LS	LUMP SUM	1,000,000.00*	1,000,000.00
69	049027	BRIDGE REMOVAL,LOCATION M (STAGE 4)	LS	LUMP SUM	1,000,000.00*	1,000,000.00
70	049028	BRIDGE REMOVAL, LOCATION M (STAGE 5)	LS	LUMP SUM	2,000,000.00*	2,000,000.00
71	049029	BRIDGE REMOVAL (PORTION), LOCATION N	LS	LUMP SUM	100,000.00*	100,000.00
72	049030	BRIDGE REMOVAL (PORTION), LOCATION O	LS	LUMP SUM	30,000.00*	30,000.00
73	157571	BRIDGE REMOVAL (PORTION), LOCATION K	LS	LUMP SUM	5,000.00*	5,000.00
74	157572	BRIDGE REMOVAL (PORTION), LOCATION L	LS	LUMP SUM	500,000.00*	500,000.00
75	160101	CLEARING AND GRUBBING	LS	LUMP SUM	25,000.00*	25,000.00
76	024328	ROADWAY EXCAVATION (TYPE NH)	CY	5,770	79.50	458,715.00
77	024329	ROADWAY EXCAVATION (TYPE NRH)	CY	9,280	86.60	803,648.00
78	024330	ROADWAY EXCAVATION (TYPE RH)	CY	1,000	280.00	280,000.00
79	190138	ROADWAY EXCAVATION (DETOUR REMOVAL)	CY	4,740	37.00	175,380.00
80	024331	STRUCTURE EXCAVATION (UTILITY TRENCH)	CY	2,560	13.00	33,280.00
81		STRUCTURE EXCAVATION, TYPE NH	CY	518	170.00	88,060.00
82	024332	STRUCTURE EXCAVATION, TYPE NH	CY	300	51.00	15,300.00
83						
84		STRUCTURE EXCAVATION, TYPE DNH	CY	102	61.00	6,222.00
85 (F) 049031						
86	024333	STRUCTURE EXCAVATION (RETAINING WALL	CY	430	129.00	55,470.00
87 (F) 049032						
		STRUCTURE EXCAVATION, TYPE NRH	CY	1,348	230.00	310,040.00
		STRUCTURE EXCAVATION, TYPE DNRH	CY	5,301	314.00	1,664,514.00
88		STRUCTURE EXCAVATION, TYPE DNH	CY	3,821	53.00	202,513.00
		STRUCTURE EXCAVATION, TYPE RH	CY	158	1,050.00	165,900.00
89 (F) 049033		STRUCTURE EXCAVATION, TYPE DNRH	CY	52	2,600.00	135,200.00
90 (F) 049034						
91 (F) 049035		STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	430	392.00	168,560.00
92 (F) 049036						
93 (F) 049037		STRUCTURE EXCAVATION (16"-42") PILING	CY	2,065	89.00	183,785.00
94 (F) 049038						
RETAINING WALL		STRUCTURE EXCAVATION (60"-84") PILING	CY	6,986	90.00	628,740.00
95 (F) 049039						
RETAINING WALL						
96 (F) 049040						
TYPE NRH)						
RETAINING WALL						
TYPE DNRH						
TYPE DNH						
TYPE DNH						

04-0435V4

04-SF-80-4

11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		STRUCTURE EXCAVATION (90"-108") PILING	CY	11,514	89.50	1,030,503.00
		STRUCTURE EXCAVATION (16"-42") PILING	CY	162	199.00	32,238.00
97 (F) 049041		STRUCTURE EXCAVATION (60"-84") PILING	CY	1,106	366.00	404,796.00
98 (F) 049042		STRUCTURE EXCAVATION (90"-108") PILING	CY	862	379.00	326,698.00
99 (F) 049043		STRUCTURE EXCAVATION (60"-84") PILING	CY	4	2,250.00	9,000.00
100 (F) 049044		STRUCTURE BACKFILL (BRIDGE)	CY	5,214	95.00	495,330.00
101 (F) 049045		STRUCTURE BACKFILL (RETAINING WALL)	CY	1,045	53.00	55,385.00
	193031	PERVIOUS BACKFILL MATERIAL (RETAINING	CY	47	216.00	10,152.00
102 (F) 193003						
103 (F) 193011	193114	SAND BACKFILL	CY	55	568.00	31,240.00
104		LEAN CONCRETE BACKFILL	CY	145	684.00	99,180.00
TYPE DNH		CLASS A CONCRETE BACKFILL	CY	50	130.00	6,500.00
105	194001	DITCH EXCAVATION	CY	110	123.00	13,530.00
106 (F)	193119	EARTH RETAINING STRUCTURE, LOCATION A	SQFT	3,050	150.00	457,500.00
107 (F) 049046		EARTH RETAINING STRUCTURE, LOCATION B	SQFT	2,850	150.00	427,500.00
TYPE DNRH		EARTH RETAINING STRUCTURE, LOCATION C	SQFT	5,060	150.00	759,000.00
109 (F) 197021	198001	IMPORTED BORROW	CY	6,710	16.00	107,360.00
110 (F) 197022	024334	LIGHTWEIGHT EMBANKMENT MATERIAL	CY	900	205.00	184,500.00
111 (F) 197023						
TYPE DRH		IMPORTED TOPSOIL	CY	16,000	22.50	360,000.00
112		EROSION CONTROL (MULCH)	CY	2,500	25.00	62,500.00
113		STRAW (EROSION CONTROL)	TON	2.5	500.00	1,250.00
114 (S) 200101		FIBER (EROSION CONTROL)	LB	350	1.50	525.00
115 (S) 024335		FIBER ROLLS	LF	4,800	2.00	9,600.00
116 (S) 203003		COMPOST (EROSION CONTROL)	LB	1,200	2.00	2,400.00
117 (S) 203014		MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	4	1,500.00	6,000.00
118 (S) 203021		PURE LIVE SEED (EROSION CONTROL)	LB	150	20.00	3,000.00
119 (S) 203024		STABILIZING EMULSION (EROSION CONTROL)	LB	200	2.00	400.00
120 (S) 203029	208029	4" SUPPLY LINE (BRIDGE)	LF	1,200	28.00	33,600.00
121 (S) 203045	208030	6" SUPPLY LINE (BRIDGE)	LF	1,200	121.00	145,200.00
122 (S) 203061		8" CORRUGATED HIGH DENSITY	LF	570	32.00	18,240.00
123						
124		10" CORRUGATED HIGH DENSITY	LF	180	39.00	7,020.00
125 (S) 208038						
126 (S) 208739						

POLYETHYLENE PIPE CONDUIT

POLYETHYLENE PIPE CONDUIT

04-0435V4

04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
	250401	CLASS 4 AGGREGATE SUBBASE	CY	7,780	44.00	342,320.00
	260301	CLASS 3 AGGREGATE BASE	CY	5,220	62.00	323,640.00
	290211	ASPHALT TREATED PERMEABLE BASE	CY	1,500	101.00	151,500.00
127	390102	ASPHALT CONCRETE (TYPE A)	TON	20,050	81.00	1,624,050.00
128	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS	SQYD	1,130	27.00	30,510.00
129						
130	394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	LF	430	3.00	1,290.00
131	394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	LF	730	3.00	2,190.00
	394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	LF	500	3.00	1,500.00
132	049047	DRILLED HOLE (24")	LF	930	240.00	223,200.00
133		16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	599	30.00	17,970.00
134		20" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	304	50.00	15,200.00
135		24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,018	75.00	76,350.00
136 (S)	490601	30" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	3,465	500.00	1,732,500.00
137 (S)	490602	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,883	165.00	475,695.00
138 (S)	490603	60" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,163	450.00	523,350.00
139 (S)	490604	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,561	500.00	1,280,500.00
140 (S)	490605	84" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	3,098	740.00	2,292,520.00
141 (S)	490609	90" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	3,686	870.00	3,206,820.00
142 (S)	490611	96" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,887	1,000.00	2,887,000.00
143 (S)	490616	108" CAST-IN-DRILLED-HOLE CONCRETE	LF	410	1,500.00	615,000.00
144 (S)	490617					
145 (S)	490618	30" CAST-IN-DRILLED-HOLE CONCRETE	LF	90	142.00	12,780.00
146 (S)	490620					
		72" CAST-IN-DRILLED-HOLE CONCRETE	LF	443	808.00	357,944.00
147 (S)	049048					
		84" CAST-IN-DRILLED-HOLE CONCRETE	LF	84	1,093.00	91,812.00
148 (S)	049049					
		90" CAST-IN-DRILLED-HOLE CONCRETE	LF	277	1,264.00	350,128.00
149 (S)	049050					
		96" CAST-IN-DRILLED-HOLE CONCRETE	LF	1,053	1,412.00	1,486,836.00
150 (S)	049051					
		108" CAST-IN-DRILLED-HOLE CONCRETE	LF	873	1,798.00	1,569,654.00
151 (S)	049052					
		36" CAST-IN-DRILLED-HOLE CONCRETE	LF	50	215.00	10,750.00
152 (S)	049053					
PILING		36" PERMANENT STEEL CASING	LF	1,750	200.00	350,000.00
153 (S)	049054	42" PERMANENT STEEL CASING	LF	520	240.00	124,800.00
PILING (ROCK SOCKET)						
154 (S)	049055					
PILING (ROCK SOCKET)						
155 (S)	049056					
PILING (ROCK SOCKET)						
PILING (ROCK SOCKET)						
PILING (ROCK SOCKET)						
PILING (ROCK SOCKET)						

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4

04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		90" PERMANENT STEEL CASING	LF	1,264	600.00	758,400.00
		96" PERMANENT STEEL CASING	LF	1,248	800.00	998,400.00
		102" PERMANENT STEEL CASING	LF	424	900.00	381,600.00
156 (S) 049057	490713	FURNISH PILING (CLASS 70)	LF	267	25.00	6,675.00
157 (S) 049058		DRIVE PILE (CLASS 70)	EA	8	6,900.00	55,200.00
158 (S) 049059		STEEL SOLDIER PILE (W18 X 76)	LF	875	41.00	35,875.00
159	495133	FURNISH 36" CAST-IN-STEEL SHELL	LF	2,575	50.00	128,750.00
160 (S) 490714						
161 (F) 049060		DRIVE 36" CAST-IN-STEEL SHELL CONCRETE	EA	35	5,500.00	192,500.00
162						
		PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	2,200,000.00*	2,200,000.00
163 (S) 495134		PRESTRESSING (LOCATION A)	LS	LUMP SUM	3,000.00*	3,000.00
		PRESTRESSING (LOCATION B)	LS	LUMP SUM	43,000.00*	43,000.00
164 (S) 500001		PRESTRESSING (LOCATION C)	LS	LUMP SUM	589,000.00*	589,000.00
165 (S) 049061	049064	PRESTRESSING (LOCATION D)	LS	LUMP SUM	10,200.00*	10,200.00
166 (S) 049062		TIEDOWN ANCHOR	EA	61	6,900.00	420,900.00
167 (S) 049063	049065	CATHODIC PROTECTION	LS	LUMP SUM	30,000.00*	30,000.00
168		STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	2,369	229.00	542,501.00
169 (S) 500060		STRUCTURAL CONCRETE, BRIDGE	CY	69,326	378.00	26,205,228.00
170		STRUCTURAL CONCRETE, RETAINING WALL	CY	608	437.00	265,696.00
171 (F) 510051		STRUCTURAL CONCRETE, APPROACH SLAB	CY	291	441.00	128,331.00
172 (F) 510053						
173 (F) 510052	024336	CLASS B CONCRETE (BACKFILL)	CY	340	147.00	49,980.00
174 (F) 510085	510407	CLASS D CONCRETE (BACKFILL)	CY	64	129.00	8,256.00
		MINOR CONCRETE (MINOR STRUCTURE)	CY	98.5	1,500.00	147,750.00
175		SAN FRANCISCO MANHOLE	EA	3	5,700.00	17,100.00
176		SAN FRANCISCO STORM WATER INLET	EA	2	3,000.00	6,000.00
177 (F) 510500	024339	ARCHITECTURAL SURFACE (FIRST STREET	SQFT	2,760	128.00	353,280.00
178 (S) 024337						
179 (S) 024338	024340	ARCHITECTURAL SURFACE (RETAINING WALL	SQFT	300	22.00	6,600.00
180						
	024341	ARCHITECTURAL SURFACE (RETAINING WALL	SQFT	1,660	10.00	16,600.00
181						
	000003	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
182	511106	DRILL AND BOND DOWEL	LF	14,490	10.00	144,900.00
	511109	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	EA	2,112	25.00	52,800.00
183 (TYPE N)	049066	ROCK ANCHOR	EA	56	91.00	5,096.00
184		SPIN-LOCK CONCRETE ANCHORS	LS	LUMP SUM	170,000.00*	170,000.00
185						
186						
187 (S) 049067						

CONCRETE

PILE

RETAINING WALL)

NO. 2)

NO. 3)

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4
04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		CORE CONCRETE (3")	LF	110	90.00	9,900.00
	000004	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
		CORE CONCRETE (8") & GROUT STEEL PIPE	LF	62	181.00	11,222.00
188	(S) 515062	CORE CONCRETE (3 1/2")	LF	705	30.00	21,150.00
189		CORE CONCRETE (5")	LF	4	100.00	400.00
190	(S) 049069	CORE CONCRETE (1") & PRESSURE	LF	120	60.00	7,200.00
191	(S) 049070					
192	(S) 515064	CORE CONCRETE (1 1/2")	LF	635	30.00	19,050.00
193	(S) 049071	CORE CONCRETE (1 1/2") & PRESSURE	LF	1,582	33.00	52,206.00
194	(S) 515160	CORE CONCRETE (1 3/4")	LF	243	20.00	4,860.00
195	(S) 049072	CORE CONCRETE (2") & PRESSURE	LF	2,930	30.00	87,900.00
196	(S) 515161	CORE CONCRETE (2 1/2")	LF	114	90.00	10,260.00
197	(S) 049075	518042 REPLACE BEARING	EA	2	27,400.00	54,800.00
		PTFE SPHERICAL BEARING	EA	126	3,150.00	396,900.00
198	(S) 515160	030308 GROUT	CY	52	500.00	26,000.00
199		519081 JOINT SEAL (MR 1/2")	LF	328	26.00	8,528.00
200	(S) 518051	JOINT SEAL (MR = 1")	LF	248	28.00	6,944.00
201		JOINT SEAL (TYPE B-MR 1 1/2")	LF	51	60.00	3,060.00
202		JOINT SEAL (MR = 2")	LF	60	60.00	3,600.00
203	(S) 049075	JOINT SEAL ASSEMBLY (MR 2 1/2")	LF	67	120.00	8,040.00
204	(S) 519086	JOINT SEAL ASSEMBLY (MR 3")	LF	219	120.00	26,280.00
205	(S) 049076	JOINT SEAL ASSEMBLY (MR 3 1/2")	LF	195	185.00	36,075.00
206	(S) 519092	JOINT SEAL ASSEMBLY (MR 4")	LF	96	150.00	14,400.00
207	(S) 519093	JOINT SEAL ASSEMBLY (MR 4 1/2")	LF	525	188.00	98,700.00
208	(S) 519094	JOINT SEAL ASSEMBLY (MR 5")	LF	191	410.00	78,310.00
209	(S) 519095	JOINT SEAL ASSEMBLY (MR 5 1/2")	LF	56	580.00	32,480.00
210	(S) 519096	JOINT SEAL ASSEMBLY (MR 6")	LF	182	460.00	83,720.00
211	(S) 519097	519102 JOINT SEAL (TYPE AL)	LF	361	12.00	4,332.00
212	(S) 519098	JOINT SEAL ASSEMBLY (MR 7")	LF	37	580.00	21,460.00
213	(S) 519099	BAR REINFORCING STEEL (BRIDGE)	LB	31,535,900	.50	15,767,950.00
214		BAR REINFORCING STEEL (RETAINING WALL)	LB	42,826	.60	25,695.60
215	(S) 519105	HEADED BAR REINFORCEMENT	EA	38,036	3.00	114,108.00
216	(SF)520102	SHOTCRETE	CY	55	534.00	29,370.00
217	(SF)520103	ASPHALT MEMBRANE WATERPROOFING	SQFT	310	10.00	3,100.00
218	(SF)520120	COLUMN CASING	LB	229,000	4.00	916,000.00
219	(F) 530100	FURNISH STRUCTURAL STEEL (BRIDGE)	LB	1,587,300	1.97	3,126,981.00
220	(F) 540101					
221	(SF)550110					
222	(SF)550203					

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4

04-SF-80-4

11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		ERECT STRUCTURAL STEEL (BRIDGE)	LB	1,587,300	.23	365,079.00
		ISOLATION CASING	LB	400,300	3.81	1,525,143.00
		FURNISH SIGN STRUCTURE (TRUSS)	LB	128,590	2.50	321,475.00
223	(SF)550204	INSTALL SIGN STRUCTURE (TRUSS)	LB	128,590	.50	64,295.00
224	(SF)049077	METAL (RAIL MOUNTED SIGN)	LB	6,820	4.30	29,326.00
225	(F) 560218	ROADSIDE SIGN - ONE POST	EA	46	418.00	19,228.00
226	(SF)560219	ROADSIDE SIGN - TWO POST	EA	12	600.00	7,200.00
227	(S) 562004	568001 INSTALL SIGN (STRAP AND SADDLE BRACKET	EA	9	465.00	4,185.00
228	(S) 566011					
229	(S) 566012	INSTALL SELF ADHESIVE SIGN PANEL	EA	20	1,084.00	21,680.00
230		INSTALL SIGN PANEL ON EXISTING STRUCTURE	SQFT	585	8.00	4,680.00
		TREATED LUMBER AND TIMBER	MFBM	12	5,500.00	66,000.00
231	(SF)024342	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	750,000.00*	750,000.00
232	(SF)568020	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	144	65.00	9,360.00
233	(F) 570120	590301 WORK AREA MONITORING	LS	LUMP SUM	36,000.00*	36,000.00
234	(S) 590116	620060 12" ALTERNATIVE PIPE CULVERT	LF	1,330	113.00	150,290.00
235	(SF)590136	620100 18" ALTERNATIVE PIPE CULVERT	LF	2,390	192.00	458,880.00
236	665037	36" CORRUGATED STEEL PIPE (.109" THICK)	LF	9	133.00	1,197.00
237	690118	18" CORRUGATED STEEL PIPE DOWNDRAIN	LF	54	95.00	5,130.00
238						
239	703233	GRATED LINE DRAIN	LF	83	91.00	7,553.00
240	024343	3" WELDED STEEL PIPE CLEANOUT	EA	2	1,020.00	2,040.00
	703509	6" WELDED STEEL PIPE (.134" THICK)	LF	170	93.00	15,810.00
METHOD) 241		10" VITRIFIED CLAY PIPE	LF	82	205.00	16,810.00
242		12" VITRIFIED CLAY PIPE	LF	96	191.00	18,336.00
243		18" VITRIFIED CLAY PIPE	LF	260	260.00	67,600.00
244	(S) 024344	727901 MINOR CONCRETE (DITCH LINING)	CY	64	394.00	25,216.00
245	(S) 024345	731502 MINOR CONCRETE (MISCELLANEOUS	CY	700	315.00	220,500.00
246	(S) 024346					
247		MINOR CONCRETE (GUTTER)	LF	333	12.00	3,996.00
248		MISCELLANEOUS IRON AND STEEL	LB	20,198	.60	12,118.80
		MISCELLANEOUS METAL	LB	78,500	3.40	266,900.00
249	(F) 731517					
250	(SF)750001	MISCELLANEOUS METAL	LB	25,700	6.20	159,340.00
251	(SF)750496					
		MISCELLANEOUS METAL (BRIDGE)	LB	619,076	3.50	2,166,766.00
252	(SF)750498	BRIDGE DECK DRAINAGE SYSTEM	LB	83,890	4.80	402,672.00
		CLOCK TOWER SCREEN	LF	120	478.00	57,360.00
253	(SF)750501					
254	(SF)750505					
255	(F) 049078					

CONSTRUCTION)

(RESTRAINER - PIPE TYPE)

(RESTRAINER - CABLE TYPE)

04-0435V4

04-SF-80-4

11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		CHAIN LINK FENCE (TYPE CL-6)	LF	7,000	8.00	56,000.00
		16' CHAIN LINK GATE (TYPE CL-6)	EA	1	800.00	800.00
		20' CHAIN LINK GATE (TYPE CL-6)	EA	5	1,000.00	5,000.00
256 (S)	800360	24' CHAIN LINK GATE (TYPE CL-6)	EA	3	1,500.00	4,500.00
257 (S)	802620	020107 DELINEATOR (CLASS 1)	EA	160	30.00	4,800.00
258 (S)	802660	METAL BEAM GUARD RAILING	LF	780	20.00	15,600.00
259 (S)	802670	CONCRETE BARRIER (TYPE 27)	LF	587	111.00	65,157.00
260		CONCRETE BARRIER (TYPE 27 MODIFIED)	LF	587	41.00	24,067.00
261 (S)	832001	CABLE RAILING	LF	333	25.00	8,325.00
262 (F)	833160	TERMINAL SYSTEM (TYPE ET)	EA	9	300.00	2,700.00
263 (F)	833187	TERMINAL SYSTEM (TYPE SRT)	EA	6	300.00	1,800.00
264 (F)	839521	CRASH CUSHION (ADIEM)	EA	12	3,000.00	36,000.00
265 (S)	839550	839701 CONCRETE BARRIER (TYPE 60)	LF	4,320	55.00	237,600.00
266 (S)	839560	839702 CONCRETE BARRIER (TYPE 60A)	LF	1,760	48.00	84,480.00
267 (S)	839608	839703 CONCRETE BARRIER (TYPE 60C)	LF	1,733	52.00	90,116.00
268		CONCRETE BARRIER (TYPE 60D)	LF	386	18.00	6,948.00
269		CONCRETE BARRIER (TYPE 732)	LF	1,366	75.00	102,450.00
270		CONCRETE BARRIER (TYPE 732 MOD)	LF	25,617	55.00	1,408,935.00
271 (F)	839704	CONCRETE BARRIER	LF	45	207.00	9,315.00
272 (F)	839720					
273 (F)	049079	CONCRETE BARRIER (TYPE 732A)	LF	96	59.00	5,664.00
274 (F)	049080	CONCRETE BARRIER (TYPE 736A)	LF	221	57.00	12,597.00
		4" THERMOPLASTIC TRAFFIC STRIPE	LF	38,300	.50	19,150.00
275 (F)	839721	6" THERMOPLASTIC TRAFFIC STRIPE	LF	120	2.00	240.00
276 (SF)	839726	8" THERMOPLASTIC TRAFFIC STRIPE	LF	12,200	1.00	12,200.00
277 (S)	840504	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,590	1.50	3,885.00
278 (S)	840505					
279 (S)	840506	THERMOPLASTIC PAVEMENT MARKING	SQFT	11,600	3.00	34,800.00
280 (S)	840508	4" THERMOPLASTIC TRAFFIC STRIPE	LF	10,100	2.00	20,200.00
281 (S)	840515	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,370	3.00	7,110.00
282 (S)	840526	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL	EA	120	4.00	480.00
283 (S)	850101	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL	EA	200	4.00	800.00
284 (S)	850102	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL	EA	1,450	3.00	4,350.00
285 (S)	024347					
		PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL	EA	600	3.00	1,800.00
286 (S)	850112					
287 (S)	850113					

(BROKEN 12-3)

(BROKEN 17-7)

TYPE C)

TYPE D)

TYPE G)

TYPE H)

(INCORPORATE RECONSTRUCTION)

C O N T R A C T P R O P O S A L O F L O W B I D D E R

04-0435V4

04-SF-80-4
11/19/02

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
		LIGHTING (CITY STREET)	LS	LUMP SUM	100,000.00*	100,000.00
		LIGHTING (PARKING LOT)	LS	LUMP SUM	175,000.00*	175,000.00
		LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	415,000.00*	415,000.00
288 (S)	860402	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	1,500,000.00*	1,500,000.00
289 (S)	860407					
290 (S)	860460	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	30,000.00*	30,000.00
291 (S)	024348	TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	550,000.00*	550,000.00
		MICROWAVE VEHICLE DETECTION SENSOR	EA	25	11,200.00	280,000.00
292 (S)	860797					
293 (S)	024349	MICROWAVE VEHICLE DETECTION SENSOR	EA	5	9,200.00	46,000.00
294 (S)	024350					
		TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	600,000.00*	600,000.00
295 (S)	024351					
		CAMERA UNIT	EA	1	7,500.00	7,500.00
296 (S)	024352	PAN/TILT UNIT	EA	1	1,500.00	1,500.00
		SIGNAL & LIGHTING (CITY STREET) MODIFY	LS	LUMP SUM	60,000.00*	60,000.00
297 (S)	024353					
298 (S)	024354	SIGNAL & LIGHTING (CITY STREET) MODIFY	LS	LUMP SUM	90,000.00*	90,000.00
299 (S)	024355					
(STAGE CONSTRUCTION)	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
300 (S) 024356	030219	BRIDGE REMOVAL (PORTION), LOCATION P	LS	LUMP SUM	100,000.00*	100,000.00
	515020	REFINISH BRIDGE DECK	SQFT	834	15.00	12,510.00
301	030220	ISOLATION JOINT CASING	EA	12	142,600.00	1,711,200.00
302 (S)	TYPE A682005	PERMEABLE MATERIAL (BRIDGE)	CY	285	50.00	14,250.00
303	030371	8" PERFORATED STEEL PIPE UNDERDRAIN	LF	600	27.00	16,200.00
304 (S)	TYPE B					
305	000005	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
306 (STAGE CONSTRUCTION)	060106	STRUCTURE EXCAVATION (TYPE DRH)	CY	18	579.00	10,422.00
	030357	NEOPRENE JOINT SEAL	LF	81	20.00	1,620.00
307	030369	FURNISH POLYESTER CONCRETE	CF	27	25.00	675.00
308	030370	PLACE POLYESTER CONCRETE	SQFT	162	15.00	2,430.00
309 LOCATION 1	999990	MOBILIZATION	LS	LUMP SUM	18,000,000.00*	18,000,000.00
310						
311 LOCATION 2						177,878,840.40
312						

(0.064" THICK)

S U M M A R Y O F R E M A I N I N G B I D D E R S

04M0435V4

04-SF-80-4

11/19/02

ITEM	BID	SECOND AMOUNT
1	200,000.00*	200000.00
	50,000.00*	50000.00
	200,000.00*	200000.00
2	85,000.00*	85000.00
3	25,000.00*	25000.00
4	13,000.00	23712000.00
5	12,000.00*	12000.00
6	500,000.00*	500000.00
7	10,000.00*	10000.00
8	5,500.00*	5500.00
9	275,000.00*	275000.00
10	5.00	9000.00
11	2.00	29200.00
12	5.00	73000.00
13	8.00	20000.00
14	300.00	26100.00
15	2,500.00	52500.00
16	2,500.00	105000.00
17	325,000.00*	325000.00
18	1,275,000.00*	1275000.00
19	100.00	1300.00
20	4.00	14680.00
21	5.00	20050.00
22	5.00	75.00
23	5.00	400.00
24	5.00	8950.00
25	5.00	2250.00
26	2.00	87400.00
27	40.00	8800.00
28	15.00	60300.00
29	1,800.00	3600.00
30	2,000.00	28000.00
31	20.00	618000.00
32	275.00	170500.00
33	2.75	80300.00
34	10,000.00*	10000.00
35	750.00	33750.00
36	950.00	1900.00
37	1,000.00	3000.00
38		
39		

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4
04-SF-80-4
11/19/02

ITEM	BID	SECOND AMOUNT
40	5.00	34700.00
41	480.00	5280.00
42	6.00	2100.00
43	.00*	0.00
44	1.00	22400.00
45	8.00	50240.00
46	100.00	9500.00
47	3,000.00	27000.00
48	15.00	3150.00
49	2.00	2220.00
50	15.00	3300.00
51	600.00	20400.00
52	1,800.00	1800.00
53	120.00	120.00
54	3.00	83100.00
55	75.00	70500.00
56	12.00	73200.00
57	6.00	4560.00
58	2,000.00	14000.00
59	100.00	3800.00
60	1,050,000.00*	1050000.00
61	625,000.00*	625000.00
62	75,000.00*	75000.00
63	145,000.00*	145000.00
64	90,000.00*	90000.00
65	480,000.00*	480000.00
66	60,000.00*	60000.00
67	70,000.00*	70000.00
68	295,000.00*	295000.00
69	50,000.00*	50000.00
70	300,000.00*	300000.00
71	1,350,000.00*	1350000.00
72	780,000.00*	780000.00
73	750,000.00*	750000.00
74	1,300,000.00*	1300000.00
75	75,000.00*	75000.00
76	20,000.00*	20000.00
77	15,000.00*	15000.00
78	40,000.00*	40000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4

04-SF-80-4

ITEM	BID	SECOND AMOUNT
11/19/02	25,000.00*	25000.00
79	36.00	207720.00
80	106.00	983680.00
81	34.00	34000.00
82	30.00	142200.00
83	85.00	217600.00
84	55.00	28490.00
85	75.00	22500.00
86	90.00	9180.00
87	163.00	70090.00
88	178.00	239944.00
89	170.00	901170.00
90	54.00	206334.00
91	225.00	35550.00
92	250.00	13000.00
93	160.00	68800.00
94	45.00	92925.00
95	45.00	314370.00
96	45.00	518130.00
97	50.00	8100.00
98	30.00	33180.00
99	50.00	43100.00
100	200.00	800.00
101	100.00	521400.00
102	35.00	36575.00
103	85.00	3995.00
104	75.00	4125.00
105	275.00	39875.00
106	185.00	9250.00
107	30.00	3300.00
108	45.00	137250.00
109	45.00	128250.00
110	45.00	227700.00
111	22.00	147620.00
112	250.00	225000.00
113	29.00	464000.00
114	55.00	137500.00
115	900.00	2250.00
116	1.50	525.00
117		

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4
04-SF-80-4
11/19/02

ITEM	SECOND BID	AMOUNT
118	6.00	28800.00
119	1.00	1200.00
120	5,500.00	22000.00
121	50.00	7500.00
122	3.00	600.00
123	205.00	246000.00
124	230.00	276000.00
125	24.00	13680.00
126	36.00	6480.00
127	35.00	272300.00
128	54.00	281880.00
129	125.00	187500.00
130	90.00	1804500.00
131	15.00	16950.00
132	5.00	2150.00
133	5.00	3650.00
134	5.00	2500.00
135	200.00	186000.00
136	155.00	92845.00
137	160.00	48640.00
138	200.00	203600.00
139	250.00	866250.00
140	300.00	864900.00
141	1,300.00	1511900.00
142	700.00	1792700.00
143	1,000.00	3098000.00
144	1,050.00	3870300.00
145	1,200.00	3464400.00
146	2,000.00	820000.00
147	300.00	27000.00
148	2,200.00	974600.00
149	2,500.00	210000.00
150	2,500.00	692500.00
151	1,800.00	1895400.00
152	1,300.00	1134900.00
153	300.00	15000.00
154	750.00	1312500.00
155	55.00	28600.00
156	1,200.00	1516800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4
04-SF-80-4
11/19/02

ITEM	BID	SECOND AMOUNT
157	1,350.00	1684800.00
158	1,400.00	593600.00
159	10.00	2670.00
160	2,500.00	20000.00
161	100.00	87500.00
162	200.00	515000.00
163	7,000.00	245000.00
164	2,400,000.00*	2400000.00
165	4,000.00*	4000.00
166	35,000.00*	35000.00
167	200,000.00*	200000.00
168	6,000.00*	6000.00
169	11,500.00	701500.00
170	25,000.00*	25000.00
171	400.00	947600.00
172	742.00	51439892.00
173	450.00	273600.00
174	575.00	167325.00
175	200.00	68000.00
176	200.00	12800.00
177	1,050.00	103425.00
178	6,000.00	18000.00
179	1,200.00	2400.00
180	90.00	248400.00
181	30.00	9000.00
182	12.00	19920.00
183	.00*	0.00
184	30.00	434700.00
185	20.00	42240.00
186	175.00	9800.00
187	95,000.00*	95000.00
188	50.00	5500.00
189	.00*	0.00
190	250.00	15500.00
191	40.00	28200.00
192	300.00	1200.00
193	80.00	9600.00
194	75.00	47625.00
195	32.00	50624.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4
04-SF-80-4
11/19/02

ITEM	BID	SECOND AMOUNT
196	75.00	18225.00
197	28.00	82040.00
198	100.00	11400.00
199	35,000.00	70000.00
200	2,000.00	252000.00
201	500.00	26000.00
202	24.00	7872.00
203	30.00	7440.00
204	44.00	2244.00
205	90.00	5400.00
206	150.00	10050.00
207	150.00	32850.00
208	140.00	27300.00
209	200.00	19200.00
210	460.00	241500.00
211	460.00	87860.00
212	500.00	28000.00
213	500.00	91000.00
214	25.00	9025.00
215	525.00	19425.00
216	.55	17344745.00
217	.75	32119.50
218	12.00	456432.00
219	335.00	18425.00
220	15.00	4650.00
221	2.00	458000.00
222	1.00	1587300.00
223	.60	952380.00
224	2.00	800600.00
225	2.30	295757.00
226	.40	51436.00
227	8.50	57970.00
228	180.00	8280.00
229	420.00	5040.00
230	180.00	1620.00
231	120.00	2400.00
232	12.00	7020.00
233	7,700.00	92400.00
234	125,000.00*	125000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4

04-SF-80-4

11/19/02

ITEM	SECOND BID	AMOUNT
235	185.00	26640.00
236	30,000.00*	30000.00
237	130.00	172900.00
238	160.00	382400.00
239	250.00	2250.00
240	40.00	2160.00
241	130.00	10790.00
242	1,000.00	2000.00
243	71.00	12070.00
244	50.00	4100.00
245	50.00	4800.00
246	65.00	16900.00
247	700.00	44800.00
248	350.00	245000.00
249	50.00	16650.00
250	2.50	50495.00
251	3.00	235500.00
252	4.00	102800.00
253	2.00	1238152.00
254	4.00	335560.00
255	450.00	54000.00
256	8.50	59500.00
257	1,200.00	1200.00
258	1,440.00	7200.00
259	3,000.00	9000.00
260	42.00	6720.00
261	21.00	16380.00
262	50.00	29350.00
263	55.00	32285.00
264	20.00	6660.00
265	3,100.00	27900.00
266	2,400.00	14400.00
267	22,000.00	264000.00
268	49.00	211680.00
269	55.00	96800.00
270	75.00	129975.00
271	40.00	15440.00
272	50.00	68300.00
273	50.00	1280850.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

04-0435V4
04-SF-80-4
11/19/02

ITEM	BID	SECOND AMOUNT
274	240.00	10800.00
275	70.00	6720.00
276	125.00	27625.00
277	1.10	42130.00
278	2.00	240.00
279	1.25	15250.00
280	1.25	3237.50
281	5.00	58000.00
282	1.00	10100.00
283	5.00	11850.00
284	6.00	720.00
285	5.50	1100.00
286	5.50	7975.00
287	5.00	3000.00
288	75,000.00*	75000.00
289	235,000.00*	235000.00
290	1,390,000.00*	1390000.00
291	100,000.00*	100000.00
292	15,000.00*	15000.00
293	2,220,000.00*	2220000.00
294	5,000.00	125000.00
295	7,000.00	35000.00
296	130,000.00*	130000.00
297	7,000.00	7000.00
298	8,000.00	8000.00
299	80,000.00*	80000.00
300	125,000.00*	125000.00
301	.00*	0.00
302	60,000.00*	60000.00
303	15.00	12510.00
304	95,000.00	1140000.00
305	40.00	11400.00
306	24.00	14400.00
307	.00*	0.00
308	250.00	4500.00
309	45.00	3645.00
310	100.00	2700.00
311	10.00	1620.00
312	18,370,000.00*	18370000.00
TOT		183,801,884.00