DEPARTMENT OF TRANSPORTATION
DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

November 7, 2001

04-SF,Ala-80-13.9/14.3,0.0/1.6
04-012024
ACIM-080-1(085)8N

Addendum No. 8

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in THE CITY AND COUNTY OF SAN FRANCISCO AND ALAMEDA COUNTY IN SAN FRANCISCO AND OAKLAND FROM 1.3 km TO 3.3. km EAST OF THE YERBA BUENA ISLAND TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Notice to Contractors and Special Provisions, and the Proposal and Contract, "IMPORTANT SPECIAL NOTICES," the following paragraphs are added:

> The DBE goal for this project was established in late June by a process that included an analysis of each contract item, the project location, and the availability of DBEs at that time. Because of the unprecedented size and complexity of both the project and the contract items, and the numerous technical changes, the Department has reanalyzed the items and the current availability of DBEs, and has determined that a 12% DBE goal is more reasonable at this time. Bidders should consider using DBE firms to perform and/or supply the contract items or to provide services such as bonding, administrative and engineering support, monitoring, site maintenance, scheduling, etc.
>
> The Department also strongly encourages major sub-bidders to be good stewards and to consider DBEs for lower tier participation in the performance and/or supply of contract items or as providers of the services described above. DBE participation at lower tiers will assist the prime bidders to attain the contract goal. As a major sub-bidder, provide all lower tier DBE participation to the bidder for inclusion in the bidder's DBE submittal."
>
> The bidder is reminded that the Department also encourages the highest possible participation of certified "Small Business" and "Disabled Veterans Business Enterprises" to achieve the aspirational goals as stated in the Governor's Executive Orders and referenced in contract addendum #1, dated August 29, 2001.

In the Notice to Contractors and Special Provisions and the Proposal and Contract, "PRE-AWARD MEETING SPECIAL NOTICE," and Section 3, "PRE-AWARD MEETING AND AWARD AND EXECUTION OF CONTRACT", the date for the pre-award qualification review meeting is revised to January 3, 2002 instead of November 20, 2001.

In the Notice to Contractors, the fourth paragraph is revised as follows:

> "This project has a goal of 12 percent disadvantaged business enterprise (DBE) participation."

04-SF,Ala-80-13.9/14.3,0.0/1.6
04-012024
ACIM-080-1(085)8N

In the Special Provisions, Section 2-1.02A, "DBE GOAL FOR THIS PROJECT," the first paragraph is revised as follows:

"The Department has established the following goal for Disadvantaged Business Enterprise (DBE) participation for this project:

Disadvantaged Business Enterprise (DBE): 12 percent"

In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the eleventh paragraph is revised as follows:

"The first, second, and third apparent low bidders shall present the bid documentation for escrow at the District 04 Office, 111 Grand Avenue, Room 12-820, Oakland, CA, on December 28, 2001, at 1:00 p.m.."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," third paragraph is revised as follows:

"The work shall be diligently prosecuted to completion before the expiration of **1000 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, Section 5-1.017, "CONTRACT BONDS," the second paragraph is deleted.

In the Proposal and Contract, the Engineer's Estimate Item 7 is revised as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-012024

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	021678	TRANSPORTATION FOR THE ENGINEER	LS	LUMP SUM	LUMP SUM	
2	021679	ENGINEER'S FIELD OFFICE	LS	LUMP SUM	LUMP SUM	
3	021680	ELECTRONIC MOBILE DAILY DIARY COMPUTER SYSTEM DATA DELIVERY	LS	LUMP SUM	LUMP SUM	
4	021681	TEMPORARY FENCE (TYPE ESA)	M	200		
5	021682	PHOTOGRAPHY OF BUILDING	LS	LUMP SUM	LUMP SUM	
6	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
7	070018	TIME-RELATED OVERHEAD	WDAY	1000		
8	048536	FURNISH TEMPORARY TOWER (LOCATION AE)	LS	LUMP SUM	LUMP SUM	
9	048537	FURNISH AND REMOVE TEMPORARY TOWER (LOCATION BE)	LS	LUMP SUM	LUMP SUM	
10	048538	FURNISH TEMPORARY TOWER (LOCATION CE)	LS	LUMP SUM	LUMP SUM	
11	048539	FURNISH TEMPORARY TOWER (LOCATION AW)	LS	LUMP SUM	LUMP SUM	
12	048540	FURNISH AND REMOVE TEMPORARY TOWER (LOCATION BW)	LS	LUMP SUM	LUMP SUM	
13	048541	FURNISH TEMPORARY TOWER (LOCATION CW)	LS	LUMP SUM	LUMP SUM	
14	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
15	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
16	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
17	021683	TEMPORARY CONCRETE WASHOUT FACILITY	LS	LUMP SUM	LUMP SUM	
18	021684	TURBIDITY CONTROL	LS	LUMP SUM	LUMP SUM	
19 (S)	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	M2	97 600		
20	048542	JACK SUPERSTRUCTURE (FRAME E1)	LS	LUMP SUM	LUMP SUM	

REVISED PER ADDENDUM NO. 8 DATED NOVEMBER 7, 2001