STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 27/ 00
04-012084

04- ALA-80-0.0/1.3
04- SF-80-7.6/8.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 32 FUND TOTAL
NUMBER OF BI DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL
1 7,299, 000.
2 7, 359, 000.
3 8, 878, 000.
4 8, 950, 000.

HA4S3

BI

00

00

00

00

BI D

SUMMARY

I N ALAMEDA COUNTY | N OAKLAND AT 2.9
KM VEST OF SAN FRANCI SCO OAKLAND
TOLL PLAZA

SEI SM C RETROFI T

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACGE 1
06/ 28/ 00
CONTRACT CCDE 'B '
13 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

132

PERCENT OVER EST 27.51

510 232-6319
00780726
510 232-4528

408 227-2735
00772589
408 227-8128

360 693-1478
00733767
360 693-5582

949 475-0444
00762513

10, 136, 000
5, 724, 400. 00 AMOUNT OVER 1, 574, 600. 00
DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 MANSON AND DUTRA J V
200 CUTTI NG BLVD FAX
RI CHMOND CA 94804
2 F C 1 CONSTRUCTORS | NC
90 GREAT OAKS BLVD STE 105 FAX
SAN JOSE CA 95119
3 KIEWT AND GENERAL A JO NT
VENTURE
P O BOX 1769 FAX
VANCOUVER WA 98668
4 TRAYLOR PACI FI C
34 EXECUTI VE PARK STE 100 FAX

I RVINE CA 92614

949 475-0440

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%


http:8,950,000.00
http:8,878,000.00
http:7,359,000.00
http:7,299,000.00
http:1,574,600.00
http:5,724,400.00

04- 012084 Bl D245

04- ALA-80-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 27/ 00 06/ 28/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GUNDERBOOM | NC GUNDERBOOM SOUND ATTENUATI ON

P O BOX 222094
ANCHORAGE AK 99522

HAVI SI DE HEASTI NGS | NC TRANSPORTATI ON FOR ENG NEER AND TUG BOAT
P O BOX 5175

SAN MATEO CA 94402

MALCOLM DRI LLI NG COVPANY | NC CENTER RELI EF DRI LLI NG EQUI PMENT

200 OYSTER PO NT BLVD

SOUTH SAN FRANCI SCO CA 94080

MUNI CON CONSULTANTS MARI NE VAMVAL MONI TORI NG AND SOUND ATTENUATI ON MONI TORI NG
777 CONGO STREET

SAN FRANCI SCO CA 94131

SI GNET TESTI NG LABS | NC VEELD TESTI NG AND QUALI TY CONTRCL
3121 DI ABLO AVENUE

HAYWARD CA 94545-2771

W LKI NSON TECHNOLOG ES LTD VELDI NG CONSULTANT

617 GARBER ROAD

BROUSSARD LA 70518



04- 012084 Bl D245
04- ALA-80-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 27/ 00 06/ 28/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GUNDERBOOM SOUND ATTENUATI ON SYSTEM
ANCHORAGE AK
LUCAS MARI NE CONSTRUCTI ON MARI NE SUPPORT EQUI PMENT
VEEST SACRAMENTO CA
MUNI CON CONSULTANTS MARI NE MAMVAL MONI TORI NG AND RELATED ( PARTI AL)
SAN FRANCI SCO CA
MUNI CON CONSULTANTS SOUND ATTENUATI ON MONI TORI NG AND RELATED ( PARTI AL)
SAN FRANCI SCO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GUNDERBOOM | NC FLOATI NG BARRI ER W TH AN AERATI NG MECHANI SM
P O BOX 222094
ANCHORAGE AK
GUNDERBOOM | NC SOUND ATTENUATI NG SYSTEM
P O BOX 222094
ANCHORAGE AK
MUNI CON CONSULTANTS SOUND ATTENUATI ON EFFECTI VENESS MONI TORI NG
775 CONGO STREET
SAN FRANCI SCO CA 94131
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GUNDERBOOM GUNDERBOOM ( PARTI AL)
ANCHORAGE AK

CONTI NUED

ON NEXT PAGE



04- 012084
04- ALA-80-0
06/ 27/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
06/ 28/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MUNI CON' CONSULTANTS
SAN FRANCI SCO CA

MONI TERI NG ( PARTI AL)



04- 012084 Bl D245

04- ALA-80-0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
06/ 27/ 00 06/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 018689 ELECTRONI C MCBI LE DAI LY DI ARY COVPUTER LS LUWP SUM 5, 000. 00* 5, 000. 00
SYSTEM DATA DELI VERY
2 018690 TI ME RELATED OVERHEAD VDAY 132 7,000. 00 924, 000. 00
3 018691 TRANSPORTATI ON FOR THE ENG NEER LS LUWP SUM 160, 000. 00* 160, 000. 00
4 018692 ENG NEER S FI ELD OFFI CE LS LUWP SUM 15, 000. 00* 15, 000. 00
5 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUWP SUM 10, 000. 00* 10, 000. 00
6 048264 I NSTALL STATE- FURNI SHED EA 3 1, 220, 000. 00 3, 660, 000. 00
2.438 M STEEL PI PE PI LE
7 048265 ESTABLI SH MARI NE ACCESS LS LUWP SUM 600, 000. 00* 600, 000. 00
8 048266 NAVI GATI ONAL LI GHTI NG LS LUWP SUM 5, 000. 00* 5, 000. 00
9 018693 MARI NE MAMVAL MONI TORI NG LS LUWP SUM 150, 000. 00* 150, 000. 00
10 018694 SOUND - ATTENUATI ON SYSTEM LS LUWP SUM 500, 000. 00* 500, 000. 00
MONI TORI NG
11 018695 SOUND - ATTENUATI ON SYSTEM - LS LUW SUM 110, 000. 00O* 110, 000. 00
BUBBLE CURTAI NS
12 018696 SOUND - ATTENUATI NG SYSTEM - LS LUWP SUM 460, 000. 00* 460, 000. 00
GUNDER BOOM
13 999990 MOBI LI ZATI ON LS LUW SUM 700, 000. 00* 700, 000. 00

TOTAL 7,299, 000. 00
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04-012084
04- ALA-80-0 SUMMARY OF REMA /I
06/ 27/ 00
------------------------------- R RRCECREEEERERRY
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- et
150, 000. 00* 150000. 00| 15, 000. 00* 15000.
7, 000. 00 924000. 00| 10, 000. 00 1320000.
100, 000. 00* 100000. 00| 80, 000. 00* 80000.
25, 000. 00* 25000. 00| 6, 000. 00* 6000.
50, 000. 00* 50000. 00| 15, 000. 00* 15000.
1, 265, 000. 00 3795000. 00| 1, 560, 000. 00 4680000.
600, 000. 00* 600000. 00| 1,102, 000. 00O* 1102000.
10, 000. 00* 10000. 00| 10, 000. 00* 10000.
130, 000. 00* 130000. 00| 35, 000. 00* 35000.
500, 000. 00* 500000. 00| 510, 000. 00* 510000.
25, 000. 00* 25000. 00| 85, 000. 00* 85000.
450, 000. 00* 450000. 00| 435, 000. 00* 435000.
600, 000. 00* 600000. 00| 585, 000. 00* 585000.
7, 359, 000. 00 8, 878, 000. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
5, 000. 00* 5000.
10, 000. 00 1320000.
100, 000. 00* 100000.
25, 000. 00* 25000.
20, 000. 00* 20000.
1, 650, 000. 00 4950000.
425, 000. 00* 425000.
10, 000. 00* 10000.
140, 000. 00* 140000.
500, 000. 00* 500000.
100, 000. 00* 100000.
460, 000. 00* 460000.
895, 000. 00* 895000.
8, 950, 000. 00

Bl D245
PAGE 6
06/ 28/ 00



