STATE CF CALI FCRN A

Bl D GPEN NG DATE
GONTRACT NUMBER

LOCATI CN

Bl

07/ 23/ 97
04- 043624
04- SM 92- R16. 5/ R18. 8
04- ALA-92-R0. 0/ R2. 6

D SUMMARY

DEPARTMENT CGF TRANSPCRTATI ON

I N SAN MATEO AND ALAMVEDA GOUNTI ES
IN FCSTER A TY AND HAYWARD ON
THE SAN MATEG HAYWARD BRI DCE

SEH SM C RETRCHI T - PHASE 3

MBE GOALS: COMBI NED M NCRI TY, WIMEN S AND DI SABLED VETERANS BUSI NESS ENTERPR SES - 23. 0%

PROPCBALS | SSUED 66  FUND TOTAL  HMIS3
NUVBER OF BIDDERS 15 ENG NEERS EST
PROGRAM ELEMENTS RAST
Bl D RANK BI D TOTAL
1 7, 483, 819. 00
2 7, 637, 375. 00
3 7,733, 265. 00
4 8, 049, 057. 00
8, 743, 687. 00

10, 474, 751. 00

Bl DDER |1 D

15

10

12, 862, 000

AMOUNT UNDER 2, 990, 932. 00

Bl D245

PACE 1
07/ 24/ 97

GONTRACT GCDE " A’

47 OONTRACT | TEVS

FEDERAL AID NONE

TOTAL NUMBER OF WIRKI NG DAYS

480

PERCENT UNDER EST 28. 55

Bl DDER | NFCRVATI ON  ( NAVE ADDRESSY LOCATI ON)

WEST COAST BR DGE INC

3781 MALLARD DR
BEN O A CA 94510

PKB GONSTRUCTI ON | NC

P O BOX 661717
ARCAD A CA 91006

R AND L BROBAMER | NC

P O BOX 238
ALAMD CA 94507

WLLI AM P YOUNG GONSTRUCTI ON
I NC

426 LI NOCOLN CENTRE DR VE
FOSTER A TY CA 94404

KIEWT PAQ FIC QO

5000 MARSH DR VE
CONCCRD CA 94520

707 746- 8028
00526319
FAX 707 746-0936

818 301-9897
00412587
FAX 818 301-0811

510 837- 5600
00700218
FAX 510 837-8387

415 377-0480
00732490
FAX 415 573-1257

510 686- 3030
00433176
FAX 510 687-5143

QC PREF QLA MED

CC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED


http:2,990,932.00
http:8,743,687.00
http:8,049,057.00
http:7,733,265.00
http:7,637,375.00
http:7,483,819.00
http:10,474,751.00

04- 043624

04- SM 92-RL

07/ 23/ 97

10

11

12

13

9, 118, 541.

9, 161, 949.

9, 428, 311.

9, 596, 005.

9, 950, 000.

9, 963, 210.

10, 273, 802.

10, 369, 938.

00

00

00

00

00

00

00

00

14

13

11

D LLI NGHAM GONSTRUCTI ON N A
I NC

P O BOX 1089

PLEASANTCN CA 94566

CALI FORN A ENG NEERI NG
QGONTRACTCRS | NC AND A S TADRCB
JA NT VENTURE

1110 TERRA BELLA AVE
MOUNTAI N M EWCA 94043

VALENTI NE GORPCRATI ON

P O BOX 9337
SAN RAFAEL CA 94912

NATI ONW DE GONSTRUCTI ON
GOWPANY | NC SH MM K
GONSTRUCTI N GOVPANY | NC
A JA NT VENTU

24200 CLAWTER RD
HAYWARD CA 94545

TRAYLCR BRCS I NC

1200 QUAIL ST SU TE 270
NEWPCRT BEACH CA 92660

ABHE AND SVCBODA | NC

P O BOX 251
PR CR LAKE MN 55372

KAJI MA ENG NEER NG AND
GONSTRUCTI ON | NC

200 SOQUTH LGB ROBLES AVE 400
PASADENA CA 91101

AVER CAN BR DC&E COWPANY

5150 E PAA H C COAST HW 420

510 463- 3300
00423440
FAX 510 847-7712

415 965- 8600
00370402

FAX 415 965- 0762

415 453-3732
00229225
FAX 415 457-5820

510 293- 1100
00595100

FAX 510 293-1110

714 475-0444
00245855
FAX 714 475- 0440

612 447-6025
00506526
FAX 612 447-1000

818 440- 0033
00475952
FAX 818 440- 0060

562 498- 1060
00521720
FAX 562 498- 0667

Bl D245
PAGE 2
07/ 24/ 97

CC PREF GLAI MED

CC PREF GLAI MED

QC PREF QLA MED

CC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED


http:9,118,541.00

LONG BEACH CA 90804



04- 043624
04- SM 92-RL
07/ 23/ 97

14

15

11, 428, 521. 00

12, 370, 920. 00

12

C A RASMUSSEN | NC

P O BOX 638
SANTA RCBA CA 95402

MORR SON KNUDSEN OCRPCRATI ON

P O BOX 22
BA SE ID 83729

707 527- 6800
00254681
FAX 707 571- 0267

208 386- 6080
00000178
FAX 208 386- 7312

Bl D245
PACE 3
07/ 24/ 97

CC PREF QLA MED

CC PREF QLA MED



04- 043624 Bl D245

04- SM 92-RL PACE 4

07/ 23/ 97 07/ 24/ 97
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
04 CHACON STEEL COMPANY | NC REBAR
MONTEREY CA
LUCAS MAR NE GONSTRUCTI ON STEEL PILING (PCRTI QN
VEEST SACRAMENTO CA
MCRI SCLI GONSTRUCTI ON ELECTR CAL
LI VERMORE CA
SEA SURVEYCRS | NC SI TE | NVESTI GATI CN ( PCRTI QN

BEN G A CA



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D

NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 5

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

07

Bl DDER |1 D

DEL SECOO
HAYWARD CA

GRC
LAFAYETTE CA

LUCAS MAR NE GONSTRUCTI ON | NC

VEEST SACRAMENTO CA

M KE BROM ELECTR C
PETALUVA CA

M LLER THOMPSON
R CGHVOND CA

NAME AND ADDRESS

QR NG

REl NFCRO NG STEEL

Pl LI NG

ELECTR CAL

SI TE | NVESTI GATI ON

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

05

BAY LI NE GONSTRUCTI ON
QAKLAND CA

CHAQON STEEL
MONTEREY CA

QONTRACTCRS GHEM CAL
HAYWARD CA

LUCAS MAR NE
VEEST SACRAMENTO CA

MCRI SCLI GONSTRUCTI ON
LI VERMCRE CA

QR NG

PCLYESTER OCONCRETE

PI LI NG

ELECTR CAL



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 6

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

15

BEAR R VER ASSQO ATES
QAKLAND CA

BEAQ BELECTR C
QAKLAND CA

QONTRACTCRS GHEM CAL
HAYWARD CA

GRC
LAFAYETTE CA

LUCAS MAR NE
VEEST SACRAMENTO CA

PENHALL
SAN LEANDRO CA

Pl TGHER DRI LLI NG
PALO ALTO CA

RCBERT GHEW GEOTECHN CAL
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

EL ECTRON C MBI LE DAILY D ARY SYSTEM

ELECTR CAL

JA NT SEAL AND PCLYESTER OONCRETE

Pl LI NG

DEMCLI TI ON AND CCRI NG

SO L DR LLING

SO L BCR NG AND ANALYSI S

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

10

CHACON STEEL
MONTEREY CA

QONTRACTCRS GHEM CAL
HAYWARD CA

QONTI NUED ON NEXT PACE

REl NFCRO NG STEEL

BR DGE DEMOLI TI ON AND GRI NDI NG



04- 043624 Bl D245

04- SM 92-RL PACE 7

07/ 23/ 97 07/ 24/ 97
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

10 M LLER THOMPSON HAZARDOUS VATER AL DI SPCBAL
SAN FRANO SCO CA

MR SCLI GONSTRUCTI ON ELECTR CAL
LI VERMORE CA
PENHALL OCRE DR LLING

SAN LEANDRO CA

RUSS ENTERPR SES TRAFFI C GONTRCL
SAN JCBE CA
S C S ENA NEERS SI TE | NVESTI GATI ON
DUBLI N CA
Bl DDER 1 D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
06 BAY AREA (EO SI TE | NVESTI GATI ONS

SAN FRANO SCO CA

CHAQON STEEL REBAR

MONTEREY CA

QONTRACTCRS GHEM CAL PCLYESTER CONCRETE OVERLAY
HAYWARD CA

MALCOLM DRI LLI NG DR LLI NG

SQUTH SAN FRANCI SQO CA

M LLER THOMPSON FURN SH AND | NSTALL STRUCTURAL STEEL (PARTIAL)
R CHVOND CA
QONTI NUED ON NEXT PACE



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 8

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

06

MR SCLI GONSTRUCTT ON
LI VERMCRE CA

RUSS ENTERPR SES
SAN JCBE CA

Bl DDER | D NAME AND ADDRESS

ELECTR CAL

TRAFFI C GONTRCL

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

08

CAL SAFETY
FREMONT CA

DEL SECOO D AMOND CCRE
HAYWARD CA

GRC
LAFAYETTE CA

LUCAS MAR NE GONSTRUCTI ON | NC
VEEST SACRAMENTO CA

MCRI SCLI GONSTRUCTI ON
LI VERMORE CA

SM TH EMERY (EO SERVI CES
SAN FRANO SCO CA

QONSTRUCTI ON AREA SI G\S

QR NG

PI LI NG

ELECTR CAL

SI TE | NVESTI GATI ON



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 9

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

09

A RPCRT PAVI NG AND MARKI NG

SAN FRANO SCO CA

CAL SAFETY
BEN G A CA

CHAQON STEEL
MONTEREY CA

LUCAS MAR NE
VEEST SACRAMENTO CA

MB |
LI VERMORE CA

MR SCLI
LI VERMORE CA

PENHALL
SAN LEANDRO CA

TAPER
VEEST SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

STR PI NG

SIGNS

36 INCH P LE

METAL BEAM GUARD RAI L

ELECTR CAL

OCR NG AND DEMOLI TI ON

CGEO TEGHN CAL

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

14

QAKLAND CA

QONTRACTCRS GHEM CAL
HAYWARD CA

QONTI NUED ON NEXT PACE

ELECTR CAL

REMOVE DECK, PCLY CONCRETE AND JO NT' SEAL



04- 043624 Bl D245

04- SM 92-RL PACE 10

07/ 23/ 97 07/ 24/ 97
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
14 GRC REBAR
LAFAYETTE CA
LUCAS MAR NE FURN SH CAST | N STEEL SHELL OONCRETE Pl LING
VEEST SACRAMENTO CA
M LLER THOMPSCN SI TE | NVESTI GATI CN DI SPCBAL
R CGHVOND CA
NATI ONW DE WIRK PLATFCRM CONCRETE

SAN FRANO RSQO CA

PENHALL QONCRETE BRI DCGE REMOVAL
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
03 CHACON STEEL GOMPANY REI NFCRO NG STEEL ( PARTI AL)
MONTEREY CA
CHAVEZ FENCE QUARD RAI L (PARTI AL)
BENOA CA
LANE SAFETY GOMPANY | NC TRAFF C CONTRCL ( PARTI AL)
CAWPBELL CA
LCR AND COWPANY M SCELLANEQUS TRUXKI NG
LOKFCRD CA
LUCAS MAR NE Pl LE DRV NG (PARTI AL)

WEST SACRAMENTO CA
QONTI NUED ON NEXT PACE



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 11

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

03

M LLER THOMPSCON QONSTRUCTCRS | NC
SAN FRANO SCO CA

MCRI SCLI GONSTRUCTI ON
LI VERMORE CA

OA C MAR NE
LCO CA

PENHALL GOMPANY
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

SI TE | NVESTI GATI CN ( PARTI AL)

ELECTR CAL AND SEl SM C ( PARTI AL)

FURN SH AND WELD PI LES ( PARTI AL)

OCRE DR LLI NG ( PARTI AL)

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

13

CENTRAL STRI PI NG SERVI CES | NC
11391 PYR TES WAY
RANCHO OCRDOVA CA 95670

D AZ CCRPCRATI ON
1485 BAYSHCRE BLVD SU TE 427
SAN FRANO SCO CA 94124

MCRI SCLI GONSTRUCTI ON
5933 NCRTH FROST RD
LI VERMORE CA 94550

PRQIECT NANAGEMENT SYSTEVB
7610 AUBURN BLVD SU TE 8
A TRUS HEl GHTS CA 95610

SM TH EMERY GECSERMI CES
P O BOX 880550
SAN FRANO SCO CA 94188

QONTI NUED ON NEXT PACE

PAVEMENT MARKI NG

FURN SH AND ERECT STRUCTURAL STEEL BR DCE

ELECTR CAL, OGOMMUN CATI ONS AND SEI SM C MON TCRI NG

QOWUTER AND SGHEDULI NG SYSTEM

CEOTECHN CAL TEST SERVI CES



04- 043624 Bl D245

04- SM 92-RL PACE 12

07/ 23/ 97 07/ 24/ 97
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

13 TRAFFI C SCLUTI ONS TRAFFI C OONTRCL SYSTEM
1957 CHARADE WAY
REDD NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED
11 . DR LL AND BOND DOMELS
DR VEN PI LI NG

PCLYESTER CONCRETE

PREPARE GONCRETE DECK

REMOVE QONCRETE DECK

STR PI NG

STRUCTURAL CONCRETE

Bl GCE CRANE AND R GA NG JACK SUPER STRUCTURE AND ERECT STRUCTURAL STEEL (PARTIAL)
SAN LEANDRO CA
QONTI NUED ON NEXT PACE



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

LI

ST OF

Bl D245

PACE 13

07/ 24/ 97
SUBCONTRACTORS

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

11

CHACON STEEL
MONTEREY CA

QGONCO PUMPI NG
QONCCRD CA

QONTI NENTAL FENCE
FRESNO CA

MCRI SCLI GONSTRUCTI ON
LI VERMCRE CA

PENHALL
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

BAR REl NFCRO NG STEEL

FURN SH AND PUMP OONCRETE

METAL BEAM GUARD RAI L

ELECTR CAL

BR DCE REMOVAL AND CCRE CCONCRETE ( PARTI AL)

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

02

AEl CASC ENA NEER NG
OGOLTON CA

CHACON STEEL COMPANY
MONTEREY CA

QONTRACTCRS GHEM CAL | NC

HAYWARD CA

DEL SECOCO D AMOND CCRE
HAYWARD CA

LUCAS MAR NE GONSTRUCTI ON

SACRAMENTO CA

QONTI NUED ON NEXT PACE

STCRM WATER PREVENTI ON PLAN

PCLYESTER CONCRETE OVERLAY

QONCRETE GCR NG

PILE DR'M NG



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 14

07/ 24/ 97
LI'ST OF SUBCONTRACTORS

DESCR PTI ON CGF PCRTI ON GF WIRK SUBCONTRACTED

02

M KE BROM ELECTR C
PETALUVA CA

P S| CONSTRUCTI ON
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

ELECTR CAL

SI TE | NVESTI GATI ON

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

12

QONTRACTCRS GHEM CAL
HAYWARD CA

GRC
LAFAYETTE CA

LUCAS MAR NE
VEEST SACRAMENTO CA

M LLER THOMPSON
R CHVOND CA

MCRI SCLI GONSTRUCTI ON

LI VERMCRE CA

PENHALL
SAN LEANDRO CA

PRQIECT NANAGEMENT SYSTENVB

SACRAMENTO CA

RUSS ENTERPR SES
SAN JCBE CA

PCLY CONCRETE, REMDVE OONCRETE AND PREPARE SURFACE

36 I NCH PILING

SI TE | NVESTI GATI ON

ELECTR CAL

QONCRETE GCR NG

ELECTR C MBI LE DALY D ARY

GONSTRUCTI ON AREA S G\NS AND LANE CLGBURES



04- 043624
04- SM 92-RL
07/ 23/ 97

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 15

07/ 24/ 97
LI'ST OF SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

01

AEl CESC
937 SQUTH M A LATA
OQOLTON CA

BAY LI NE GONSTRUCTI ON
5831 VALLEJO ST
EMERYM LLE CA

QONTRACTCRS GHEM CAL I NC
3130 DEPOT RD
HAYWARD CA 94545

Pl TGHER DR LLI NG QO
P O BOX 50367
PALO ALTO CA 94303- 0367

VESTAR MAR NE SERVI CES
PIER 46 B
SAN FRANO SCO CA

STCRM WATER PLAN

QR NG

QONCRETE OVERLAY AND CONCRETE DECK DEMOLI TI ON

DR LLI NG

PROVI DE BOAT SERMI CES



04- 043624 Bl D245

04- SM 92- Rl CONTRACT PROPOSAL OF LOW BI DDER PACE 16
07/ 23/ 97 07/ 24/ 97
| TEM | TEM WNTCF ESTI MATED
NQ OCoE | TEM DESCR PTI ON MEASURE QUANTI TY BID AMOUNT
1 010890 ELECTRCN C MOBI LE DAI LY DI ARY LS LUMP SUM 69, 000. 00* 69, 000. 00
COMPUTER SYSTEM
2 010891 ELECTRCN C MOBI LE DAI LY D ARY COMPUTER LS LUMP SUM 5, 000. 00* 5, 000. 00
SYSTEM DATA DELI VERY
3 070010 PROGRESS SCHEDULE (CR Tl CAL PATH) LS LUMP SUM 7, 500. 00* 7, 500. 00
4 120090 CONSTRUCTI ON AREA S| G\S LS LUMP SUM 1, 200. 00 1, 200. 00
5 120100 TRAFFI C GONTRCL  SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 7 30. 00 210. 00
7 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 7 40. 00 280. 00
(LEFT I N PLACE)
8 150722 REMOVE PAVEMENT MARKER EA 28 3.00 84. 00
9 150730 REMOVE CHANNEL | ZERS EA 7 10. 00 70. 00
10 150870 REMOVE OONCRETE DECK SURFACE SGFT 1, 740 5. 00 8, 700. 00
11 153225 PREPARE CONCRETE BR DGE DECK SURFACE SGFT 1, 740 1. 00 1, 740. 00
12 157560 BR DGE REMOVAL ( PORTI ON) LS LUMP SUM 17, 000. 00* 17, 000. 00
13 046367 JACKI NG SUPERSTRUCTURE LS LUMP SUM 75, 000. 00* 75, 000. 00
14 074020 WATER PCLLUTI ON GONTRCL LS LUWP SUM 5, 000. 00* 5, 000. 00
15 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00 0.00
16 010952 SI TE | NVESTI GATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00
17 203037 STORM WATER PCLLUTI ON PREVENTI CN PLAN LS LUWP SUM 3, 000. 00* 3, 000. 00
18 495133 FURN SH 36" CAST-| N STEEL SHELL LF 2,027 200. 00 405, 400. 00
OONCRETE Pl LI NG
19 (S) 495134 DR VE 36" CAST-1N STEEL SHELL OONCRETE EA 20 17, 500. 00 350, 000. 00
PI LE
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE (0% 75 1, 950. 00 146, 250. 00
21 511106 DR LL AND BOND DOMEL LF 140 20. 00 2, 800. 00
22 515041 FURN SH POLYESTER GONCRETE OVERLAY CF 550 35. 00 19, 250. 00
23 (F) 515042 PLACE PCLYESTER CONCRETE OVERLAY SGT 3,350 10. 00 33, 500. 00
24 (S) 515060 OCORE CONCRETE (1") LF 69 30. 00 2, 070. 00
25 (S) 515062 OCORE CONCRETE (3") LF 16 45. 00 720. 00
26 (S) 515160 OCRE CONCRETE (1 1/2") LF 40, 400 20. 00 808, 000. 00
27 (S) 515060 OCORE CONCRETE (1") LF 330 27.50 9, 075. 00
28 (S) 046743 OORE CONCRETE (1 1/2") AND LF 190 30. 00 5, 700. 00
PRESSURE GROUT
29 (S) 519081 JONT SEAL (MR 1/2") LF 83 30. 00 2, 490. 00

30 (SF)520110 BAR REI NFCRO NG STEEL ( EPQXY CQOATED) LB 129, 200 1.10 142, 120. 00


http:142,120.00
http:2,490.00
http:5,700.00
http:9,075.00
http:808,000.00
http:2,070.00
http:33,500.00
http:19,250.00
http:2,800.00
http:146,250.00
http:1,950.00
http:350,000.00
http:17,500.00
http:405,400.00
http:3,000.00
http:3,000.00
http:60,000.00
http:60,000.00
http:5,000.00
http:5,000.00
http:75,000.00
http:75,000.00
http:17,000.00
http:17,000.00
http:1,740.00
http:8,700.00
http:70,000.00
http:70,000.00
http:1,200.00
http:1,200.00
http:7,500.00
http:7,500.00
http:5,000.00
http:5,000.00
http:69,000.00
http:69,000.00

(BR D)
31 (SF) 550203 FURN SH STRUCTURAL STEEL (BRI DCGR) LB 1, 887, 000 . 65 1, 226, 550. 00


http:1,226,550.00

04- 043624 Bl D245

04- SV 92- RL CONTRACT PROPOSAL OF LOW BIDDER PACGE 17
07/ 23/ 97 07/ 24/ 97
| TEM | TEM UINT CF ESTI MATED
NO ODE | TEM DESCR PTI ON MEASURE QUANTI TY B D AVONT
32 ('SF) 550204 ERECT STRUCTURAL STEEL (BR DCE) LB 1,887, 000 1.15 2, 170, 050. 00
33 ('SF) 046368 DECK PLATE ASSEMBLY LB 62, 600 3.00 187, 800. 00
34 ('SF) 750501 M SCELLANEQUS METAL ( BR DGE) LB 328, 600 1.75 575, 050. 00
35 832003 METAL BEAM GUARD RAI LI NG (WD PCSBT) LF 240 24. 00 5, 760. 00
36 839532 CABLE ANCHOR ASSEMBLY EA 1 600. 00 600. 00
( BREAKAWAY, TYPE B)
37 839534 ANCHCR ASSEMBLY ( BREAKAVRY, TYPE N) EA 1 900. 00 900. 00
38 839558 TERM NAL SECTI ON (TYPE N) EA 1 200. 00 200. 00
39 840504 4" THERVCPLASTI C TRAFFI C STR PE LF 200 6. 00 1, 200. 00
40 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16 20. 00 320. 00
41 850102 PAVEMENT MARKER ( REFLECTI VE) EA 12 20. 00 240. 00
42 (S) 046369 I NSTALL SE SM C MCN TOR NG CASI NG LF 557 70. 00 38, 990. 00
43 (S) 010892 MDDl FY ELECTR CAL AND GOMMLN CATI ON LS LUVP SUM 100, 000. 00* 100, 000. 00
SYSTEM
44 (S) 010893 SEI SM C MONI TCR NG ELECTRI CAL SYSTEM LS LUVP SUM 160, 000. 00* 160, 000. 00
45 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
46 046792 TEMPCRARY SUPPCRT LS LUWP SUM 25, 000. 00* 25, 000. 00
47 999990 MCBI LI ZATI ON LS LUMP SUM 740, 000. 00* 740, 000. 00

TOTAL 7,483, 819. 00


http:7,483,819.00
http:740,000.00
http:740,000.00
http:25,000.00
http:25,000.00
http:160,000.00
http:160,000.00
http:100,000.00
http:100,000.00
http:38,990.00
http:1,200.00
http:5,760.00
http:575,050.00
http:187,800.00
http:2,170,050.00
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04- 043624 Bl D245

04- SM 92- RL SUMMARY OF REMAI NI NG BIDDERS PACE 18
07/ 23/ 97 07/ 24/ 97
[ =mmmm e [ =ommmm e [ =ommmmm R LR EEEEEEEE RS
SECOND | TH RD | FOURTH | FI FTH

B D AMOUNT | BI D AMOUNT | B D AMOUNT | B D AMOUNT
------------------------------- R I DR R
30, 000. 00* 30000. 00| 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00
15, 000. 00* 15000. 00| 1, 000. 00 1000. 00| 360. 00* 360. 00| 5, 000. 00* 5000. 00
16, 000. 00 16000. 00| 15, 000. 00* 15000. 00| 8, 250. 00* 8250. 00| 5, 000. 00* 5000. 00
5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 1, 000. OO* 1000. 00| 4, 000. 00 4000. 00
450, 000. 00*  450000. 00| 120, 000. 00*  120000. 00| 26, 000. 00* 26000. 00| 55, 000. 00* 55000. 00
60. 00 420. 00| 40. 00 280. 00| 30. 00 210. 00| 65. 00 455. 00
35. 00 245. 00| 40. 00 280. 00| 40. 00 280. 00| 65. 00 455. 00
3.00 84. 00| 10. 00 280. 00| 3.00 84. 00| 10. 00 280. 00
10. 00 70. 00| 50. 00 350. 00| 10. 00 70. 00| 30. 00 210. 00
20. 00 34800. 00| 5.00 8700. 00| 27.50 47850. 00| 28. 00 48720. 00
5.00 8700. 00| 5.00 8700. 00| 5.00 8700. 00| 5.00 8700. 00
17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00
180, 000. 00*  180000. 00| 150, 000. 00*  150000. 00| 38, 000. 00* 38000. 00] 50, 000. 00* 50000. 00
4, 800. 00* 4800. 00] 15, 000. 00* 15000. 00| 2, 500. 00* 2500. 00| 200, 000. 00*  200000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
80, 000. 00* 80000. 00| 50, 000. 00* 50000. 00| 82, 000. 00* 82000. 00| 54, 000. 00* 54000. 00
4, 000. 00* 4000. 00| 7, 000. 00* 7000. 00| 2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00
300. 00 608100. 00| 100. 00 202700. 00| 250. 00 506750. 00| 150. 00 304050. 00
23, 000. 00 460000. 00| 30, 000. 00 600000. 00| 16, 300. 00 326000. 00| 55,000.00  1100000. 00
4, 000. 00 300000. 00| 1, 000. 00 75000. 00] 1,034. 00 77550. 00] 1, 500. 00 112500. 00
40. 00 5600. 00| 20. 00 2800. 00| 22.15 3101. 00| 42.00 5880. 00
60. 00 33000. 00] 55. 00 30250. 00] 72.00 39600. 00| 75. 00 41250. 00
18. 00 60300. 00| 8.00 26800. 00| 6. 90 23115. 00 7.00 23450. 00
45. 00 3105. 00| 35. 00 2415. 00| 20. 00 1380. 00| 45. 00 3105. 00
60. 00 960. 00| 55. 00 880. 00| 35. 00 560. 00| 45. 00 720. 00
28.00  1131200. 00| 32.00  1292800. 00| 23.00 929200. 00| 22.80 921120. 00
55. 00 18150. 00| 40. 00 13200. 00| 25. 00 8250. 00) 25. 00 8250. 00
70. 00 13300. 00| 70. 00 13300. 00| 35. 00 6650. 00| 25. 00 4750. 00
45. 00 3735. 00) 150. 00 12450. 00| 37.00 3071. 00) 40. 00 3320. 00
1. 50 193800. 00| 1.10 142120. 00| 1.02 131784. 00| 1.10 142120. 00
.65  1226550. 00| .71 1339770. 00| .62 1169940. 00| .70 1320900. 00
.30 566100. 00| 1.00  1887000. 00| 1.20  2264400. 00| 1.08  2037960. 00
2. 60 162760. 00| 2.00 125200. 00| 4. 46 279196. 00| 3.55 222230. 00
2.10 690060. 00| 1.00 328600. 00| 1. 40 460040. 00| 2.00 657200. 00
35. 00 8400. 00) 30. 00 7200. 00) 22.00 5280. 00) 22.00 5280. 00
700. 00 700. 00| 300. 00 300. 00| 500. 00 500. 00| 500. 00 500. 00
500. 00 500. 00| 300. 00 300. 00| 800. 00 800. 00| 800. 00 800. 00
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04- 043624
04- SM 92-R1
07/ 23/ 97
............................... |
SECOND |
Bl D AMOUNT |
............................... |
10. 00 160. 00
20. 00 240. 00
70. 00 38990. 00

150, 000. 00*  150000. 00|
200, 000. 00*  200000. 00|

. 00 0. 00|
180, 000. 00*  180000. 00|
732,146.00*  732146. 00|

7,637, 375. 00

15.
100.
80, 000.
100, 000.

150, 000.
770, 000.

SUMMARY OF

RD
AMOUNT

00 160
00 180
00 55700
00* 80000
00* 100000.
00* 0.
00* 150000.
00* 770000.

7, 733, 265. 00

REMAI

FOURTH

Bl D AMOUNT
15. 00 240
20. 00 240.
64. 00 35648.
100, 000. 00* 100000.
150, 000. 00* 150000.
. 00* 0.
416, 058. 00* 416058.
804, 000. 00* 804000.
8, 049, 057. 00

NI NG BI DDERS

Bl D245
PACE 19
07/ 24/ 97
FI FTH
Bl D AMOUNT
10. 00 160
10. 00 120
75. 00 41775.
110, 000. 00* 110000.
200, 000. 00* 200000.
. 00* 0.
80, 000. 00* 80000.
871, 827. 00* 871827
8, 743, 687. 00
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04- 043624 Bl D245

04- SM 92- RL SUMMARY OF REMAI NI NG BIDDERS PAGE 20
07/ 23/ 97 07/ 24/ 97
R LR EEEEEEEEEEEEEE R LR EEEEEEEEEEEEE [ =ommmmm e [ =ommmmm
S| XTH | SEVENTH | B GHTH | N NTH

B D AMOUNT | B D AMOUNT | B D AMOUNT | BI D AMOUNT
------------------------------- R I R R
70, 000. 00* 70000. 00] 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00
7, 300. 00* 7300. 00| 5, 000. 00* 5000. 00| 1, 000. OO* 1000. 00| 50, 000. 00* 50000. 00
15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 2, 000. 00* 2000. 00| 25, 000. 00* 25000. 00
2, 500. 00 2500. 00| 1, 000. OO* 1000. 00| 1, 000. OO* 1000. 00| 5, 000. 00* 5000. 00
85, 000. 00* 85000. 00| 50, 000. 00* 50000. 00| 129,191.00*  129191. 00| 200, 000. 00*  200000. 00
50. 00 350. 00| 40. 00 280. 00| 65. 00 455. 00| 40. 00 280. 00
65. 00 455. 00| 40. 00 280. 00| 65. 00 455. 00| 60. 00 420. 00
3.00 84. 00| 3.00 84. 00| 10. 00 280. 00| 5.00 140. 00
10. 00 70. 00| 10. 00 70. 00| 30. 00 210. 00| 15. 00 105. 00
21.00 36540. 00] 30. 00 52200. 00] 5.00 8700. 00| 45. 00 78300. 00
5.00 8700. 00| 5.00 8700. 00| 7.00 12180. 00| 10. 00 17400. 00
17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00| 17, 000. 00 17000. 00| 17, 000. 00* 17000. 00
80, 000. 00* 80000. 00| 50, 000. 00* 50000. 00| 100, 000. 00*  100000. 00| 65, 000. 00* 65000. 00
35, 000. 00* 35000. 00] 10, 000. 00* 10000. 00| 3, 000. 00* 3000. 00| 50, 000. 00* 50000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
40, 000. 00* 40000. 00| 200, 000. 00*  200000. 00| 100, 000. 00*  100000. 00| 95, 000. 00* 95000. 00
5, 000. 00* 5000. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00| 5, 000. 00* 5000. 00
176. 00 356752. 00| 200. 00 405400. 00| 300. 00 608100. 00| 250. 00 506750. 00
29, 330. 00 586600. 00| 30, 000. 00 600000. 00| 30, 000. 00 600000. 00| 30, 000. 00 600000. 00
1, 860. 00 139500. 00| 3, 000. 00 225000. 00| 1, 000. 00 75000. 00| 1, 000. 00 75000. 00
70. 00 9800. 00| 50. 00 7000. 00| 25. 00 3500. 00| 25. 00 3500. 00
72.00 39600. 00] 70. 00 38500. 00] 50. 00 27500. 00] 75. 00 41250. 00
7.00 23450. 00] 8.00 26800. 00] 10. 00 33500. 00] 8.00 26800. 00
24.00 1656. 00| 50. 00 3450. 00| 30. 00 2070. 00| 30. 00 2070. 00
43. 00 688. 00| 50. 00 800. 00| 60. 00 960. 00| 50. 00 800. 00
36.00  1454400. 00| 35.00  1414000. 00| 41.00  1656400. 00| 30.00  1212000. 00
38.00 12540. 00| 30. 00 9900. 00| 40. 00 13200. 00| 65. 00 21450. 00
37.00 7030. 00) 30. 00 5700. 00) 40. 00 7600. 00) 70. 00 13300. 00
36. 00 2988. 00) 40. 00 3320. 00) 40. 00 3320. 00) 50. 00 4150. 00
1.01 130492. 00| 1.10 142120. 00| 1.10 142120. 00| 1.00 129200. 00
.58 1094460. 00| .75  1415250. 00| .50 943500. 00| .60 1132200. 00
1.56  2943720. 00| 1.34  2528580. 00| 1.50  2830500. 00| 2.10  3962700. 00
1. 50 93900. 00| 2.25 140850. 00| 2.00 125200. 00| 3.00 187800. 00
1.35 443610. 00| 1.35 443610. 00| 2.00 657200. 00| 1. 50 492900. 00
20. 00 4800. 00| 25. 00 6000. 00| 25. 00 6000. 00| 25. 00 6000. 00
700. 00 700. 00| 500. 00 500. 00| 500. 00 500. 00| 500. 00 500. 00
1, 000. 00 1000. 00| 850. 00 850. 00| 800. 00 800. 00| 800. 00 800. 00
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04- 043624

04- SM 92-R1

07/ 23/ 97

140.
115, 000.
160, 000.

126, 000.
888, 000.

00

00*
00*
00*
00*
00*

| N NG BI DDERS

| ...............................

| El GHTH

| BI D AVONT
00| 10. 00 160
00| 10. 00 120
00| 70. 00 38990
00| 100, 000. 00* 100000
00| 150, 000. 00*  150000.
00| . 00* 0.
00| 15, 000. 00* 15000
00| 940, 000. 00+ 940000

9, 428, 311. 00

SUMMARY OF REMA
| ...............................
| SEVENTH
AVOUNT | BID AVOUNT
............................... |
80. 00| 15.00 240
96. 00| 20. 00 240
77980. 00| 75. 00 41775
115000. 00| 100, 000. 00*  100000.
160000. 00| 175,000.00* 175000
0. 00| . 00* 0.
126000. 00| 150, 000. 00*  150000.
888000. 00| 800, 000. 00*  80000O.
9, 118, 541. 00 9, 161, 949. 00

Bl D245
PACE 21
07/ 24/ 97
N NTH
Bl D AMOUNT
15. 00 240
20. 00 240
80. 00 44560.
175, 000. 00* 175000.
200, 000. 00* 200000.
. 00* 0.
75, 000. 00* 75000.
1, 000. 00* 1000.
9, 596, 005. 00
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04- 043624 Bl D245

04- SM 92- RL SUMMARY OF REMAI NI NG Bl DDERS PACE 22
07/ 23/ 97 07/ 24/ 97
R REREERRRR s P RSRREEEERS e e RGRRREEEERS T R ERRSRREEERPRRREE
TENTH | ELEVENTH | TWELFTH | TH RTEENTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- R L F
70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00| 35, 000. 00* 35000. 00| 70, 000. 00* 70000. 00
7, 000. 00* 7000. 00| 20, 500. 00* 20500. 00| 15, 000. 00* 15000. 00| 3, 500. 00* 3500. 00
15, 000. 00* 15000. 00| 28, 500. 00* 28500. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
5, 000. 00* 5000. 00| 2, 950. 00* 2950. 00| 15, 000. 00* 15000. 00| 3, 500. 00* 3500. 00
175, 000. 00* 175000. 00| 46, 250. 00* 46250. 00| 250, 000. 00* 250000. 00| 100, 000. 00* 100000. 00
100. 00 700. 00| 28.00 196. 00| 35.00 245. 00| 40. 00 280. 00
100. 00 700. 00| 28.00 196. 00| 100. 00 700. 00| 30. 00 210. 00
10. 00 280. 00| 10. 00 280. 00| 5.00 140. 00| 10. 00 280. 00
50. 00 350. 00| 10. 00 70. 00| 15. 00 105. 00| 25.00 175. 00
30. 00 52200. 00| 10. 25 17835. 00| 4.00 6960. 00| 30. 00 52200. 00
5.00 8700. 00| 7.00 12180. 00| 6. 00 10440. 00| 6. 00 10440. 00
17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00| 25, 000. 00* 25000. 00| 17, 000. 00* 17000. 00
75, 000. 00* 75000. 00| 210, 000. 00* 210000. 00| 40, 000. 00* 40000. 00| 25, 000. 00* 25000. 00
5, 000. 00* 5000. 00| 8, 500. 00* 8500. 00| 50, 000. 00* 50000. 00| 100, 000. 00* 100000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
75, 000. 00* 75000. 00| 175, 000. 00* 175000. 00| 40, 000. 00* 40000. 00| 55, 000. 00* 55000. 00
5, 000. 00* 5000. 00| 10, 500. 00* 10500. 00| 12, 000. 00* 12000. 00| 10, 000. 00* 10000. 00
267.00 541209. 00| 204. 00 413508. 00| 160. 00 324320. 00| 180. 00 364860. 00
20, 000. 00 400000. 00| 24, 500. 00 490000. 00| 30, 000. 00 600000. 00| 34, 000. 00 680000. 00
3, 000. 00 225000. 00| 950. 00 71250. 00| 3, 500. 00 262500. 00| 1, 500. 00 112500. 00
70. 00 9800. 00| 35. 00 4900. 00| 20. 00 2800. 00| 40. 00 5600. 00
75. 00 41250. 00| 75. 00 41250. 00| 40. 00 22000. 00| 75. 00 41250. 00
14. 00 46900. 00| 3.50 11725. 00| 11. 00 36850. 00| 8.00 26800. 00
40. 00 2760. 00| 28. 00 1932. 00| 42.00 2898. 00| 42.00 2898. 00
80. 00 1280. 00| 110. 00 1760. 00| 45. 00 720. 00| 50. 00 800. 00
70. 00 2828000. 00| 48. 50 1959400. 00| 35. 00 1414000. 00| 42.00 1696800. 00
90. 00 29700. 00| 55. 00 18150. 00| 30. 00 9900. 00| 40. 00 13200. 00
120. 00 22800. 00| 170. 00 32300. 00| 30. 00 5700. 00| 50. 00 9500. 00
36. 00 2988. 00| 25.00 2075. 00| 125. 00 10375. 00| 40. 00 3320. 00
1.00 129200. 00| 1.54 198968. 00| 1.00 129200. 00| 1.00 129200. 00
.75 1415250. 00| .78 1471860. 00| 1.25 2358750. 00| .70 1320900. 00
.75 1415250. 00| 1.27 2396490. 00| 1.27 2396490. 00| 1.75 3302250. 00
2.50 156500. 00| 6. 00 375600. 00| 2.00 125200. 00| 2.75 172150. 00
2.50 821500. 00| 1.75 575050. 00| 2.00 657200. 00| 2.00 657200. 00
50. 00 12000. 00| 21.00 5040. 00| 25.00 6000. 00| 40. 00 9600. 00
1, 000. 00 1000. 00| 2,500. 00 2500. 00| 1, 100. 00 1100. 00| 600. 00 600. 00
2, 000. 00 2000. 00| 2,500. 00 2500. 00| 530. 00 530. 00| 800. 00 800. 00



600. 00
12.50

600. 00|
2500. 00|

3, 500. 00
5.00

3500. 00|
1000. 00|

1, 500. 00
2.00

1500. 00|
400. 00|

600. 00
5.00

600. 00
1000. 00
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04- 043624

04- SM 92-R1

07/ 23/ 97

80.
100, 000.
160, 000.

30, 000.
995, 603.

.00

00

00*
00*
00*
00*
00*

| NI NG BI DDERS

| ...............................

| TVELFTH

| BI D AVONT
00| 10. 00 160
00| 25. 00 300
00| 67. 00 37319
00| 98, 000. 00* 98000.
00| 149, 000. 00 149000.
00| . 00* 0.
00| 135,000. 00  135000.
00| 975, 000. 00+  975000.

10, 273, 802. 00

SUMMARY OF REMA
| ...............................
| ELEVENTH
AMOUNT | B D AMOUNT
............................... |
240. 00| 30. 00 480
180. 00| 40. 00 480
44560. 00| 75. 00 41775
100000. 00| 110, 000. 00* 110000
160000. 00| 165, 000. 00* 165000
0. 00| . 00* 0.
30000. 00| 58, 500. 00* 58500
995603. 00| 886, 260. 00*  886260.
9, 950, 000. 00 9, 963, 210. 00

Bl D245
PACE 23
07/ 24/ 97
TH RTEENTH
Bl D AMOUNT
30. 00 480
35. 00 420
125. 00 69625.
100, 000. 00* 100000.
150, 000. 00* 150000.
. 00* 0.
100, 000. 00* 100000.
940, 000. 00* 940000.

10, 369, 938. 00
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04- 043624 Bl D245

04- SM 92- RL SUMMARY OF REMAI NI NG BI DDERS PACE 24
07/ 23/ 97 07/ 24/ 97
R ERRSRRERERSRE T RRSRREEEERSREE
FOURTEENTH | FI FTEENTH

Bl D AMOUNT | Bl D AMOUNT
............................... |-------------------------------
70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00
10, 250. 00* 10250. 00| 7, 000. 00* 7000. 00
25, 000. 00* 25000. 00| 13, 000. 00* 13000. 00
2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00
120, 000. 00* 120000. 00| 45, 000. 00* 45000. 00
35.00 245. 00| 100. 00 700. 00
35.00 245. 00| 100. 00 700. 00
10. 00 280. 00| 200. 00 5600. 00
30. 00 210. 00| 100. 00 700. 00
50. 00 87000. 00| 50. 00 87000. 00
10. 00 17400. 00| 15. 00 26100. 00
17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00
35, 000. 00* 35000. 00| 70, 000. 00* 70000. 00
10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00
. 00* 0. 00| . 00* 0. 00
86, 000. 00* 86000. 00| 120, 000. 00* 120000. 00
5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00
194. 00 393238. 00| 200. 00 405400. 00
24,100. 00 482000. 00| 30, 000. 00 600000. 00
1, 600. 00 120000. 00| 2, 000. 00 150000. 00
29.00 4060. 00| 100. 00 14000. 00
72.00 39600. 00| 100. 00 55000. 00
7.00 23450. 00| 15. 00 50250. 00
42.00 2898. 00| 50. 00 3450. 00
42.00 672. 00| 100. 00 1600. 00
39. 60 1599840. 00| 30. 00 1212000. 00
20. 00 6600. 00| 50. 00 16500. 00
26. 00 4940. 00| 80. 00 15200. 00
36. 00 2988. 00| 40. 00 3320. 00
1.04 134368. 00| 1.50 193800. 00
.90 1698300. 00| . 80 1509600. 00
2.30 4340100. 00| 2.70 5094900. 00
2.20 137720. 00| 2.00 125200. 00
1.35 443610. 00 1.50 492900. 00
22.00 5280. 00| 40. 00 9600. 00
500. 00 500. 00| 1, 000. 00 1000. 00
800. 00 800. 00| 1, 000. 00 1000. 00


http:1,000.00

200. 00
1.50

200. 00|
300. 00|

300. 00
1.00

300. 00
200. 00



04- 043624 Bl D245

A DA DD

BOD

04- SV 92- RL SUMMARY OF REMAI NI NG BI DDERS PAGE 25
07/ 23/ 97 07/ 24/ 97
|- |-
FOURTEENTH | FI FTEENTH
BID AVONT | BID AVONT
............................... |---_-------_-------_-------_---
3.00 48. 00| 5. 00 80. 00
5. 00 60. 00| 10. 00 120. 00
67. 00 37319. 00| 100. 00 55700. 00
100, 000. 00*  100000. 00| 100, 000. 00*  100000. 00
148,000. 00*  148000. 00| 200, 000. 00*  200000. 00
. 00* 0. 00| . 00* 0. 00
75, 000. 00 75000. 00| 362, 000. 00*  362000. 00
1,141, 000. 00*  1141000. 00| 1, 200, 000. 00*  1200000. 00

i
No o b~ WNPEFEO

SN

d

11, 428, 521. 00

12, 370, 920. 00



