STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPOSALS | SSUED 60

NUMBER OF BI DDERS 11
PROGRAM ELEMENTS

BI D

10/ 27/ 99

04

F

- 045014

I
I
04- SM 92- R16. 4/ R18. 8 3
04- ALA-92-R0.0/ R2. 7 0

UND TOTAL HE2

ENG NEERS EST

FCRT

Bl D TOTAL

112, 936, 057. 00

112, 963, 302. 00

112, 995, 038. 00

115, 364, 488. 30

117, 297, 752. 00

SUMMARY

N

DEPARTMENT OF TRANSPORTATI ON

AN MATEO AND ALAMEDA COUNTI ES
N FOSTER CI TY AND HAYWARD FROM
.8 KM VEST OF THE COUNTY LINE TO
.4 KM EAST OF THE

BRI DGE W DENI NG

125, 011, 640. 00

Bl DDER | D

11

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER12, 075, 583. 00

Bl D245

PAGE 1

10/ 28/ 99
CONTRACT CCDE 'A '’
127 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

700

PERCENT UNDER EST 9. 66

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BALFOUR BEATTY CONSTRUCTI ON
I NC

600 WALNUT AVE

VALLEJO CA 94592

FCl CONSTRUCTCRS

90 GREAT OAKS BLVD SUI TE 105
SAN JOSE CA 95119

MORRI SON KNUDSEN CORPCRATI ON
VEEKS MARI NE | NC A JO NT
VENTURE

P O BOX 22

BO SE ID 83729

MYERS MODERN CONTI NENTAL JV

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

SHI MM CK CONSTRUCTI ON CO | NC
OBAYASHI CORPORATI ON JV
24200 CLAW TER ROAD

HAYWARD CA 94545

FAX

FAX

FAX

FAX

FAX

707 562- 6800
00664318
707 562-6801

408 227-2735
00751131
408 227-8145

208 386-5680
00770412

208 386-7312

916 635-9370
00770039
916 635-1527

510 293-1100
00644166
510 293-1110

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%


http:UNDER12,075,583.00
http:117,297,752.00
http:115,364,488.30
http:112,995,038.00
http:112,963,302.00
http:112,936,057.00
http:125,011,640.00

04-045014
04- SM 92-R1
10/ 27/ 99

10

11

126, 071, 857.

126, 593, 000.

128, 932, 057.

129, 961, 027.

131, 163, 840.

131, 280, 006.

60

00

00

00

50

70

10

GRANI TE MASSVAN A JO NT
VENTURE

P O BOX 50085

WATSONVI LLE CA 95077-5085
KIEWT PACI FI C CO

5000 MARSH DRI VE
CONCORD CA 94520

TRAYLOR PACI FI C

34 EXECUTI VE PARK STE 100
I RVINE CA 92614

WALSH PACI FI C CONSTRUCTI ON

4234 HACI ENDA DR STE 210
PLEASANTON CA 94588

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

GLF CONSTRUCTI ON CORPORATI ON
BALLAST NEDAM CONSTRUCTI ON | NC

A JO NT VENTURE
80 SW8TH ST STE 2201
MAM FL 33130

FAX

FAX

FAX

FAX

FAX

FAX

831 724-1011
00770088
831 728-1701

925 686- 3030
00433176
925 687-5143

949 475- 0444
00762513
949 475- 0440

925 847-1610
00457120
925 847-1620

916 334-1221
00286430
916 334-0562

305 371-5228
00757437

205 371-9201

Bl D245
PACE 2
10/ 28/ 99

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED



04- 045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 3
10/ 28/ 99

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A F A CONSTRUCTI ON | NC
FRESNO CA

CERTI FI ED COATI NGS
CONCCRD CA

D AND L CONCRETE PUMPI NG
CERES CA

HARRI S REBAR
SAN LEANDRO CA

M KE BROMN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

STATEW DE CONCRETE BARRI ER
SAN LEANDRO CA

T N T FENCE | NC
SACRAMENTO CA

SI GNS AND TRAFFI C CONTROL ( PORTI ON)

PAI NTI NG AND COATI NG

PUVPI NG CONCRETE

BAR REI NFORCI NG STEEL ( BRI DCE)

ELECTRI CAL

SI TE WORK

CONCRETE BARRI ER

FENCE AND TRAFFI C CONTRCL ( PORTI ON)



04-045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

10/ 28/ 99
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CONFAB
LATHROP CA

HARRI S REBAR
CAKLAND CA

LUCAS MARI NE
SACRAMENTO CA

M KE BROWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

WATER CONSULTANTS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

PRECAST PRESTRESSED G RDERS AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

MARI NE PI LE DRI VI NG MARI NE SUPPORT AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GN, ROADSI DE SI GN AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BAY CI TI ES EXCAVATI ON AND PAVI NG
CONCCORD CA 94520

C T M CONSTRUCTI ON | NC
3189 FI TZGERALD ROAD
RANCHO CORDOVA CA 95742

CERTI FI ED COATI NGS OF CALI FORNI A
1045 DETRO T AVENUE
CONCCORD CA 94518

CONTI NUED ON NEXT PAGE

EXCAVATI ON AND PAVI NG

CONCRETE BARRI ERS ( PARTI AL)

ON SI TE CONCRETE COATI NGS



04- 045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 28/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHACON STEEL COVPANY
10 HARRI' S COURT STE C5
MONTEREY CA 93940

MORI SCLI CONSTRUCTI ON
P O BOX 2762
LI VERMORE CA 94551

WATER CONSULTANTS
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS

REI NFORCEMENT

ELECTRI CAL

S| GNS AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CTM
RANCHO CCORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

HARRI S REBAR OAKLAND
SAN LEANDRO CA

M KE BROMN ELECTRI C
COTATI CA

NESCO FABRI CATORS
VALLEJO CA

O C JONES AND SONS
BERKELEY CA

CONCRETE BARRI ER BRI DGE

REI NFORCED BRI DGE DECK AND JO NT SEALS

REBAR

ELECTRI CAL

PI LE FABRI CATI ON

ROADWAY AND UNDERGROUND



04-045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 6

10/ 28/ 99
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

CERTI FI ED COATI NGS
CONCCRD CA

HARRI S REBAR
CAKLAND CA

M KE BROWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE AND EARTHWORK

CQOATI NG

REBAR

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CTM
RANCHO CORDOVA CA

CERTI FI ED COATI NGS
CONCCRD CA

D AND N CONCRETE PUMPI NG
GARDENA CA

HARRI S REBAR
SAN LEANDRO CA

M KE BROMN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

CONCRETE BARRI ER

PAI NTI NG AND COATI NGS

CONCRETE

REBAR

ELECTRI CAL

ASPHALT CONCRETE PAVI NG



04-045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 7
10/ 28/ 99

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

A F A CONSTRUCTI ON
FRESNO CA

CERTI FI ED COATI NGS
CONCCRD CA

HARRI S REBAR QAKLAND | NC
SAN LEANDRO CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

STATEW DE CONCRETE BARRI ER
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

SI GNS AND CRASH CUSHI ONS

CQOATI NGS

REBAR

ELECTRI CAL

CONCRETE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAY CI TI ES PAVI NG AND GRADI NG
CONCCRD CA

FONTANA STEEL
RANCHO CUCAMONGA CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

STATEW DE CONCRETE BARRI ER
OAKLAND CA

ITEMS 6, 9, 10, 13, 27, 30 AND 41 THRU 44 ( PARTI AL)

FI ELD REBAR ( PARTI AL)

I TEMS 2 AND 75 THRU 79 ( PARTI AL)

| TEMS 60 THRU 62, 66 AND 67 ( PARTI AL)



04-045014 Bl D245

04- SM 92-R1 PACE 8

10/ 27/ 99 10/ 28/ 99
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HARRI S REBAR QAKLAND | NC REBAR
1105 ALADDI N AVE
SAN LEANDRO CA 94577

LAWRENCE CONSTRUCTI ON CO CONCRETE BARRI ER AND CAST | N PLACE DECK
P O BOX 6282
SAN PABLO CA 94606

MORI SCLI CONSTRUCTI ON ELECTRI CAL, CALL BOXES AND TRAFFI C MANAGEMENT
5933 NORTH FRONT ROAD
LI VERMORE CA 94550

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CERTI FI ED CQOATI NGS CONCRETE COATI NG
CONCORD CA
FONTANA STEEL REI NFORCI NG STEEL
FONTANA CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
O C JONES AND SONS EARTHWORK AND PAVI NG
BERKELEY CA
PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA
RI LEYS STRI PI NG STRI PI NG
BENI CI A CA

CONTI NUED ON NEXT PAGE



04-045014
04- SM 92-R1
10/ 27/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 9

10/ 28/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

STATEW DE CONCRETE BARRI ER
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A F A CONSTRUCTI ON | NC
FRESNO CA

C J C TRUCKI NG COVPANY
CAKLAND CA

D AND N CONCRETE PUMPI NG
GARDENA CA

DELLA FOSSE TRUCKI NG | NC
UNTON CITY CA

HARRI S REBAR
CAKLAND CA

JEFFCO PAI NTI NG AND COATI NG | NC
VALLEJO CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

NORTHLAND RENTAL EQUI PMENT
SAN JOSE CA

O C JONES AND SONS
BERKELEY CA



04- 045014 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 27/ 99 10/ 28/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 016490 ELECTRONI C MOBI LE DAI LY DAl RY COMPUTER LS LUVP SUM 37, 000. 00* 37, 000. 00
SYSTEM DATA DELI VERY
2 016491 TI ME RELATED OVERHEAD VDAY 700 12, 000. 00 8, 400, 000. 00
3 016492 TRANSPORTATI ON FOR THE ENG NEER LS LUVP SUM 600, 000. 00* 600, 000. 00
4 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 15, 000. 00* 15, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
PLAN
6 016493 TEMPORARY STOCKPI LE COVER MR 400 54. 00 21, 600. 00
7 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 65, 000. 00* 65, 000. 00
8 016494 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 20, 000. 00* 20, 000. 00
9 016495 TEMPORARY HI GH VI SI BI LI TY FENCE M 670 17.00 11, 390. 00
10 074029 TEMPORARY SI LT FENCE M 530 20. 00 10, 600. 00
11 016496 ESTABLI SH MARI NE ACCESS LS LUVP SUM 2, 500, 000. 00* 2, 500, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 290, 000. 00* 290, 000. 00
14 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 12 33. 00 396. 00
15 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 870 2.00 7, 740. 00
16 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 25 60. 00 1, 500. 00
17 120300 TEMPORARY PAVENMENT MARKER EA 1, 040 20. 00 20, 800. 00
18 016497 TEMPORARY TERM NAL SECTI ON, TYPE K EA 1 1, 500. 00 1, 500. 00
(LEFT I N PLACE)
19 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 060 85. 00 260, 100. 00
20 129100 TEMPORARY CRASH CUSHI ON MODULE EA 100 340. 00 34, 000. 00
21 150605 REMOVE FENCE M 66 25. 00 1, 650. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 280 35. 00 9, 800. 00
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 33, 700 1.50 50, 550. 00
24 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 12 50. 00 600. 00
25 150722 REMOVE PAVEMENT MARKER EA 7,020 1. 00 7, 020. 00
26 150742 REMOVE ROADSI DE SI GN EA 11 145. 00 1, 595. 00
27 150820 REMOVE | NLET EA 1 2, 300. 00 2, 300. 00
28 151554 RECONSTRUCT CHAI N LI NK GATE EA 1 2, 000. 00 2, 000. 00
29 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
30 (S) 153101 PLANE ASPHALT CONCRETE PAVENMENT MR 890 4.00 3, 560. 00
31 153214 REMOVE CONCRETE CURB M 180 63. 00 11, 340. 00
32 153221 REMOVE CONCRETE BARRI ER M 120 90. 00 10, 800. 00
33 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 250, 000. 00* 250, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00

35 170101 DEVELOP WATER SUPPLY

'_
n

LUWMP SUM 10, 000. 00* 10, 000. 00


http:10,000.00
http:10,000.00
http:10,000.00
http:10,000.00
http:250,000.00
http:250,000.00
http:10,800.00
http:11,340.00
http:3,560.00
http:2,000.00
http:2,000.00
http:2,300.00
http:2,300.00
http:1,595.00
http:7,020.00
http:50,550.00
http:9,800.00
http:1,650.00
http:34,000.00
http:260,100.00
http:1,500.00
http:1,500.00
http:20,800.00
http:1,500.00
http:7,740.00
http:290,000.00
http:290,000.00
http:5,500.00
http:5,500.00
http:2,500,000.00
http:2,500,000.00
http:10,600.00
http:11,390.00
http:20,000.00
http:20,000.00
http:65,000.00
http:65,000.00
http:21,600.00
http:15,000.00
http:15,000.00
http:15,000.00
http:15,000.00
http:600,000.00
http:600,000.00
http:8,400,000.00
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04-045014 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 27/ 99 10/ 28/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 190101 ROADWAY EXCAVATI ON VB 930 200. 00 186, 000. 00
37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 70 100. 00 7, 000. 00
38 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 17 300. 00 5, 100. 00
39 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 910 7.00 6, 370. 00
40 203021 FI BER ROLLS M 340 20. 00 6, 800. 00
41 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,130 55. 00 227, 150. 00
42 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,110 60. 00 66, 600. 00
43 390175 ASPHALT CONCRETE ( LEVELI NG TONN 1, 050 60. 00 63, 000. 00
44 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7.2 1, 000. 00 7, 200. 00
45 490753 FURNI SH PI LI NG ( CLASS 625) M 243 80. 00 19, 440. 00
46 (S) 490754 DRI VE PILE (CLASS 625) EA 8 4,000. 00 32, 000. 00
47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 10 4,500. 00 45, 000. 00
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 12, 000. 00 25, 200. 00
49 515020 REFI NI SH BRI DGE DECK MR 6, 030 150. 00 904, 500. 00
50 (S) 519102 JONT SEAL (TYPE AL) M 366 85. 00 31, 110. 00
51 562004 METAL (RAI L MOUNTED SI GN) KG 200 10. 00 2, 000. 00
52 566011 ROADSI DE SI GN - ONE POST EA 1 400. 00 400. 00
53 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 120. 00 840. 00
METHOD)
54 620909 450 MM ALTERNATI VE Pl PE CULVERT M 20 175. 00 3, 500. 00
55 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1.5 430. 00 645. 00
56 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 444 5. 00 2, 220. 00
57 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 60 45. 00 2, 700. 00
58 820151 OBJECT MARKER (TYPE L-1) EA 1 80. 00 80. 00
59 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 41 100. 00 4, 100. 00
60 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 14, 781 105. 00 1, 552, 005. 00
61 (F) 833182 CONCRETE BARRI ER ( TYPE 27R) M 265 250. 00 66, 250. 00
62 (F) 047763 CONCRETE BARRI ER ( TYPE 50 A-1) M 610 400. 00 244, 000. 00
63 839532 CABLE ANCHOR ASSEMBLY EA 1 600. 00 600. 00
( BREAKAWAY, TYPE B)
64 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 200. 00 200. 00
65 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 3, 400. 00 6, 800. 00
66 839701 CONCRETE BARRI ER ( TYPE 60) M 210 100. 00 21, 000. 00
67 839705 CONCRETE BARRI ER ( TYPE 60E) M 100 150. 00 15, 000. 00
68 (S) 016498 75 MM PAI NT TRAFFI C STRI PE M 15, 800 2.00 31, 600. 00
(2- COAT BLACK SHADOW
69 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 40. 00 480. 00
70 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 600 3. 00 100, 800. 00


http:100,800.00
http:31,600.00
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http:6,800.00
http:3,400.00
http:244,000.00
http:66,250.00
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04-045014 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 27/ 99 10/ 28/ 99

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 5. 00 900. 00

72 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 76 5. 00 380. 00
(BROKEN 10.98 M- 3.66 M

73 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 920 1. 80 16, 056. 00

74 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3, 460 3. 00 10, 380. 00

75 (S) 016499 CALL BOX SYSTEM LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00

76 (S) 016500 15- KV SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

77 (S) 016501 LOW VOLTAGE CONTROL CENTER LS LUVP SUM 100, 000. 00* 100, 000. 00

78 860401 LI GHTI NG LS LUVP SUM 600, 000. 00* 600, 000. 00

79 016502 TRAFFI C MANAGEMENT SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00

80 047791 FURNI SH 1065 MM PI LI NG M 38, 070 . 00 0. 00

81 (S) 047792 DRI VE 1065 MV PI LE EA 1, 233 . 00 0. 00

82 047793 FURNI SH ANCHOR PI LI NG (PP 610 X 12.5) M 296 . 00 0. 00

83 (S) 047794 DRI VE ANCHOR PI LE (PP 610 X 12.5) EA 8 . 00 0. 00

84 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 36, 000 . 00 0. 00

85 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00

86 047795 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2,838 . 00 0. 00
DOUBLE- T G RDER (15M - 20M

87 047796 FURNI SH PRECAST CONCRETE BENT CAP EA 23 . 00 0. 00
(5M - 10M

88 047797 FURNI SH PRECAST CONCRETE BENT CAP EA 393 . 00 0. 00
(15M - 20M

89 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2, 838 . 00 0. 00
G RDER

90 (S) 047798 ERECT PRECAST CONCRETE BENT CAP EA 416 . 00 0. 00

91 (S) 519120 JONT SEAL (MR 15 MV) M 7 . 00 0. 00

92 (S) 519123 JONT SEAL (TYPE B - MR 50 M) M 1,728 . 00 0. 00

93 (SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 6,226,000 . 00 0. 00
( BRI DGE)

94 ('SF) 750496 M SCELLANEOQUS METAL KG 143, 400 . 00 0. 00
(RESTRAI NER - PI PE TYPE)

95 047800 FURNI SH 1065 MM PI LI NG M 29, 519 659. 00 19, 453, 021. 00

96 (S) 047801 DRI VE 1065 MV PI LE EA 826 9, 700. 00 8, 012, 200. 00

97 047802 FURNI SH ANCHOR PI LI NG (PP 610 X 12.5) M 296 170. 00 50, 320. 00

98 (S) 047803 DRI VE ANCHOR PI LE (PP 610 X 12.5) EA 8 12, 500. 00 100, 000. 00

99 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 35, 520 273. 00 9, 696, 960. 00

100 (F) 511106 DRI LL AND BOND DOWEL M 10 90. 00 900. 00

101 047804 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 9, 200. 00 27, 600. 00

BULB- T G RDER (15M - 20M)
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http:600,000.00
http:600,000.00
http:100,000.00
http:100,000.00
http:200,000.00
http:200,000.00
http:1,000,000.00
http:1,000,000.00
http:10,380.00
http:16,056.00

04-045014 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 27/ 99 10/ 28/ 99

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

102 047805 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2,166 10, 399. 00 22,524, 234. 00
BULB-T G RDER (25M - 30M)

103 047806 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1,893 3, 500. 00 6, 625, 500. 00
DECK PANEL

104 047807 FURNI SH PRECAST CONCRETE BENT CAP EA 2 9, 000. 00 18, 000. 00
(5M - 10M)

105 047808 FURNI SH PRECAST CONCRETE BENT CAP EA 262 15, 550. 00 4,074, 100. 00
(15M - 20M

106 047809 FURNI SH PRECAST CONCRETE BENT CAP EA 14 12, 000. 00 168, 000. 00
(10M - 15M

107 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2,169 900. 00 1, 952, 100. 00
G RDER

108 (S) 047810 ERECT PRECAST PRESTRESSED CONCRETE EA 1, 893 300. 00 567, 900. 00
DECK PANEL

109 (S) 047811 ERECT PRECAST CONCRETE BENT CAP EA 278 1, 500. 00 417, 000. 00

110 (S) 519120 JONT SEAL (MR 15 MV M 7 1, 200. 00 8, 400. 00

111 (S) 519123 JONT SEAL (TYPE B - MR 50 M) M 1,579 225. 00 355, 275. 00

112 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 5,370, 000 1.70 9, 129, 000. 00
( BRI DGE)

113 ( SF) 750496 M SCELLANEOUS METAL KG 117, 100 3.00 351, 300. 00
(RESTRAI NER - PI PE TYPE)

114 047812 FURNI SH PRECAST PRESTRESSED CONCRETE M 123, 522 . 00 0. 00
PILING (610 M)

115 (S) 047813 DRI VE PRECAST PRESTRESSED CONCRETE EA 4,900 . 00 0. 00
PILE (610 MV)

116 047814 FURNI SH ANCHOR PI LI NG M 277 . 00 0. 00
(PP 355.5 X 11.125)

117 (S) 047815 DRI VE ANCHOR PI LE (PP 355.5 X 11.125) EA 8 . 00 0. 00

118 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 22, 090 . 00 0. 00

119 (F) 511106 DRI LL AND BOND DOWEL M 10 . 00 0. 00

120 512350 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5,676 . 00 0. 00
SLAB

121 047816 FURNI SH PRECAST CONCRETE BENT CAP EA 1,617 .00 0. 00
(5M - 10M

122 (S) 047817 ERECT PRECAST PRESTRESSED CONCRETE EA 5,676 . 00 0. 00
SLAB

123 (S) 047818 ERECT PRECAST CONCRETE BENT CAP EA 1,617 .00 0. 00

124 (S) 519121 JONT SEAL (TYPE B - MR 30 M) M 25 . 00 0. 00


http:351,300.00
http:9,129,000.00
http:355,275.00
http:8,400.00
http:1,200.00
http:417,000.00
http:1,500.00
http:567,900.00
http:1,952,100.00
http:168,000.00
http:12,000.00
http:4,074,100.00
http:15,550.00
http:18,000.00
http:9,000.00
http:6,625,500.00
http:3,500.00
http:22,524,234.00
http:10,399.00

04-045014 Bl D245

04- SM 92-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 27/ 99 10/ 28/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
125 (S) 519123 JONT SEAL (TYPE B - MR 50 MV) M 1, 720 . 00 0.00
126 ( SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 2,295,000 . 00 0.00
( BRI DGE)
127 999990 MOBI LI ZATI ON LS LUVP SUM 10, 800, 000. 00* 10, 800, 000. 00

TOTAL 112, 936, 057. 00


http:112,936,057.00
http:10,800,000.00
http:10,800,000.00

| TEI\/||

©CoOo~NOOBWNE

04- 045014
04- SM 92-R1
10/ 27/ 99

9, 450, 000.
3, 500.
200, 000.
35.

1.

40.

3.

2, 000.
18.

200.

15.

25.

9.

20.

1.

150.
600.
450.
200.

9450000.
3500.
200000.
420.
3870.
1000.
3640.
2000.
55080.
20000.
990.
7000.
303300.
240.
7020.
1650.
600.
450.
400.
10680.
1980.
4800.
100000.
10000.
10000.
65100.
2100.
850.
5460.

SUMMARY

1, 800, 000.
5, 000.
350, 000.
30.

1.

40.

4.

2, 000.
55.

400.

8.

25.

1.

30.

2.

120.
600.

OF

. 00*
. 00*
. 00*
.00
.00
.00
.00

RE MA I

1800000.
5000.
350000.
360.
5805.
1000.
4160.
2000.
168300.
40000.
528.
7000.
50550.
360.
14040.
1320.
600.
1200.
250.
5340.
2700.
4200.
300000.
10000.
10000.
27900.
2100.
595.
5460.

N |

BI DDERS

5000.
9100000.
300000.
5000.
10000.
10000.
25000.
30000.
5360.
5300.
250000.
4000.
450000.
180.
15480.
1000.
5200.
400.
107100.
35000.
1650.
5880.
244325.
300.
10530.
1100.
500.
700.
350.
26700.
8100.
4800.
150000.
10000.
10000.
125550.
7000.
2550.
4550.

Bl D245
PACE 15
10/ 28/ 99
FI FTH
BI D AMOUNT
37, 000. 00* 37000
7, 500. 00 5250000
750, 000. 00* 750000
140, 000. 00* 140000
35, 000. 00* 35000
50. 00 20000
20, 000. 00* 20000
100, 000. 00* 100000
20. 00 13400
20. 00 10600
4, 000, 000. 00* 4000000
12, 000. 00* 12000
700, 000. 00* 700000
25.00 300
5. 00 19350
45. 00 1125
10. 00 10400
2,000. 00 2000
50. 00 153000
750. 00 75000
10. 00 660
30. 00 8400
2.00 67400
20. 00 240
2.00 14040
120. 00 1320
2,500. 00 2500
500. 00 500
250. 00 500
10. 00 8900
35.00 6300
70. 00 8400
325, 000. 00* 325000
10, 000. 00* 10000
10, 000. 00* 10000
20. 00 18600
100. 00 7000
125. 00 2125
5. 00 4550



04- 045014
04- SM 92-R1
10/ 27/ 99

1478100.
53000.
106750.
650.
2500.
4200.
42000.
40000.
15800.
540.
87360.
288.
228.
31220.
17300.
1000000.
200000.
150000.
800000.

SUMMARY OF
| THI RD
| BI D
00| 12. 00
00| 75. 00
00| 80. 00
00| 70. 00
00| 500. 00
00| 450. 00
00| 3, 500. 00
00| 500. 00
00| 1, 200. 00
00| 20. 00
00| 60. 00
00| 20. 00
00| 200. 00
00| 120. 00
00| 300. 00
00| 330. 00
00| 6. 00
00| 45. 00
00| 50. 00
00| 80. 00
00| 115. 00
00| 250. 00
00| 130. 00
00| 600. 00
00| 2, 500. 00
00| 3, 750. 00
00| 130. 00
00| 300. 00
00| . 50
00| 40. 00
00| 1.20
00| 3. 00
00| 3. 00
00| 1.50
00| 3.50
00| 1, 600, 000. 00*
00| 210, 000. 00*
00| 90, 000. 00*
00| 775, 000. 00*

RE MA I

2664.
2700.
50.
3280.
1699815.
66250.
79300.
600.
2500.
7500.
27300.
30000.
7900.
480.
40320.
540.
228.
13380.
12110.
1600000.
210000.
90000.
775000.

1, 100.

2, 500.
3. 500.

375.

35.
10.

1, 300, 000.
175, 000.
75, 000.
600, 000.

NI NG BI DDERS

1478100.
53000.
91500.

600.
2500.
7000.
4200.

37500.
7900.
420.
26880.
540.
760.
13380.
10380.
1300000.
175000.
75000.
600000.

Bl D245
PACE 16
10/ 28/ 99
FI FTH
Bl D AMOUNT
10. 00 3400
65. 00 268450
80. 00 88800
75. 00 78750
250. 00 1800
100. 00 24300
5, 000. 00 40000
500. 00 5000
2, 000. 00 4200
75. 00 452250
55. 00 20130
20. 00 4000
300. 00 300
150. 00 1050
750. 00 15000
900. 00 1350
10. 00 4440
30. 00 1800.
50. 00 50.
70. 00 2870.
90. 00 1330290.
90. 00 23850.
90. 00 54900.
750. 00 750.
3, 200. 00 3200.
550. 00 1100.
150. 00 31500.
250. 00 25000.
1.00 15800.
50. 00 600.
1.00 33600.
2.00 360.
2.00 152.
5.00 44600.
10. 00 34600.
1, 200, 000. 00* 1200000.
250, 000. 00* 250000.
190, 000. 00* 190000.
950, 000. 00* 950000.



04- 045014 Bl D245
04- SM 92- RL SUMMARY OF REMAI NI NG BIDDERS PAGE 17
10/ 27/ 99 10/ 28/ 99

------------------------------- R B e C T LT LR T LRy EE TP T PP L L P e PEPE PR R
| TEM SECOND THI RD | FOURTH | FI FTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

I ____________________________________________________________________________________________________________________________
79 | 500, 000. 00* 500000. 00| 400, 000. 00* 400000. 00| 300, 000. 00* 300000. 00| 450, 000. 00* 450000. 00
80 | 750.00  28552500. 00| 650.00  24745500. 00| 725.00  27600750. 00| 725.00 27600750. 00
81 | 3,800.00  4685400. 00| 6,500.00  8014500. 00| 9,800.00  12083400. 00| 9,250.00  11405250. 00
82 | 120. 00 35520. 00| 300. 00 88800. 00| 135. 00 39960. 00| 250. 00 74000. 00
83 | 3, 000. 00 24000. 00| 8, 500. 00 68000. 00| 4, 000. 00 32000. 00| 50, 000. 00 400000. 00
84 | 250.00  9000000. 00| 280.00  10080000. 00| 184.00  6624000. 00| 250.00  9000000. 00
85 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
86 | 6,500.00  18447000. 00| 8,470.00  24037860. 00| 7,000.00  19866000. 00| 8,000.00  22704000. 00
87 | 10, 000. 00 230000. 00| 16, 900. 00 388700. 00| 16, 000. 00 368000. 00| 17, 500. 00 402500. 00
88 | 10,000.00  3930000. 00| 16,900.00  6641700. 00| 18,000.00  7074000. 00| 16,500.00  6484500. 00
89 | 200. 00 567600. 00| 620.00  1759560. 00| 825.00  2341350. 00| 500.00  1419000. 00
90 | 10,000.00  4160000. 00| 4,300.00  1788800. 00| 6,000.00  2496000. 00| 500. 00 208000. 00
91 | 325. 00 2275. 00| 165. 00 1155. 00| 125. 00 875. 00| 200. 00 1400. 00
92 | 135. 00 233280. 00| 100. 00 172800. 00| 175. 00 302400. 00| 150. 00 259200. 00
93 | 1.50  9339000. 00| 1.45  9027700. 00 1.45  9027700. 00| 1.35  8405100. 00
94 | 9.00  1290600. 00| 3.75 537750. 00| 6. 00 860400. 00| 3. 00 430200. 00
95 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
96 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
97 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
98 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
99 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
100 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
101 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
102 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
103 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
104 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
105 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
106 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
107 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
108 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
109 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
110 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
111 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
112 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
113 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
114 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
115 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
116 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00
117 | . 00 0. 00| 00 0. 00| . 00 0. 00| . 00 0. 00



118
119
120
121
122
123
124
125
126
127

TOT

04-045014

04- SM 92- RL SUMMARY
10/ 27/ 99
_______________________________ |_______________
SECOND | THI
BI D AMOUNT | BI D
_______________________________ I_______________
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00|
. 00 0. 00| .
11, 000, 000. 00*  11000000. 00| 10, 360, 703.

112, 963, 302. 00

RD | FOURTH
AMOUNT | BI D AMOUNT

________________ I_____________________________
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| 00 0.
. 00 0. 00| . 00 0.

00 0. 00| . 00 0.

00* 10360703. 00| 11, 050, 000. 00*  11050000.

112, 995, 038. 00 115, 364, 488. 30

OF REMAI NI NG BI DDERS

Bl D245
PACE 18
10/ 28/ 99

00

11,000,000:00* 11000000.

117, 297, 752. 00

Sooooo00000
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04-045014
04- SM 92-R1
10/ 27/ 99

53.

1.

32.

4.

3, 000.
60.
350.
25.

50.

32.

3000000.
10000.
1450000.
636.
6192.
800.
4368.
3000.
183600.
35000.
1650.
14000.
87620.
384.
11232.
1155.
1000.
500.
400.
8900.
2700.
14400.
450000.
10000.
10000.
139500.
4200.
5100.
5460.

SUMMARY

OF

RE MA I

N |

NG BI DDERS
_______________________________ |
El GHTH
Bl D AMOUNT
_______________________________ |

10, 000. 00~ 10000
5, 000. 00 3500000
275, 000. 00* 275000
25, 000. 00* 25000
100, 000. 00* 100000
20. 00 8000
100, 000. 00* 100000
100, 000. 00* 100000
15. 00 10050
40. 00 21200
3, 000, 000. 00* 3000000
20, 000. 00* 20000
100, 000. 00* 100000
35.00 420
1.50 5805
50. 00 1250
5.00 5200
1, 000. 00 1000
35.00 107100
300. 00 30000
20. 00 1320
20. 00 5600
2.00 67400
25. 00 300
1.00 7020
50. 00 550
1, 000. 00 1000
1, 000. 00 1000
150. 00 300
15. 00 13350
15. 00 2700
40. 00 4800
250, 000. 00* 250000
10, 000. 00* 10000
10, 000. 00* 10000
400. 00 372000
100. 00 7000
300. 00 5100
20. 00 18200

Bl D245
PACGE 19
10/ 28/ 99
NI NTH
Bl D AMOUNT
37, 000. 00* 37000.
20, 000. 00 14000000.
1, 000, 000. 00* 1000000.
25, 000. 00* 25000.
50, 000. 00* 50000.
100. 00 40000.
125, 000. 00* 125000.
50, 000. 00* 50000.
50. 00 33500.
20. 00 10600.
1. 00* 1.
10, 000. 00* 10000.
250, 000. 00* 250000.
90. 00 1080.
3.00 11610.
40. 00 1000.
5.00 5200.
1, 000. 00 1000.
100. 00 306000.
500. 00 50000.
10. 00 660.
20. 00 5600.
2.00 67400.
30. 00 360.
1.00 7020.
100. 00 1100.
1, 000. 00 1000.
2, 000. 00 2000.
200. 00 400.
15. 00 13350.
15. 00 2700.
50. 00 6000.
200, 000. 00* 200000.
10, 000. 00* 10000.
10, 000. 00* 10000.
200. 00 186000.
200. 00 14000.
200. 00 3400.
5. 00 4550.



04-045014
04- SM 92-R1
10/ 27/ 99

6, 000.

275.

WhENhNET

1, 270, 000.
265, 000.
212, 000.

1, 007, 000.

1921530.
65720.
84180.

600.
600.
12000.
44100.
27500.
48980.
504.
35280.
378.

159.
14272.
12802.
1270000.
265000.
212000.
1007000.

SUMMARY OF
| SEVENTH
| BI D
00| 15. 00
00| 52. 00
00| 75. 00
00| 70. 00
00| 300. 00
00| 63. 00
00| 1,122. 00
00| 312. 00
00| 3, 980. 00
00| 200. 00
00| 50. 00
00| 20. 00
00| 200. 00
00| 110. 00
00| 136. 00
00| 920. 00
00| 4.00
00| 61. 00
00| 125. 00
00| 130. 00
00| 69. 00
00| 95. 00
00| 103. 00
00| 625. 00
00| 2, 800. 00
00| 3, 420. 00
00| 184. 00
00| 390. 00
00| .50
00| 45. 00
00| 1. 00
00| 3.50
60| 1.00
00| 1.70
00| 3.25
00| 1, 600, 000. 00*
00| 225, 000. 00*
00| 100, 000. 00*
00| 800, 000. 00*

RE MA I

8358.
1206000.
18300.
4000.
200.
770.
2720.
1380.
1776.
3660.
125.
5330.
1019889.
25175.
62830.
625.
2800.
6840.
38640.
39000.
7900.
540.
33600.
630.

76.
15164.
11245.
1600000.
225000.
100000.
800000.

wNhh N

1, 500, 000.
200, 000.

85, 000
750, 000

NI NG BI DDERS

GHTH
AMOUNT
00 3400
00 218890
00 73260
50 66675
00 5580
00 36450
00 16000
00 10000
00 10500
00 241200
00 36600
00 1000
00 100
00 2100
00 7000
00 2100
00 2220
00 2400
00 200
.00 4100.
.00 1566786.
.00 42930.
.00 79300.
.00 700.
.00 3000.
.00 10000.
.00 27090.
.00 32000.
.45 7110.
.00 540.
.80 26880.
50 450.
00 152.
25 20070.
50 12110.
00* 1500000.
00* 200000.
. 00* 85000.
. 00* 750000.

Bl D245
PACGE 20
10/ 28/ 99
NI NTH
Bl D AMOUNT
18. 00 6120
75. 00 309750
80. 00 88800
75. 00 78750
600. 00 4320
250. 00 60750
10, 000. 00 80000
1, 000. 00 10000
1, 200. 00 2520
55. 00 331650
100. 00 36600
30. 00 6000
200. 00 200
150. 00 1050
200. 00 4000
2, 000. 00 3000
4.00 1776
50. 00 3000
100. 00 100
100. 00 4100.
115. 00 1699815.
125. 00 33125.
110. 00 67100.
500. 00 500.
1, 000. 00 1000.
5, 000. 00 10000.
115. 00 24150.
120. 00 12000.
2.00 31600.
40. 00 480.
1.00 33600.
5. 00 900.
5.00 380.
1.50 13380.
4.00 13840.
1, 500, 000. 00* 1500000.
300, 000. 00* 300000.
200, 000. 00* 200000.
1, 000, 000. 00* 1000000.
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04-045014
04- SM 92-R1
10/ 27/ 99

477000.
27353295.
7151400.
44400.
72000.
13982400.
0.
23328360.
425500.
7270500.
2483250.
1788800.
385.
229824.
9961600.
372840.

8, 220.
18, 500.
18, 500.

875.

4, 300.

133.

. 00*
.50
.00
.00
.00
.40
. 00*

[eleololooNoloNooNolololololololoNoNoNoNoNeNe)

. 00|

200000.

SUMMARY OF
SEVENTH
| BI D
|

00| 200, 000. 00*
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00*
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
00| . 00
. 00| 780. 00
. 00| 4, 480. 00
. 00| 140. 00
. 00| 2,181. 00
. 00| 410. 00
. 00| 2, 000. 00
. 00| 8, 649. 00
. 00| 10, 330. 00
. 00| 3, 700. 00
. 00| 19, 664. 00
. 00| 24, 000. 00
. 00| 21, 528. 00
. 00| 600. 00
. 00| 650. 00
. 00| 3, 550. 00
. 00| 100. 00
. 00| 180. 00
. 00| 1.93
. 00| 4.00
. 00| . 00
. 00| . 00
. 00| . 00
. 00

RE MA I

23024820.
3700480.
41440.
17448.
14563200.
20000.
25947.
22374780.
7004100.
39328.
6288000.
301392.
1301400.
1230450.
986900.
700.
284220.
10364100.
468400.

©

COOLOOOLOOO00L0000O

0.
0.
0

NI NG BI DDERS

319.
1, 800.
200.
4, 000.

390000.
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
39403518.
8820000.

55400.

32000.

[eNeolooNoNoloolololololoololooNolooloNolooloolololoNoNoNoNeNe)

00|

00|
00|
00|
00|

Bl D245
PACE 21

10/ 28/ 99

160, 000. 00*
600.

7, 000.
200.
10, 000.
500.

. 00*

7, 500.
10, 000.
15, 000.
1, 000.
5, 000.
100.
180.

2.

3.

00
00
00
00
00

00
00
00
00
00

00

160000.
22842000.
8631000.
59200.
80000.
18000000.
0.
21285000.
230000.
5895000.
2838000.
2080000.
700.
311040.
12452000.
430200.

COOLOOOOLOO0LOO000O0O0000000O



118
119
120
121
122
123
124
125
126
127

TOT

04-045014

I NI NG BI DDERS

04- SM 92-R1 SUMMARY OF RE MA
10/ 27/ 99
------------------------------- R RS TEEEPEERLRNY
SI XTH | SEVENTH
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- R TP uRL e EEEE Py
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
.00 0. 00| .00 0.
12, 600, 000. 00* 12600000. 00| 12, 646, 640. 00* 12646640.

126, 071, 857. 60

126, 593, 000. 00

300. 00 6627000.
20. 00 200.

4,520. 00 25655520.
7,733.00 12504261.
750. 00 4257000.
1, 100. 00 1778700.
260. 00 6500.
190. 00 326800.

2.08 4773600.
11, 000, 000. 00* 11000000.

128, 932, 057. 00

Bl D245
PACE 22
10/ 28/ 99

00

12, 150, OOO: 00* 12150000.

129, 961, 027. 00

Soocooo0o0000



04-045014 Bl D245
04- SM 92-R1 SUMMARY OF REMAI NI NG BI DDERS PACGE 23
10/ 27/ 99 10/ 28/ 99
R TP e SIS ERTREEPEPRLRE I ICI A CEEEELRRLPE
| TEM TENTH | ELEVENTH
[ BI D AMOUNT [ Bl D AMOUNT
TR eRt e EEELPeEs TR eR e EEELoePs
1 37, 100. 00* 37100. 00| 25, 000. 00* 25000. 00
2| 9, 286. 00 6500200. 00| 14, 849. 00 10394300. 00
3| 150, 000. 00* 150000. 00| 271, 955. 00* 271955. 00
4 | 30, 000. 00* 30000. 00| 25, 000. 00* 25000. 00
5| 2, 500. 00* 2500. 00| 10, 000. 00~ 10000. 00
6 | 9. 00 3600. 00| 7.50 3000. 00
7 | 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
8 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
9 | 13. 00 8710. 00| 20. 00 13400. 00
10 | 12. 00 6360. 00| 6. 00 3180. 00
11 | 100. 00* 100. 00| 150, 000. 00* 150000. 00
12 | 2,500. 00* 2500. 00| 7,500. 00* 7500. 00
13 | 500, 000. 00* 500000. 00| 150, 000. 00* 150000. 00
14 | 50. 00 600. 00| 100. 00 1200. 00
15 | 1.75 6772. 50| 7.00 27090. 00
16 | 45. 00 1125. 00| 100. 00 2500. 00
17 | 7.50 7800. 00| 35. 00 36400. 00
18 | 500. 00 500. 00| 250. 00 250. 00
19 | 27.00 82620. 00| 70. 00 214200. 00
20 | 200. 00 20000. 00| 300. 00 30000. 00
21 | 25.00 1650. 00| 5.00 330. 00
22 | 20. 00 5600. 00| 62. 50 17500. 00
23 | 2.10 70770. 00| 7.00 235900. 00
24 | 50. 00 600. 00| 70. 00 840. 00
25 | 1.50 10530. 00| 10. 00 70200. 00
26 | 100. 00 1100. 00| 75. 00 825. 00
27 | 500. 00 500. 00| 2,500. 00 2500. 00
28 | 800. 00 800. 00| 1, 000. 00 1000. 00
29 | 200. 00 400. 00| 250. 00 500. 00
30 | 30. 00 26700. 00| 70. 00 62300. 00
31 | 25. 00 4500. 00| 25. 00 4500. 00
32 | 60. 00 7200. 00| 42.50 5100. 00
33 | 250, 000. 00* 250000. 00| 331, 810. 00* 331810. 00
34 | 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00
35 | 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
36 | 138. 00 128340. 00| 2.50 2325.00
37 | 60. 00 4200. 00| 3.00 210. 00
38 | 100. 00 1700. 00| 30. 00 510. 00
39 | 4.50 4095. 00| 25. 00 22750. 00


http:22750.00

04-045014 Bl D245

04- SM 92-R1 SUMMARY OF REMAI NI NG BI DDERS PACE 24
10/ 27/ 99 10/ 28/ 99
_______________________________ [ = m e
TENTH | ELEVENTH
BI D AMOUNT [ BI D AMOUNT
_______________________________ | = m
15. 00 5100. 00| 7.50 2550. 00
49. 00 202370. 00| 90. 00 371700. 00
68. 00 75480. 00| 85. 00 94350. 00
67. 00 70350. 00| 70. 00 73500. 00
900. 00 6480. 00| 40. 00 288. 00
50. 00 12150. 00| 119. 47 29031. 21
800. 00 6400. 00| 500. 00 4000. 00
300. 00 3000. 00| 750. 00 7500. 00
1, 500. 00 3150. 00| 1, 000. 00 2100. 00
30. 00 180900. 00| 5.00 30150. 00
65. 00 23790. 00| 5.25 1921. 50
18. 00 3600. 00| 5. 00 1000. 00
200. 00 200. 00| 100. 00 100. 00
110. 00 770. 00| 75. 00 525. 00
200. 00 4000. 00| 115. 00 2300. 00
800. 00 1200. 00| 200. 00 300. 00
2.50 1110. 00| 5.00 2220. 00
60. 00 3600. 00| 60. 00 3600. 00
125. 00 125. 00| 100. 00 100. 00
130. 00 5330. 00| 200. 00 8200. 00
80. 00 1182480. 00| 79. 35 1172872. 35
95. 00 25175. 00| 122. 87 32560. 55
75. 00 45750. 00| 133.18 81239. 80
600. 00 600. 00| 750. 00 750. 00
2, 800. 00 2800. 00| 2,500. 00 2500. 00
3, 000. 00 6000. 00| 2,000. 00 4000. 00
80. 00 16800. 00| 147. 21 30914. 10
350. 00 35000. 00| 135. 02 13502. 00
.55 8690. 00| 10. 00 158000. 00
50. 00 600. 00| 70. 00 840. 00
.75 25200. 00| 7.00 235200. 00
2.50 450. 00| 10. 00 1800. 00
2.50 190. 00| 7.00 532. 00
1.75 15610. 00| 8. 00 71360. 00
3.50 12110. 00| 10. 00 34600. 00
1, 000, 000. 00* 1000000. 00| 350, 000. 00* 350000. 00
200, 000. 00* 200000. 00| 500, 000. 00* 500000. 00
150, 000. 00* 150000. 00| 250, 000. 00* 250000. 00
750, 000. 00* 750000. 00| 750, 000. 00* 750000. 00


http:750000.00
http:750,000.00
http:750000.00
http:750,000.00
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04-045014
04- SM 92-R1
10/ 27/ 99

280.
1, 500.

15, 000.

300000.

[eNeolooNoNolooloNolololololololoNolooloNoloolololololoNoNoNoNeNe)

34586160.
7350000.
16620.
120000.

SUMMARY

00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|

OF RE MA I

ELEVENTH
BI D AMOUNT

250, 000. 00* 250000.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
. 00* 0.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
.00 0.
700. 00 20663300.
18, 956. 00 15657656.
153.51 45438.
500. 00 4000.
333. 86 11858707.
7.50 75.
6, 345. 33 19035.
10, 110. 00 21898260.
3, 206. 00 6068958.
10, 291. 00 20582.
22, 336. 00 5852032.
11, 044. 00 154616.
1,517. 04 3290459.
1, 434. 02 2714599.
15, 642. 06 4348492.
13. 14 91.
28. 44 44906.
1.51 8108700.
5.14 601894.
.00 0
.00 0.
.00 0.
.00 0

N |

N G

B I

DDERS

Bl D245
PACGE 25
10/ 28/ 99
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118
119
120
121
122
123
124
125
126
127

TOT

04- 045014
04- SM 92-R1
10/ 27/ 99

1.85
13, 163, 028. 00*

12591300.
600.
28380000.
12127500.
2838000.
3234000.
3750.
206400.
4245750.
13163028.

SUMMARY

00|

131, 163, 840. 50

OF RE MA

AMOUNT

13, 118, 0109.

o
o
©000000000

00* 13118019.

131, 280, 006. 70

N |

N G

B I

DDERS

Bl D245
PACE 26
10/ 28/ 99



