
                            

                                                  
                                            

                                                                           

     

                                          
                    

    
             
           

                               

               

 STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID245
 PAGE 1

 BID OPENING DATE 05/23/01 IN ALAMEDA COUNTY IN HAYWARD AT SAN 05/24/01
 CONTRACT NUMBER 04-045024 MATEO-HAYWARD BRIDGE TOLL PLAZA CONTRACT CODE 'F '
 LOCATION 04-ALA-92-R2.7/R3.0 44 CONTRACT ITEMS

 CONSTRUCT 3 TOLL BOOTHS AND WALKWAY FEDERAL AID NONE 

MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0% 
PROPOSALS ISSUED 15 FUND TOTAL HE2 0 TOTAL NUMBER OF WORKING DAYS 300 
NUMBER OF BIDDERS 1 ENGINEERS EST 2,986,569.00 AMOUNT OVER 2,764,440.00 PERCENT OVER EST 92.56 
PROGRAM ELEMENTS FCRT

 BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
 -------- ----------- --------- -------------------------------------------------

1 5,751,009.00 1 TABER CONSTRUCTION COMPANY 925 313-9868 CC PREF CLAIMED
 00762769

 4776 PACHECO BLVD FAX 925 313-9866
 MARTINEZ CA 94553 

http:5,751,009.00
http:2,764,440.00
http:2,986,569.00
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 04-045024 BID245
 04-ALA-92-R C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 2
 05/23/01 05/24/01

 L I S T O F S U B C O N T R A C T O R S 
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 

01 	 BAY CITIES PAVING

 CONCORD CA

 COOPER CRANE AND RIGGING PILE DRIVING

 NAVOTO CA

 DARDEN PAINTING

 CONCORD CA

 FONTANA STEEL REINFORCING STEEL

 STOCKTON CA

 MARTIN METAL STRUCTURAL STEEL

 VACAVILLE CA

 MERO SPACE FRAME

 GERMANTOWN WI

 RILEYS STRIPING STRIPING

 BENICIA CA

 TENNYSON ELECTRICAL

 LIVERMORE CA

 U S GLASS GLASS AND GLAZING

 PITTSBURG CA
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 04-045024 BID245
 04-ALA-92-R C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 3
 05/23/01 05/24/01 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

1 020374 ELECTRONIC MOBILE DAILY DIARY COMPUTER LS LUMP SUM 5,000.00* 5,000.00
 SYSTEM DATA DELIVERY

 2 020375 TIME RELATED OVERHEAD WDAY 300 584.00 175,200.00
 3 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 10,000.00* 10,000.00
 4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,000.00* 1,000.00

 PREVENTION PLAN
 5 074020 WATER POLLUTION CONTROL LS LUMP SUM 2,000.00* 2,000.00
 6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 6,000.00* 6,000.00
 7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 1,000.00* 1,000.00
 8 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 49 55.00 2,695.00
 9 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,010 3.40 6,834.00

 10 120182 PORTABLE DELINEATOR EA 10 25.00 250.00
 11 020376 DRUM (CHANNELIZER) EA 11 95.00 1,045.00
 12 120300 TEMPORARY PAVEMENT MARKER EA 200 5.75 1,150.00
 13 129000 TEMPORARY RAILING (TYPE K) M 530 66.00 34,980.00
 14 129100 TEMPORARY CRASH CUSHION MODULE EA 57 200.00 11,400.00
 15 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 640 3.45 2,208.00
 16 150722 REMOVE PAVEMENT MARKER EA 270 2.30 621.00
 17 150771 REMOVE ASPHALT CONCRETE DIKE M 31 10.00 310.00
 18 151272 SALVAGE METAL BEAM GUARD RAILING M 31 28.00 868.00
 19 390102 ASPHALT CONCRETE (TYPE A) TONN 24 117.00 2,808.00
 20 491004 FURNISH PILING (CLASS 45) M 3,095 47.00 145,465.00
 21 491005 DRIVE PILE (CLASS 45) EA 188 394.00 74,072.00
 22 510501 MINOR CONCRETE M3 28 370.00 10,360.00
 23 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 2 1,000.00 2,000.00
 24 510526 MINOR CONCRETE (BACKFILL) M3 28 200.00 5,600.00
 25 620909 450 MM ALTERNATIVE PIPE CULVERT M 51 50.00 2,550.00
 26 020377 GRATED LINE DRAIN M 200 95.00 19,000.00
 27 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 296 20.00 5,920.00
 28 833125 CONCRETE BARRIER (TYPE 25) M 31 300.00 9,300.00
 29 839551 TERMINAL SECTION (TYPE B) EA 1 100.00 100.00
 30 839553 END SECTION EA 1 100.00 100.00
 31 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 940 2.30 2,162.00
 32 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 270 4.60 1,242.00
 33 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 40 5.75 230.00
 34 850102 PAVEMENT MARKER (REFLECTIVE) EA 60 11.50 690.00
 35 994650 BUILDING WORK LS LUMP SUM 4,733,608.00* 4,733,608.00
 36 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00 

http:4,733,608.00
http:4,733,608.00
http:1,242.00
http:2,162.00
http:9,300.00
http:5,920.00
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http:5,600.00
http:2,000.00
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 04-045024 BID245
 04-ALA-92-R C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 4
 05/23/01 05/24/01 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

37 021401 100 MM POLYVINYL CHLORIDE WATER PIPE M 43 75.00 3,225.00
 38 021402 TEMPORARY HIGH VISIBILITY BOUNDARY M 630 7.70 4,851.00

 FENCE
 39 021403 AUTOMATED TOLL COLLECTIONS AND LS LUMP SUM 196,350.00* 196,350.00

 ACCOUNTING SYSTEM (ATCAS) EQUIPMENT
 40 021437 REMOVE ASBESTOS-CEMENT PIPE M 80 70.00 5,600.00
 41 150806 REMOVE PIPE M 86 65.00 5,590.00
 42 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 320 170.00 54,400.00
 43 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 43 75.00 3,225.00
 44 999990 MOBILIZATION LS LUMP SUM 200,000.00* 200,000.00

 TOTAL 5,751,009.00 

http:5,751,009.00
http:200,000.00
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