
                                                                                   

 

 

 

STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor 

DEPARTMENT OF TRANSPORTATION 
ESC/OE MS #43 
1737 30TH. Street 2ND. Floor 
SACRAMENTO, CA 95816 

April 12, 2000 

04-Ala-92-3.7/10.3 
04-045034 
ACNH-P092(033)E 

Addendum No. 2 

Dear Contractor:
 

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN HAYWARD
 
FROM 0.1 km WEST OF THE SAN MATEO-HAYWARD BRIDGE TOLL PLAZA TO 0.2 km WEST OF ROUTE 880/92 
SEPARATION. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this 
addendum are an essential part of the contract.
 

Bids for this work will be opened on April 18, 2000.
 

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.
 

In the Special Provisions, Section 13-2, "RAILROAD PROTECTIVE INSURANCE," the seventh paragraph is revised as
 
follows: 

"The approximate ratio of the estimated cost of the work over or under or within 50 feet of Railroad’s tracks 
to the total estimated cost is 0.01. Approximate daily train traffic is 0 passenger train and 2 freight trains." 

In the Proposal and Contract, the Engineer s Estimate Item 227 is deleted as attached. 

To Proposal and Contract book holders: 

REPLACE PAGE 14 OF THE ENGINEER’S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED 
REVISED PAGE 14 OF THE ENGINEER’S ESTIMATE. THE REVISED ENGINEER’S ESTIMATE IS TO 
BE USED IN THE BID. 

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN 
THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.
 

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS. HOLDERS WHO
 
HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN
 
OF THEIR BOOK.
 

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. 

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 
requirements of this letter before submitting your bid. 

Sincerely, 

ORIGINAL SIGNED BY 

NICK YAMBAO, Chief 
Office of Plans, Specifications & Estimates 
Division of Office Engineer 

Attachment 



ENGINEER’S ESTIMATE 
04-045034 

Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

221 
(S) 

994650 BUILDING WORK LS LUMP SUM LUMP SUM 

222 917951 REMOVE ASBESTOS-CEMENT 
SEWER PIPE 

M 480 

223 017952 REMOVE ASBESTOS-CEMENT 
WATER PIPE 

M 480 

224 717072 100 MM POLYVINYL CHLORIDE 
SEWER PIPE 

M 2420 

225 017953 100 MM POLYVINYL CHLORIDE 
WATER PIPE 

M 1490 

226 017954 SEWER CLEANOUT EA 28 

227 BLANK 

228 999990 MOBILIZATION LS LUMP SUM LUMP SUM 

TOTAL BID (A): 

TOTAL BID (B): 
= $20,000.00 X____________________ 

(Cost Per Day) (Working Days Bid)
 (Not To Exceed 450 Days) 

BASIS FOR COMPARISON OF BIDS: 
=(A) + (B) 

Notes: 

1. TOTAL BID (A) is the grand total of the Item Totals in the Engineer’s Estimate. 

2. Working Days Bid is defined in the Special Provisions. 
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