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83  3  Book 2  3.2.8.1.2  Provide more details for locations and capabilities 
of video cameras. Does the owner anticipate live 
feed or will an OX‐Blue type system where a photo 
is taken every 15 minutes be acceptable? 

This section was deleted in Addendum No. 5. 

84  3  Book 2  7.5.3  Demolition is anticipated on two parcels.  Please 
locate and describe. 

The DB Proposer is responsible for demolition on two parcels 
(parcel nos. 79800 and 79801) at the intersection of Dalewood 
Street and Via Van Cleave Street 

85  3  Book 2  14.3.1, Pg 14‐2  Par. 14.3.1 Would a tree survey and report be 
required to document existing trees to be 
removed or replaced? 

A tree survey and report will not be required, but any removed 
trees will need to be replaced with new trees. 

86  3  Book 2  15.2.4.1.2, Pg 15‐2  Par. 15.2.4.1.2; What 3D CAD, renderings or photo 
Simulation would be required for visual quality? 

Renderings and/or photo simulations may be required to 
communicate the visual quality of soundwalls, barriers, and bridge 
aesthetic features. 

87  3  Book 2  15.3.1  Visual Impact Assessment ‐ A Visual Impact 
Assessment (VIA) was completed in support of the 
MND/FONSI.  Please confirm that a new VIA would 
only be required if the Design‐Builder proposes an 
alternative design that significantly alters the 
visual quality aspects of the project as previously 
studied and as currently contemplated. 

Confirmed.  A new VIA would be required if the Design‐Builder 
proposes an alternative design that significantly alters the visual 
quality of the project as contemplated in the environmental 
document and the Project Requirements. 

88  3  Book 2  15.3.2  Corridor Aesthetics Details or Visual Quality 
Manual ‐ This section states that, "The Design‐
Builder shall assume all provisions of the VQM, 
including the figures and tables, are mandatory."  
Please confirm that the VQM refers to the Visual 
Quality Manual that the Design‐Builder will be 
preparing and getting approval of from the 
Department and that the specific approved 
features of that document are what will be 
considered mandatory or do the VQM 
requirements merely refer to the I‐10 Corridor 
Aesthetics Details provided in Exhibit 15‐A? 

This section has been clarified in Addendum No. 5. 
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89  3  Book 2  17.1  “Relocate/Modify ITS shown in preliminary 
engineering drawings” mentioned.  Could not find.  
Please make available. 

No ITS engineering is shown in the preliminary drawings. This 
language will be modified in a future addendum. 

90  3  Book 2  17.3.2, Pg 17‐4  The RFP states that the ITS design shall provide for 
fiber‐optic communications, real time National 
Television System Committee (NTSC) closed circuit 
television (CCTV) surveillance, operations data 
collection (loop detection), and motorist 
information features along the entire corridor on 
I‐605 from cable node at I‐210 and I‐605 to San 
Gabriel Hub. The Design‐Builder shall provide 
complete, operational, and maintainable ITS 
systems and/or components. 

Scope clarification: What is to be replaced and 
installed as part of the I‐10/605 Design within the 
corridor on 605 from Cable Node at 210/605 to 
San Gabriel Hub at I‐10/605 

The existing system needs to be maintained.  During construction, 
that includes the rerouting of data/video communications from the 
ITS elements from Rte 210 through Rte 605 to San Gabriel (SGV) 
Hub on to Rte 210 to North Hollywood Hub.  As construction is 
finishing and the impacted conduit and communications system 
near the SGV hub have been replaced, the data/video 
communications must be rerouted back to Rte 605 as before. 

91  3  Book 2  17.3.2.2,  Communication Hub Buildings (Page 17‐5) – 
Confirm the requirements for video and control 
requirements to follow 2 paths, primary path to 
the existing San Gabriel hub, with the secondary 
communications to travel to the North Hollywood 
hub.  Please verify that there is capacity within the 
existing Department fiber optic network to 
accommodate a secondary path to the North 
Hollywood hub.  Also, please verify that the bid 
plans for EA 07‐117071, I‐10 widening from 605 to 
west of Puente Ave showing capacity to 
accommodate primary communication to the I‐
605 hub have not changed. 

Yes, video and control communications shall follow two paths: 
Primary and backup. The primary path routes the signals to existing 
San Gabriel (SGV) hub.  The backup path routes the signals to the 
existing North Hollywood hub (NHD) .   
 
Yes, there is capacity within the existing Department fiber optic 
network to accommodate the secondary path to the NHD hub 
.However, some equipments may need to be installed at the Nodes, 
Hubs or LARTMC to achieve the task. 
 
For the EA 07‐117071 (I‐10) . 
The configuration that have capacity to accommodate primary 
communication to  
I‐605 (SGV) have not changed. 
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92  3  Book 2  17.3.6, Page 17‐7  The 3rd last bullet item (page 17‐7) states “Design 
and construct a fiber optic and communications 
system network to serve the ITS elements along 
the entire corridor on I‐605 from cable node at I‐
210 and I‐605 to San Gabriel Hub. It appears 
Caltrans already has ITS improvements in the 
project vicinity. Can Caltrans share an ITS/CCTV 
improvement concept plan so the teams can 
better understand the Design‐Builders ITS/CCTV 
scope of work? 

The existing system needs to be maintained.  During construction, 
that includes the rerouting of data/video communications from the 
ITS elements from Rte 210 through Rte 605 to San Gabriel (SGV) 
Hub on to Rte 210 to North Hollywood Hub.  As construction is 
finishing and the impacted conduit and communications system 
near the SGV hub have been replaced, the data/video 
communications must be rerouted back to Rte 605 as before. 

93  3  Book 2,   17.3.6,  Communication Network (Page 17‐7) – The 
requirements indicates to "design and construct a 
fiber optic and communications system network 
to serve the ITS elements along the entire corridor 
on I‐605 from cable node at I‐210 and I‐605 to San 
Gabriel Hub" and to " .provide F/O 
Communication Network cables which shall 
include one 50 pair 22 copper cable, one 48 single 
mode fiber optic cable for TMC intertie, and 12 
single mode fiber optic cables for the ITS 
elements."  Current as‐built plans show that one 
50 pair 22 copper cable, one 48 pair SMFO cable 
[0204, 48SMFO (DATA) to Data Node at SG240 
(PM24.0)] and 12 SMFO [SG‐202257, one existing 
12SMFO (VIDEO) to 210/605 Cable Node 
(PM25.7)] already exist.  Please confirm that this 
new design and construction is to be part of this 
project. 

The existing system needs to be maintained.  During construction, 
that includes the rerouting of data/video communications from the 
ITS elements from Rte 210 through Rte 605 to San Gabriel (SGV) 
Hub on to Rte 210 to North Hollywood Hub.  As construction is 
finishing and the impacted conduit and communications system 
near the SGV hub have been replaced, the data/video 
communications must be rerouted back to Rte 605 as before. 

 


