


DIST	COUNTY	ROUTE	KILOMETER POST TOTAL PROJECT	SHEET No	TOTAL SHEETS
04	SF	80	13.2/13.9	867R5	1204

REGISTERED CIVIL ENGINEER DATE

09-15-2006

PLANS APPROVAL DATE



The State of California or its officers or agents shall not be responsible for the accuracy or completeness of electronic copies of this plan sheet.

Caltrans now has a web site! To get to the web site, go to: <http://www.dot.ca.gov>

CONTRACT CHANGE ORDER NO. \_\_\_\_\_  
SHEET \_\_\_\_ OF \_\_\_\_

REQUESTS FOR INFORMATION NOT ADDRESSED IN THIS CCO REMAIN IN FORCE

MARK	DATE	DESCRIPTIONS	BY	CH'D	CCO#
△	07/30/10	SEISMIC JOINT MODIFICATIONS HINGE A	RM	AA	25
△	10/30/09	SEISMIC JOINT MODIFICATIONS HINGE A	RM	AA	25
△	12/23/08	SEISMIC JOINT MODIFICATIONS HINGE A	TD	AK	25
△	12/18/07	SEISMIC JOINT MODIFICATIONS HINGE A	TD	AK	25
△	09/15/06	STEEL PLATES AND SEAL CHANGES	TD	AK	25

DESIGN	BY E DELIS	CHECKED A KARTOUM
DETAILS	BY A R DUDSAK	CHECKED A KARTOUM
QUANTITIES	BY E DELIS	CHECKED A KARTOUM



FOR REVISIONS △4 AND △5 ONLY

△5 This Sheet Intentionally Left Blank.

SAN FRANCISCO OAKLAND BAY BRIDGE EAST SPAN SEISMIC SAFETY PROJECT	
SELF-ANCHORED SUSPENSION BRIDGE (SUPERSTRUCTURE & TOWER)	
SEISMIC JOINT (HINGE A)	
DECK PLATE DETAILS NO 1	



STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES  
STRUCTURE DESIGN  
SPECIAL DESIGNS BRANCH

BRIDGE NO.  
34-0006 L/R  
KILOMETER POST  
13.2/13.9

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE SHOWN



CU 04  
EA 0120F1

DISREGARD PRINTS BEARING  
EARLIER REVISION DATES

REVISION DATES	SHEET	OF
1/24/06 8/18/06 10/28/06 1/11/08 12/23/08 2/1/09 2/18/09 2/24/09	450R5	