

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 30, 2003

04-SF-80-13.2/13.9
04-0120F4
ACBRIM-080-1(095)N

Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN FRANCISCO COUNTY IN SAN FRANCISCO FROM 0.6 KM TO 1.3 KM EAST OF THE YERBA BUENA TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 5, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fifth paragraph is revised as follows:

"This work (except work as specified as Designated Portion "1" of the Work and Designated Portion "2" of the Work) shall be diligently prosecuted to completion before the expiration of **1600 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, Section 2-1.06, "BIDDERS COMPENSATION," the third paragraph is revised as follows:

"Bidders whose bids are determined by the Department to be non-responsive or fail to execute the contract will not be eligible for bidder compensation."

In the Proposal and Contract, the Engineer's Estimate for both Alternatives 1 and 2, Item 6 is revised as attached.

To Proposal and Contract book holders:

Replace pages 28 and 36 of the Engineer's Estimate in the Proposal with the attached revised pages 28 and 36 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 6
Page 2
April 30, 2003

04-SF-80-13.2/13.9
04-0120F4
ACBRIM-080-1(095)N

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY JEFF L. DEFEVERE

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

**ENGINEER'S ESTIMATE
ALTERNATIVE 1 FOREIGN STEEL AND IRON ALTERNATIVE
04-0120F4**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	030748	WORKING DRAWING CAMPUS	LS	LUMP SUM	LUMP SUM	
2	030702	ELECTRONIC MOBILE DAILY DIAIRY COMPUTER SYSTEM DATA DELIVERY	LS	LUMP SUM	LUMP SUM	
3	BLANK					
4	030704	EROSION CONTROL (TYPE B)	M2	1570		
5	070010	PROJECT SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
6	070018	TIME-RELATED OVERHEAD	WDAY	1600		
7	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	205		
8	030705	3.66 M TEMPORARY GATE (TYPE CL-1.8)	EA	1		
9	049281	FURNISH AND REMOVE TEMPORARY TOWER (AE)	LS	LUMP SUM	LUMP SUM	
10	049282	FURNISH AND REMOVE TEMPORARY TOWER (AW)	LS	LUMP SUM	LUMP SUM	
11	049283	FURNISH AND REMOVE TEMPORARY TOWER (BE)	LS	LUMP SUM	LUMP SUM	
12	049284	FURNISH AND REMOVE TEMPORARY TOWER (BW)	LS	LUMP SUM	LUMP SUM	
13	049285	FURNISH AND REMOVE TEMPORARY TOWER (CE)	LS	LUMP SUM	LUMP SUM	
14	049286	FURNISH AND REMOVE TEMPORARY TOWER (CW)	LS	LUMP SUM	LUMP SUM	
15	049287	FURNISH AND REMOVE TEMPORARY TOWER (DE)	LS	LUMP SUM	LUMP SUM	
16	049288	FURNISH AND REMOVE TEMPORARY TOWER (DW)	LS	LUMP SUM	LUMP SUM	
17	049289	FURNISH AND REMOVE TEMPORARY TOWER (E2E)	LS	LUMP SUM	LUMP SUM	
18	049290	FURNISH AND REMOVE TEMPORARY TOWER (E2W)	LS	LUMP SUM	LUMP SUM	
19	049291	FURNISH AND REMOVE TEMPORARY TOWER (FE)	LS	LUMP SUM	LUMP SUM	
20	049292	FURNISH AND REMOVE TEMPORARY TOWER (FW)	LS	LUMP SUM	LUMP SUM	

ENGINEER'S ESTIMATE
ALTERNATIVE 2 DOMESTIC STEEL AND IRON ALTERNATIVE
04-0120F4

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	030748	WORKING DRAWING CAMPUS	LS	LUMP SUM	LUMP SUM	
2	030702	ELECTRONIC MOBILE DAILY DIAIRY COMPUTER SYSTEM DATA DELIVERY	LS	LUMP SUM	LUMP SUM	
3	BLANK					
4	030704	EROSION CONTROL (TYPE B)	M2	1570		
5	070010	PROJECT SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
6	070018	TIME-RELATED OVERHEAD	WDAY	1600		
7	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	205		
8	030705	3.66 M TEMPORARY GATE (TYPE CL-1.8)	EA	1		
9	049281	FURNISH AND REMOVE TEMPORARY TOWER (AE)	LS	LUMP SUM	LUMP SUM	
10	049282	FURNISH AND REMOVE TEMPORARY TOWER (AW)	LS	LUMP SUM	LUMP SUM	
11	049283	FURNISH AND REMOVE TEMPORARY TOWER (BE)	LS	LUMP SUM	LUMP SUM	
12	049284	FURNISH AND REMOVE TEMPORARY TOWER (BW)	LS	LUMP SUM	LUMP SUM	
13	049285	FURNISH AND REMOVE TEMPORARY TOWER (CE)	LS	LUMP SUM	LUMP SUM	
14	049286	FURNISH AND REMOVE TEMPORARY TOWER (CW)	LS	LUMP SUM	LUMP SUM	
15	049287	FURNISH AND REMOVE TEMPORARY TOWER (DE)	LS	LUMP SUM	LUMP SUM	
16	049288	FURNISH AND REMOVE TEMPORARY TOWER (DW)	LS	LUMP SUM	LUMP SUM	
17	049289	FURNISH AND REMOVE TEMPORARY TOWER (E2E)	LS	LUMP SUM	LUMP SUM	
18	049290	FURNISH AND REMOVE TEMPORARY TOWER (E2W)	LS	LUMP SUM	LUMP SUM	
19	049291	FURNISH AND REMOVE TEMPORARY TOWER (FE)	LS	LUMP SUM	LUMP SUM	
20	049292	FURNISH AND REMOVE TEMPORARY TOWER (FW)	LS	LUMP SUM	LUMP SUM	