

**STATE OF CALIFORNIA
BUSINESS, TRANSPORTATION AND HOUSING AGENCY
DEPARTMENT OF TRANSPORTATION
ADVERTISEMENT FOR BIDS**

AUGUST 14, 2000

CONTENTS

	Page
Table of Contents and Special Notices	1
Important Information	2
Ordering and Bid Locations	3
Contract Document Information Hotline	4
Emergency Informal and Toll Bridge Projects	5
This Weeks Advertised Projects	Attachment A
Prior Advertised Projects	Attachment B
Prior Advertised Projects with Postponed Bid Openings	Attachment C
Tentative Listing of Next Weeks Advertised Projects	Attachment D
Tentative List of Advertised Projects for following weeks	Attachment E

SPECIAL NOTICE

- Immediately following storms, earthquakes or other natural disasters, Caltrans often elects to quickly contract with highway construction firms to begin cleanup and repair work. To maximize Caltrans' readiness for future disasters and to give all contractors an opportunity to tell us about their firms' capabilities and experience, we are inviting contractors to register their interest with Caltrans.

Completion of this on-line form will enter your company's name and information into a Caltrans registry of contractors interested in possibly receiving contracts for emergency repairs or equipment rental in the event of a disaster. Go to:

<http://www.dot.ca.gov/contractor> to register.

IMPORTANT INFORMATION

- **Project Plan Sheets** -- "D size" plans (24" x 36") for currently advertised projects (advertisement date 03/06/00 or later) are available for download as TIFF files. For access and further information go to: <http://www.dot.ca.gov/hq/esc/oe> Go to *Advertised Projects Special Provisions and Addendums*. Select *More info*.
- The special provisions for Federal-aid projects advertised December 20, 1999, or later have been revised to incorporate important changes to the DBE Program as required by new Federal regulations.
- To ensure IMMEDIATE processing of your order for contract documents please NOTIFY Caltrans at (916) 227-4246 if your **AREA CODE** changes. If you are faxing your order it is essential the NEW area code also be used.

We now accept the AMERICAN EXPRESS, DISCOVER, VISA and MASTERCARD for the purchase of contract documents. These cards may be used when setting up a **Master Account**, ordering by fax or in person. The use of a credit card guarantees expeditious handling of contract document orders. *Credit card requests using expired cards will be returned unfilled*. If you are unsure about your Master Account or want to set one up, call (916) 227-6183.

If you have a copy of the forms needed to request your contract information, please fax your request to our Plans Counter at (916) 654-7028. If you do NOT have a copy of the forms needed to either establish a Master Account or requests contract information, you can go to our web site and download a .pdf copy of these forms. At this time, you will be unable to order Plans and Specifications directly at our Internet Site.

- To ensure CONTINUATION of your receiving the *Weekly Ads for Bid*, please NOTIFY Caltrans at (916) 227-4246 if your **address** or **telephone** changes. We will automatically remove your name from the distribution list if mail is returned more than twice in a row.

If you are faxing your notice to update or request to be added, please use (916) 227-6214. (Please provide the prior address when possible.) You can also email your change to:

office_engineer_headquarters@dot.ca.gov

WEB Pages of Interest to Contractors doing business with Caltrans

<http://www.dot.ca.gov/hq/esc/oe/>

On this page you will find links to:

Prevailing Wage Rates
Asphalt Price Index
Quarterly Hwy Construction Cost Index
Standard Specs and Special Provision links

Click the link **Caltrans Advertised Projects (Projects for Bid)**

You will find additional links to:

Ordering of Plans and Specifications
List of Plan Holders
Advertisement for Bids
Emergency Informal and Toll Projects
Addenda
Bid Summary Results
Preliminary Bid Results
Minor Contracts <http://caltrans-opac.ca.gov/contrac2.htm>
and other sites of special interest to contractors
doing business with Caltrans.

ORDERING AND BID LOCATIONS

To Order Bid and Non-bid Packages for all Districts

PLEASE INCLUDE MAIL STATION NUMBER (MS #26) IN THE ADDRESS WHEN EVER ORDERING BID, NON-BID PACKAGES AND FOR ANY OTHER INQUIRIES, FROM THE PLANS COUNTER.

Fax:

24 hours by Facsimile
Number(916) 654-7028

By Mail or Walk-in:

Plans and Documents Section (**MS #26**)
1120 N Street Room 0200
Sacramento, CA 95814
(916) 654-4490 or 4492
Department of Transportation
Office Hours 7:30 a.m. - 4:15 p.m.

Bid Opening Location for Districts 1, 2, 3, 4, 5, 6, 9, & 10

Department of Transportation
Plans and Documents Section (**MS #26**)
1120 N Street Room 0200
Sacramento, CA 95814
Publicly Opened and Read in Room 0100

Bid Opening Location for Districts 7, 8, 11 & 12

Department of Transportation
3347 Michelson Drive - Ste 100 Mail Stop (**MS-#150**)
Irvine CA 92612-1692
Publicly Opened and Read in Rm C - 1116

~~~~~

**NOTE:**

*Each contractor will be issued only one Bidder's package per contract. It is not transferable to other contractors. You may order more than one non-bidders package.*

*There is a charge on all bid and non-bid packages which is nonrefundable. Shipping charges are included for UPS overnight delivery. Only Visa, MasterCard, Checks or Money orders will be accepted for payment. **NO CASH or REFUNDS.** Checks or money orders should be sent to:*

**Department of Transportation, Plans and Bid Documents (MS #26)**  
**1120 N Street Room 0200**  
**Sacramento, CA 95814**

All contractor representatives who attend bid openings, or will be picking up bidder packages, must have a photo identification with a company name on it to show to the security officer upon entering the building, in compliance with Caltrans security policy. If desired identification is not available, please show driver's license along with an item showing company name on it.

**Please allow adequate time when submitting bids**

Bids shall be submitted only on proposal forms furnished by the Department. Copies or facsimiles of the bidder's completed and executed proposal forms submitted as a bid will be rejected.

Sealed proposals will be received for projects listed herein until 2:00 p.m., unless otherwise noted, at the Department of Transportation on the date and in the city shown.

**Plans and specifications may be reviewed at:**

Department of Transportation in Sacramento, Irvine and Oakland, as well as the district office where the work is situated. Also in Plan Rooms located in your area.

## Contact Document Information Hotline

|                                                                                                                                                                   | TELEPHONE                     | FACSIMILE             |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|-----------------------|
| Plans and Bid Documents Information<br><i>Office Hours 7:30 AM to 4:15 PM (pacific time)</i>                                                                      | (916) 654-4490<br>or 654-4492 | (916) 654-7028        |
| <b>FOR PROMPT ORDERING (24 HOURS A DAY)</b>                                                                                                                       |                               | <b>(916) 654-7028</b> |
| Establishing Credit Card Account                                                                                                                                  | (916) 654-4490<br>or 654-4492 | (916) 654-7028        |
| Accounting Inquiries                                                                                                                                              | 1-800-404-7787                |                       |
| Bid Results                                                                                                                                                       | (916) 654-5500                |                       |
| Placement on Mailing List<br><i>Weekly Advertisement for Bids and Tentative 3 Month Advertisement</i><br>(email: <b>office_engineer_headquarters@dot.ca.gov</b> ) | (916) 227-4246                | (916) 227-6214        |
| DBE and DVBE Certification                                                                                                                                        | (916) 227-9599                |                       |
| Publications<br><i>Standard Specifications, Standard Plans, Manuals, etc.</i>                                                                                     | (916) 445-3520                | (916) 324-8997        |
| Any suggestions to improve our services please call                                                                                                               | (916) 654-4490<br>or 227-4246 |                       |

## Technical Questions Regarding Advertised Projects and All Questions Regarding Addenda

### Ask for Duty Senior in the following Districts

|                                             |                                                                                  |                                         |                                                                              |
|---------------------------------------------|----------------------------------------------------------------------------------|-----------------------------------------|------------------------------------------------------------------------------|
| Districts 1, 2 & 3    ( <i>Marysville</i> ) | 530-822-4356<br>FAX 530-822-4324<br>inquiry_nr_bid@dot.ca.gov                    | District 8    ( <i>San Bernardino</i> ) | 909-383-6322<br>FAX 909-383-6739<br>Paul_King_district08@dot.ca.gov          |
| Districts 4    ( <i>Oakland</i> )           | 510-286-5209<br>FAX 510-622-1805<br>duty_senior_district04@dot.ca.gov            | District 9    ( <i>Bishop</i> )         | 760-872-5211<br>FAX 760-872-5201<br>Tim_Shultz_district09@dot.ca.gov         |
| ( <i>Toll Bridge</i> )                      | 510-286-5549<br>FAX 510-286-4563<br>duty_senior_tollbridge_district04@dot.ca.gov |                                         |                                                                              |
| District 5    ( <i>San Luis Obispo</i> )    | 805-549-3387<br>FAX 805-549-3244                                                 | District 10    ( <i>Stockton</i> )      | 209-948-7849<br>FAX 209-948-7358                                             |
| District 6    ( <i>Fresno</i> )             | 559-445-6360<br>FAX 559-445-6350                                                 | District 11    ( <i>San Diego</i> )     | 619-688-6635<br>FAX 619-688-6988<br>Duty_Senior_Constr_District11@dot.ca.gov |
| District 7    ( <i>Los Angeles</i> )        | 213-897-0054<br>FAX 213-897-0637                                                 | District 12    ( <i>Irvine</i> )        | 949-724-2273<br>FAX 949-724-2141                                             |
| Statewide Bridge Structures                 | 916-227-8770                                                                     | Statewide Building Structures           | 916-227-8265<br>FAX 916 227-8089                                             |

## OVERVIEW OF EMERGENCY INFORMAL PROJECTS AND TOLL BRIDGE PROJECTS

Projects are sorted by their Ad Date. Informal projects will have a shorter time period between the date the project is advertised and the bid opening date. Projects are not available for ordering or for pickup until their Ad Date.

| <u>Dist-Co-Rte and Type of Work</u>              | <u>Ad Date</u>     | <u>Contract #</u> | <u>Bid Open:</u> | <u>Estimate</u> | <u>Bid Open Location</u> | <u>Bid Cost</u><br><u>NonBid Cost</u> |
|--------------------------------------------------|--------------------|-------------------|------------------|-----------------|--------------------------|---------------------------------------|
| <b>04-SF-101-0.6/14.5</b><br>storm damage repair | <b>8/1/00</b>      | 04 - 1S1604       |                  | \$438,000       | Sacramento               | \$ 0                                  |
|                                                  | <b># Work Days</b> |                   | <b>40</b>        |                 | <b>INFORMAL</b>          | \$ 0                                  |
| .....                                            |                    |                   |                  |                 |                          |                                       |
| <b>04-SM-1-33.5</b><br>TIEBACK RETAINING WALL    | <b>8/11/00</b>     | 04 - 1S2304       | 8/17/00          | \$3,500,000     | Sacramento               | \$ 0                                  |
|                                                  | <b># Work Days</b> |                   | <b>120</b>       |                 | <b>INFORMAL</b>          | \$ 0                                  |
| .....                                            |                    |                   |                  |                 |                          |                                       |

**This Weeks Advertised Projects**  
For Release the Week of: Monday, August 14, 2000

Attachment A

**Bids Opening in Irvine**

07-LA-101-43.8/51.8 • Contract#: 07 - 202604 • Bids Open 9/28/2000 Estimate: \$9,063,000

**REPLACE AND GRIND CONCRETE PAVEMENT AND COLD PLANE ASPHALT CONCRETE PAVEMENT AND PLACE RUBBERIZED ASPHALT CONCRETE.**

In Los Angeles County In Los Angeles, Hidden Hills And Calabasas From 0.2 Km South Of Valley Circle Overcrossing To 0.5 Km North Of Lost Hills Road Overcrossing

200 Working Days • 9% DBE • Cost per set: Bidders: \$21, Non-Bidders: \$14.

---

07-LA-213-5.5/11.3 • Contract#: 07 - 184404 • Bids Open 9/14/2000 Estimate: \$2,151,000

**COLD PLANE AC AND AC PAVEMENT**

In Los Angeles County In Los Angeles, Rancho Palos Verdes, Lomita And Torrance From Avenida Aprenda To 0.1 Km North Of Sepulveda Boulevard

90 Working Days • 12% DBE • Cost per set: Bidders: \$22, Non-Bidders: \$15.

---

08-Riv-60-10.7/19.2 • Contract#: 08 - 463234 • Bids Open 10/5/2000 Estimate: \$898,000

**HIGHWAY PLANTING AND IRRIGATION SYSTEM TO BE INSTALLED**

In Riverside County In And Near Riverside From 1.3 Km West Of Valley Way Undercrossing To 0.4 Km West Of Route 60/91/125 Separation

500 Working Days • 10% DBE • Cost per set: Bidders: \$25, Non-Bidders: \$18.

---

08-Riv-74,79-Var • Contract#: 08 - 458004 • Bids Open 9/14/2000 Estimate: \$238,000

**Existing curb ramps to be reconstructed.**

In Riverside County At Various Locations On Route 74 From 6.0 Km West Of Route 15 Junction To 9.5 Km East Of Route 79 Junction And On Route 79 From Route 74 To Gilman Springs Road

45 Working Days • 3%DVBE • Cost per set: Bidders: \$23, Non-Bidders: \$16.

---

11-SD-8-R143.5 • Contract#: 11 - 336104 • Bids Open 9/14/2000 Estimate: \$176,000

**WEIGH STATION FACILITY IMPROVEMENT**

In Imperial County About 9.6 Km West Of Winterhaven At The Winterhaven Truck Inspection Facility

90 Working Days • 3%DVBE • Cost per set: Bidders: \$21, Non-Bidders: \$14.

---

11-SD-76-R28.6-52.9 • Contract#: 11 - 241164 • Bids Open 9/14/2000 Estimate: \$702,000

**PLACE POLYMODIFIED EMULSION CHIP SEAL**

In San Diego County Near Pala From Horse Ranch Creek To Valley Center Road.

50 Working Days • 3%DVBE • Cost per set: Bidders: \$19, Non-Bidders: \$12.

---

11-Imp-111-R11.6/T13.0 • Contract#: 11 - 217804 • Bids Open 9/21/2000 Estimate: \$1,473,000

**RESURFACING PAVEMENT REHABILITATION**

In Imperial County Near Calexico From Chick Road To 0.2 Km South Of Ross Road.

80 Working Days • 10% DBE • Cost per set: Bidders: \$23, Non-Bidders: \$16.

---

11-SD-805-13.9/28.2 • Contract#: 11 - 076304 • Bids Open 9/21/2000 Estimate: \$7,253,000

**RESTORATION & REHABILITATION GRIND PCC PAVEMENT/SLAB**

In San Diego County In Chula Vista, National City And San Diego From Sweetwater River Bridge To Mission Valley Viaduct

130 Working Days • 11% DBE • Cost per set: Bidders: \$24, Non-Bidders: \$17.

---

12-Ora-5-61.9/64.2 • Contract#: 12 - 0126C4 • Bids Open 10/5/2000 Estimate: \$1,405,360

**Highway Planting and Irrigation System to be Installed.**

In Orange County In Anahiem From Anaheim Underpass To 0.2 Km South Of Crescent Avenue

1000 Working Days • 9% DBE • Cost per set: Bidders: \$22, Non-Bidders: \$15.

---

12-Ora-5-64.2/66.8 • Contract#: 12 - 0126G4 • Bids Open 9/28/2000 Estimate: \$996,000

**Highway planting and irrigation**

In Orange County In Anaheim From 0.2 Km South Of Crescent Avenue To 0.9 Km North Of La Palma Avenue Overcrossing.

930 Working Days • 10% DBE • Cost per set: Bidders: \$22, Non-Bidders: \$15.

---

**This Weeks Advertised Projects**  
For Release the Week of: Monday, August 14, 2000

Attachment A

**12-Ora-405,55-13.9/15.8,R8.9/R11.7 • Contract#: 12 - 0695U4 • Bids Open 10/19/2000** **Estimate: \$61,779,000**

**Construction of HOV connector and local access improvements.**

In Orange County In Irvine, Santa Ana, And Costa Mesa On Route 405 From 0.1 Km South Of Route 405/55 Separation To Bear Street Overcrossing And On Route 55 From Route 405/55 Separation To 0.2 Km North Of Macarthur Boulevard Undercrossing  
750 Working Days • 16% DBE • Cost per set: Bidders: \$120, Non-Bidders: \$113.

---

**12-Ora-405-0.4/18.4 • Contract#: 12 - 097704 • Bids Open 10/5/2000** **Estimate: \$14,836,000**

**CONCRETE SLABS TO BE REPLACED AND TO BE RETROFITTED WITH DOWELS.**

In Orange County Irvine And Costa Mesa From 0.4 Km North Of Route 5/405 Separation To Harbor Boulevard Undercrossing  
230 Working Days • 7% DBE • Cost per set: Bidders: \$22, Non-Bidders: \$15.

---

**Bids Opening in Sacramento**

**01-Lak-20, 53-50.4/50.9, 11.3/11.9 • Contract#: 01 - 376204 • Bids Open 9/12/2000** **Estimate: \$2,571,000**

**CONSTRUCT RAMP AND WIDEN**

In Lake County Near Clearlake Oaks At Route 20/53 Junction  
100 Working Days • 13% DBE • Cost per set: Bidders: \$23, Non-Bidders: \$16.

---

**01-Lak-29-15.2/15.9 • Contract#: 01 - 230014 • Bids Open 9/20/2000** **Estimate: \$5,151,000**

**REPLACE BRIDGE**

In Lake County Near Middletown From 0.5 Km South To 0.2 Km North Of Putah Creek Bridge  
430 Working Days • 9% DBE • Cost per set: Bidders: \$25, Non-Bidders: \$18.

---

**01-Men-101-55.5/55.7 • Contract#: 01 - 395204 • Bids Open 9/6/2000** **Estimate: \$480,000**

**REPAIR STORM DAMAGE**

In Mendocino County Near Redwood Valley At Reeves Canyon Road  
42 Working Days • 3%DVBE • Cost per set: Bidders: \$20, Non-Bidders: \$13.

---

**03-Sac-5-39.6/40.8 • Contract#: 03 - 4A88U4 • Bids Open 10/3/2000** **Estimate: \$16,404,000**

**REHABILITATE BRIDGE**

In Sacramento County In Sacramento From 0.3 Km South To 0.9 Km North Of The American River Bridge  
240 Working Days • 13% DBE • Cost per set: Bidders: \$29, Non-Bidders: \$22.

---

**04-CC,Sol-80-19.5/22.7,** **Estimate: \$116,000,000**

**WIDEN FWY, RECONST. I/C'S, REPL. FWY STR, REPL. STR DECK**

In Contra Costa And Solano Counties In Crockett And Vallejo From Oleum Refinery Road Undercrossing To Carquinez Bridge Toll Plaza  
1305 Working Days • 3%DVBE • Cost per set: Bidders: \$124, Non-Bidders: \$117.

---

**04-SCI-101-67.4/67.8 • Contract#: 04 - 134914 • Bids Open 9/12/2000** **Estimate: \$951,000**

**Highway planting and irrigation**

In Santa Clara County In Santa Clara From 0.2 Km South To 0.2 Km North Of San Tomas/ Montague Expressway Overcrossing  
875 Working Days • 15% DBE • Cost per set: Bidders: \$21, Non-Bidders: \$14.

---

**06-Fre-43,180-0.0/15.0,86.4/92.1 • Contract#: 06 - 445104 • Bids Open 9/12/2000** **Estimate: \$497,000**

**COLD PLANE PAVEMENT AND ASPHALT CONCRETE PAVING**

In Fresno County In And Near Fresno On Route 43 From Kings/fresno County Line To Route 99 And On Route 180 From 0.2 Km East Of Brawley Avenue To Route 99  
20 Working Days • 3%DVBE • Cost per set: Bidders: \$20, Non-Bidders: \$13.

---

# PROJECTS ADVERTISED PRIOR TO 8/14/2000

Attachment B

| <u>Dist-Co-Rte-PM</u>                      | <u>Contract #</u>                    | <u>Cost per Set</u> |                   | <u>Type of Work</u>                                              | <u>Estimate</u> |
|--------------------------------------------|--------------------------------------|---------------------|-------------------|------------------------------------------------------------------|-----------------|
|                                            |                                      | <u>Bidder</u>       | <u>Non Bidder</u> |                                                                  |                 |
| <b>Bid Open: 8/15/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 01-Lak-29-56.1/57.3                        | 01 - 380204                          | \$20                | \$13              | Bridge Scour - Install Sheet Piling                              | \$1,042,000     |
| 02-Las-36-5.5                              | 02 - 375404                          | \$20                | \$13              | Vertical Realignment                                             | \$155,000       |
| 04-Ala-84-R5.2/R9.7                        | 04 - 0C5304                          | \$20                | \$13              | Asphalt Concrete Surfacing                                       | \$2,760,000     |
| 04-CC-680/24-22.0/23.9, R13.1/14.6         | 04 - 128204                          | \$23                | \$16              | Replacement Highway Planting And Irrigation Systems              | \$1,200,000     |
| 04-SM,SF-1-R78.1/R78.2,R0.0/R0.7           | 04 - 256704                          | \$23                | \$16              | Install Median Concrete Barrier                                  | \$1,294,000     |
| 05-SB-246-42.0                             | 05 - 4610U4                          | \$25                | \$18              | Intersection Modification And Signalization                      | \$1,265,000     |
| 06-Ker-46,178-Var                          | 06 - 441604                          | \$20                | \$13              | Seal Coat                                                        | \$896,000       |
| 06-Ker-99-71.6/78.4                        | 06 - 421904                          | \$21                | \$14              | Crack And Resurface Pcc And Widen Inside Shoulder                | \$3,412,000     |
| 06-Kin,Tul-198-R28.8/45.5, 0.0/4.8         | 06 - 420704                          | \$21                | \$14              | Asphalt Concrete Resurfacing                                     | \$4,957,000     |
| 06-Kin-5-30.7/43.0                         | 06 - 445804                          | \$19                | \$12              | Existing Highway To Be Surfaced With Open Graded Asphalt         | \$286,000       |
| 06-Mad-41-24.8/33.6                        | 06 - 449604                          | \$19                | \$12              | Asphalt Concrete Leveling And Open Graded Surfacing              | \$663,000       |
| 10-SJ-205-R13.0/R19.5                      | 10 - 2A6504                          | \$20                | \$13              | Median Barrier -type K                                           | \$1,751,000     |
| <b>Bid Open: 8/17/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 04-SM-1-33.5                               | 04 - 1S2304                          | \$0                 | \$0               | Tieback Retaining Wall                                           | \$3,500,000     |
| <b>Bid Open: 8/22/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 01-DN,Hum-101,255-43.1/50.2,0.0/13.4       | 01 - 398204                          | \$22                | \$15              | Reconstruct Roadway                                              | \$3,327,000     |
| 02-Las-36-16.4/23.7                        | 02 - 356504                          | \$21                | \$14              | Ice Detection And Warning System                                 | \$910,000       |
| 02-Sis-5,89-4.4/R18.4,R55.5/R55.8          | 02 - 364304                          | \$39                | \$32              | Rehabilitate Pavement                                            | \$19,468,000    |
| 03-Yol-5-9.0/9.4                           | 03 - 374214                          | \$23                | \$16              | Ramp                                                             | \$1,198,000     |
| 04-Ala,CC-80-12.5/12.9,0.0/0.2             | 04 - 181404                          | \$23                | \$16              | Soundwall                                                        | \$1,099,000     |
| 04-SCI-101-50.2/53.9                       | 04 - 250404                          | \$25                | \$18              | Rehabilitate Pavement                                            | \$2,111,000     |
| 05-SLO-166-77.4/78.3                       | 05 - 404604                          | \$22                | \$15              | Realign Curve And Widen Shoulders                                | \$749,000       |
| 06-Ker,Kin-5-117.5/132.5,25.7/43.0         | 06 - 441404                          | \$20                | \$13              | Chip Seal Travelway                                              | \$534,000       |
| 06-Ker-5, 99-Var.                          | 06 - 421004                          | \$22                | \$15              | Rehabilitate Ramps                                               | \$6,871,000     |
| 10-Mer-33-R26.0/R27.3                      | 10 - 484904                          | \$28                | \$21              | Existing Highway Lanes To Be Reconstructed With Concrete And     | \$4,225,000     |
| <b>Bid Open: 8/23/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 01-Hum-101-179.3/197.7                     | 01 - 407904                          | \$19                | \$12              | Asphalt Concrete Surfacing                                       | \$1,162,000     |
| 03-But-162-34.0/50.0                       | 03 - 4A6304                          | \$20                | \$13              | Replace Guard Railing                                            | \$546,000       |
| 04-CC-580-0.0/10.0                         | 04 - 0C4204                          | \$21                | \$14              | Asphalt Concrete Surfacing                                       | \$4,590,000     |
| 04-CC-80-10.1/12.3                         | 04 - 1818A4                          | \$22                | \$15              | Replacement Highway Planting                                     | \$1,050,000     |
| 04-SCI-130-25.4                            | 04 - 244804                          | \$23                | \$16              | Replace Smith Creek Bridge                                       | \$1,380,000     |
| 04-SM-1-51.5                               | 04 - 202304                          | \$20                | \$13              | Bicycle Path To Be Constructed With Asphalt Concrete Over        | \$282,000       |
| 05-SB-166-0.1/10.5                         | 05 - 0C5604                          | \$19                | \$12              | To Place Asphalt Rubber Seal Coat And Fog Seal                   | \$433,000       |
| 05-SLO-229-0.0/14.8                        | 05 - 486804                          | \$20                | \$13              | Pavement Rehabilitation.                                         | \$1,361,000     |
| 06-Ker-99-0.0/14.4                         | 06 - 398604                          | \$23                | \$16              | Crack, Seat, Ac Resurfacing, Grind Pcc And Widen Shoulders       | \$7,982,000     |
| 10-Mer-140-53.0,55.5                       | 10 - 451404                          | \$25                | \$18              | Bridge Replacement, Bridge Widening And Shoulder Widening        | \$1,710,000     |
| <b>Bid Open: 8/24/00</b>                   | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                  |                 |
| 07-LA-405-66.0/68.2                        | 07 - 0535A4                          | \$31                | \$24              | Construct Soundwalls                                             | \$5,253,000     |
| 08-SBd-18-T13.2/R28.5                      | 08 - 479204                          | \$20                | \$13              | Install Ground-in Rumble Strips And Recessed Reflective Pavement | \$247,000       |
| 11-Imp-111-R12.9/R20.8                     | 11 - 1993U4                          | \$38                | \$31              | Existing 2-lane Highway To Be Widened To A 4-lane Expressway     | \$18,245,000    |
| 11-Imp-115-34.1/56.6                       | 11 - 229404                          | \$20                | \$13              | Rr Restoration & Pavement Rehabilitation                         | \$3,205,000     |
| 11-SD-008-R98.6/R107.8                     | 11 - 237804                          | \$24                | \$17              | Resurfacing Pavement Rehabilitation                              | \$5,165,000     |
| 11-SD-5, 8-11.6/R23.0, R51.2/R58.7         | 11 - 237504                          | \$20                | \$13              | Replace Pcc Slab                                                 | \$595,000       |
| 12-Ora-5-9.3/10.6                          | 12 - 001084                          | \$25                | \$18              | Soundwall                                                        | \$2,381,000     |
| 12-Ora-5,1-9.3/11.6,0.0/1.4                | 12 - 037104                          | \$23                | \$16              | Highway Planting And Irrigation                                  | \$2,029,000     |
| <b>Bid Open: 8/29/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 02-Sha-299-40.1/43.5                       | 02 - 363904                          | \$20                | \$13              | Electrical (cms & Traffic Monitoring)                            | \$313,000       |
| 03-ED-50-28.9                              | 03 - 0C26U4                          | \$20                | \$13              | Resurface Retaining Wall                                         | \$315,000       |
| 04-Ala,CC-24-R5.3/10.1,R0.0/4.5            | 04 - 151754                          | \$22                | \$15              | Traffic Operations System                                        | \$574,000       |
| 04-Mrn-101-16.1/17.3                       | 04 - 247604                          | \$22                | \$15              | Replace Mbgr With Concrete Rebuilt Retaining Wall                | \$865,000       |
| 04-SCI-101-65.0/73.9                       | 04 - 250604                          | \$26                | \$19              | Rehabilitate Ramps                                               | \$3,061,000     |
| 04-SM,Ala-92-R19.8/R30.3,R0.0/10.1         | 04 - 150404                          | \$33                | \$26              | Traffic Operations System.                                       | \$9,000,000     |
| 06-Ker-65-9.8/19.4                         | 06 - 353804                          | \$22                | \$15              | Ac Overlay And Widen                                             | \$2,540,000     |
| 06-Ker-99-80.7/86.9                        | 06 - 422004                          | \$20                | \$13              | Crack And Seat And Overlay                                       | \$2,144,000     |
| 06-Tul-65-0.0/4.9                          | 06 - 447904                          | \$20                | \$13              | Existing Highway To Be Resurfaced With Asphalt Concrete,         | \$1,692,000     |
| 09-Ker-178,395-Var                         | 09 - 302104                          | \$20                | \$13              | Seal Coat                                                        | \$680,000       |
| 10-Mer-152-R 63.2                          | 10 - 0A9604                          | \$20                | \$13              | Bridge Piers To Be Strengthened By Cast-in-drilled-hole Piling   | \$575,000       |
| <b>Bid Open: 8/30/00</b>                   | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                  |                 |
| 02-Sha-273-28.6                            | 02 - 346304                          | \$22                | \$15              | Install Signal                                                   | \$649,000       |
| 02-Teh,Sha,Sis-5,97,99,273-Var             | 02 - 373704                          | \$19                | \$12              | Replace Pavement Markers                                         | \$194,000       |
| 03-ED-50-45.0/r50.4                        | 03 - 2A8004                          | \$21                | \$14              | Electrical Facilities                                            | \$451,000       |
| 04-Ala,CC-680-32.4/35.0,0.0/0.6            | 04 - 151044                          | \$22                | \$15              | Install Fiber Optic Communication                                | \$594,000       |
| 06-Fre-41-R42.2/R47.5                      | 06 - 404204                          | \$27                | \$20              | Modify Irrigation System                                         | \$1,048,000     |
| 06-Ker-65-19.3/40.6                        | 06 - 397304                          | \$22                | \$15              | Asphalt Concrete Surfacing                                       | \$5,358,000     |
| 10-Mer,Sta,SJ-5-51.7/52.3;0.0/45.2;0.0/0.5 | 10 - 0E7704                          | \$20                | \$13              | Existing Highway To Be Slurry Sealed                             | \$1,862,000     |
| <b>Bid Open: 8/31/00</b>                   | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                  |                 |
| 07-LA-107-3.6/4.8                          | 07 - 4F9604                          | \$20                | \$13              | Cold Plane Ac And Ac Pavement                                    | \$411,000       |
| 07-LA-5-103.0                              | 07 - 1X1204                          | \$21                | \$14              | Construct Soldier Pile Retaining Wall Along Existing Freeway.    | \$996,000       |
| 07-LA-5-46.5/R77.1                         | 07 - 202504                          | \$20                | \$13              | Replace Concrete Pavement                                        | \$5,767,000     |
| 08-Riv,SBd-62-11.1/14.9, 0.0/1.3           | 08 - 484404                          | \$20                | \$13              | Pavement Rehabilitation                                          | \$1,156,000     |



# PROJECTS ADVERTISED PRIOR TO 8/14/2000

Attachment B

| <u>Dist-Co-Rte-PM</u>               | <u>Contract #</u>                    | <u>Cost per Set</u> |                   | <u>Type of Work</u>                                            | <u>Estimate</u> |
|-------------------------------------|--------------------------------------|---------------------|-------------------|----------------------------------------------------------------|-----------------|
|                                     |                                      | <u>Bidder</u>       | <u>Non Bidder</u> |                                                                |                 |
| 08-SBd-02-6.8/8.1                   | 08 - 405804                          | \$24                | \$17              | Shoulder Widening                                              | \$742,000       |
| 11-Imp-7-0.1                        | 11 - 335904                          | \$22                | \$15              | Upgrade Facilities                                             | \$326,000       |
| 12-Ora-5,57-55.3/59.2,17.6/18.4     | 12 - 0126A4                          | \$24                | \$17              | Highway Planting And Irrigation System To Be Installed         | \$1,746,000     |
| <b>Bid Open: 9/6/00</b>             | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                |                 |
| 02-Sha-299-96.6/112.7               | 02 - 372304                          | \$20                | \$13              | Asphalt Concrete Surfacing                                     | \$3,903,000     |
| 02-Sis,Teh-3,5-Var                  | 02 - 362504                          | \$20                | \$13              | Rehabilitate Bridge Deck                                       | \$553,000       |
| 02-Sis,Teh-5-Var                    | 02 - 371304                          | \$19                | \$12              | Place Rumble Strips                                            | \$268,000       |
| 04-SM-1-58.3/58.7                   | 04 - 162714                          | \$22                | \$15              | Operational Improvement                                        | \$442,000       |
| 05-SCr,SBt-129-L0.0/16.1,0.0/R4.2   | 05 - 0C5704                          | \$20                | \$13              | Rubberized Ac And Asphalt Rubber Binder Overlay                | \$967,000       |
| 05-SLO-101-82.8                     | 05 - 3454A4                          | \$21                | \$14              | Construct Park And Ride Facility                               | \$273,000       |
| 06-Ker-58-R189.9/R207.6             | 06 - 396704                          | \$24                | \$17              | Place Pcc                                                      | \$13,941,000    |
| <b>Bid Open: 9/7/00</b>             | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                |                 |
| 07-LA-5-37.9/46.2                   | 07 - 203304                          | \$20                | \$13              | Asphalt Concrete Surfacing                                     | \$3,987,000     |
| 07-Ven-118-R38.2/R52.5              | 07 - 202804                          | \$20                | \$13              | Ac Overlay                                                     | \$2,972,000     |
| 08-Riv-010-R232.4                   | 08 - 483104                          | \$21                | \$14              | Building Construction                                          | \$328,000       |
| 08-Riv-15,215-13.1/13.2,R13.5/36.0  | 08 - 4180U4                          | \$31                | \$24              | Pavement Rehabilitation                                        | \$10,600,000    |
| 08-SBd-10,60,79-Var                 | 08 - 459604                          | \$21                | \$14              | Cms And Har System                                             | \$288,000       |
| 08-SBd-18-155.1/156.9               | 08 - 445404                          | \$23                | \$16              | Pavement Rehabilitation                                        | \$904,000       |
| 08-SBd-40-R4.8/R24.1&R117.5 /R143.2 | 08 - 495104                          | \$20                | \$13              | Existing Highway Pavement To Be Overlayed With Rubberized      | \$3,978,000     |
| 11-SD-905-4.5/6.3                   | 11 - 236704                          | \$22                | \$15              | Resurfacing Pavement Rehabilitation                            | \$1,173,000     |
| 12-Ora-5-59.4/62.0                  | 12 - 0126F4                          | \$22                | \$15              | Planting And Irrigation                                        | \$1,044,400     |
| 12-Ora-90-0.8/4.1, 8.1/13.0         | 12 - 0296A4                          | \$32                | \$25              | Existing Highway To Be Cold Planed And Resurfaced With Asphalt | \$7,833,000     |
| <b>Bid Open: 9/12/00</b>            | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                |                 |
| 02-Las-395-113.0                    | 02 - 325004                          | \$20                | \$13              | New Access Road To Be Constructed And Water Supply System To   | \$1,718,000     |
| 03-Sut-20-26.8/27.3                 | 03 - 381504                          | \$26                | \$19              | Modify Interchange                                             | \$2,159,000     |
| 06-Tul-99-0.0/40.2                  | 06 - 444604                          | \$21                | \$14              | Ac Resurfacing                                                 | \$6,761,000     |
| <b>Bid Open: 9/14/00</b>            | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                |                 |
| 07-LA-134-0.0/R21.5                 | 07 - 199704                          | \$20                | \$13              | Replace Concrete Pavement                                      | \$7,547,000     |
| 07-LA-30-R8.6/R10.6                 | 07 - 126494                          | \$62                | \$55              | Freeway To Be Constructed By Paving And Grading With Portland  | \$57,431,000    |
| 08-Riv-91-11.9/18.4                 | 08 - 449914                          | \$22                | \$15              | Install And Connect Cctv, Vds And Rms To Fiber Optic System    | \$552,000       |
| 08-SBd-62-1.3/15.5                  | 08 - 359014                          | \$22                | \$15              | Pavement Rehabilitation                                        | \$3,676,000     |
| 11-Imp-8-R16.2/R66.0                | 11 - 237204                          | \$22                | \$15              | Existing Highway To Be Overlayed With Rubberized Asphalt       | \$13,469,000    |
| 11-SD-94-T27.5/R28.6                | 11 - 176404                          | \$24                | \$17              | Signalize Realignment Intersection, Add 2-way Left Turn Lane & | \$2,216,000     |
| <b>Bid Open: 9/19/00</b>            | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                |                 |
| 04-Sol-5754-                        | 04 - 013084                          | \$38                | \$31              | Build Maintenance Station                                      | \$6,324,000     |
| <b>Bid Open: 9/20/00</b>            | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                                |                 |
| 06-Ker-58-173.3/189.9               | 06 - 243404                          | \$92                | \$85              | Four-lane Freeway To Be Constructed By Grading And             | \$67,339,000    |
| <b>Bid Open: 9/21/00</b>            | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                |                 |
| 07-LA-101-S0.0/43.8                 | 07 - 201104                          | \$23                | \$16              | Rehabilitate Pavement                                          | \$18,292,000    |
| 12-Ora-57-31.6,33.6                 | 12 - 012104                          | \$26                | \$19              | Ramp Widening, Pavement Rehab                                  | \$1,046,000     |
| 12-Ora-5,91-66.8/70.01.2/12.4       | 12 - 0126E4                          | \$24                | \$17              | Highway Planting Restoration                                   | \$2,095,000     |
| <b>Bid Open: 9/28/00</b>            | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                |                 |
| 08-SBd-10-15.4/16.9                 | 08 - 340804                          | \$64                | \$57              | Reconstruct Interchange                                        | \$18,392,000    |
| 11-SD-8-16.9/R35.1                  | 11 - 229114                          | \$30                | \$23              | Slab Replacement/pavement Grinding/shoulder Rehabilitation/    | \$13,679,000    |
| <b>Bid Open: 10/5/00</b>            | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                                |                 |
| 12-Ora-405-16.4/20.0                | 12 - 083804                          | \$84                | \$77              | Operational Improvement                                        | \$42,537,000    |

**PROJECTS WITH POSTPONED BID OPENING DATES  
ADVERTISED PRIOR TO 8/14/2000**

Attachment C

| <u>Dist-Co-Rte-PM</u>          | <u>Contract #</u>                    | <u>Cost per Set</u> |                   | <u>Type of Work</u>                                          | <u>Estimate</u> |
|--------------------------------|--------------------------------------|---------------------|-------------------|--------------------------------------------------------------|-----------------|
|                                |                                      | <u>Bidder</u>       | <u>Non Bidder</u> |                                                              |                 |
| <b>Bid Open: Postponed</b>     | <b>Bid Open Location: Irvine</b>     |                     |                   |                                                              |                 |
| 11-SD-125-19.0/21.3            | 11 - 010734                          | \$54                | \$47              | New Multilane Highway And Bridges To Be Constructed.         | \$26,224,000    |
| 12-Ora-5-22.8/24.5             | 12 - 087704                          | \$35                | \$28              | Existing Highway, Bridge And On- And Off-ramps To Be Widened | \$4,712,000     |
| <b>Bid Open: Postponed</b>     | <b>Bid Open Location: Sacramento</b> |                     |                   |                                                              |                 |
| 04-Ala,CC,Mrn,Son-4,24,101-Var | 04 - 244334                          | \$23                | \$16              | Guard Railing End Treatment To Be Upgraded                   | \$1,960,000     |
| 04-SCI-237-12.1/13.7           | 04 - 172604                          | \$21                | \$14              | Pavement Rehabilitation                                      | \$1,200,000     |
| 04-SF-101-0.6/14.5             | 04 - 1S1604                          | \$0                 | \$0               | Storm Damage Repair                                          | \$438,000       |
| 04-Sol-780-1.1/11.9            | 04 - 0C2704                          | \$25                | \$18              | Ac Surfacing                                                 | \$3,492,000     |
| 10-SJ-99-57.3/62.0             | 10 - 0C0204                          | \$21                | \$14              | Existing Highway Median To Be Graded And Paved With Asphalt  | \$744,000       |
| 04-Mrn-580-4.0/7.7             | 04 - 0C4404                          | \$20                | \$13              | Open Graded Asphalt Concrete Surfacing                       | \$1,446,000     |

# LIST OF NEXT WEEKS TENTATIVELY ADVERTISED PROJECTS

Attachment D

The advertising and bid opening dates listed below are tentative and subject to change. Projects on this list may be ordered at this time. Be advised that if the advertising date changes orders will be held and processed on the actual advertising date. PLEASE ORDER ONLY ONCE. You will be charged for duplicate requests. We encourage you to check the Weekly Advertisement for any changes that may have occurred to these tentative advertised projects dates.

NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

| <u>Dist-Co-Rte and Type of Work</u>                                                                                                                                  | <u>Contract #</u> | <u>Bid Open:</u> | <u>Estimate</u> | <u>Bid Open Location</u> | <u>Bid Cost</u><br><u>NonBid Cost</u> |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|------------------|-----------------|--------------------------|---------------------------------------|
| <b>Ad Date: 8/21/00</b>                                                                                                                                              |                   |                  |                 |                          |                                       |
| 01-Men,Lak-20-69.2/71.0, 0.0/1.1<br>WIDENING                                                                                                                         | 01 - 194134       | 9/26/00          | \$4,197,000     | Sacramento               | \$ 28<br>\$ 21                        |
| 03-Sac-99-28.3/34.7<br>existing freeway and ramps to be resurfaced with asphalt concrete and rubberized asphalt concrete; concrete pavement to be replaced; concrete | 03 - 0A7814       | 10/17/00         | \$10,520,000    | Sacramento               | \$ 40<br>\$ 33                        |
| 04-Sol-113-18.6/19.1<br>BRIDGE REPLACEMENT                                                                                                                           | 04 - 0T0704       | 9/26/00          | \$1,969,000     | Sacramento               | \$ 23<br>\$ 16                        |
| 05-SLO-41-25.5/31.7<br>Highway Planting and Irrigation System to be Installed.                                                                                       | 05 - 345224       | 9/19/00          | \$267,000       | Sacramento               | \$ 22<br>\$ 15                        |
| 06-Fre-41-10.4/26.0<br>CONVERT TWO LANES EXPRESSWAY TO FOUR LANES EXPRESSWAY                                                                                         | 06 - 342154       | 10/11/00         | \$10,933,000    | Sacramento               | \$ 34<br>\$ 27                        |
| 07-LA-10-50.4/68.2<br>REPLACE CONCRETE PAVEMENT                                                                                                                      | 07 - 202404       | 10/12/00         | \$7,029,000     | Irvine                   | \$ 20<br>\$ 13                        |
| 07-LA-30-R3.6/R8.6<br>FREEWAY CONSTRUCTION                                                                                                                           | 07 - 172154       | 11/30/00         | \$76,854,000    | Irvine                   | \$ 82<br>\$ 75                        |
| 07-Ven-1-22.8/25.0<br>CONSTRUCT INTERCHANGE(INCLUDING STRUCTURES) FREEWAY LANES AND DRAINAGE                                                                         | 07 - 117044       | 11/9/00          | \$30,587,057    | Irvine                   | \$ 61<br>\$ 54                        |
| 08-Riv-91-0.0/12.4<br>Upgrade CCTV System                                                                                                                            | 08 - 452904       | 9/21/00          | \$185,000       | Irvine                   | \$ 21<br>\$ 14                        |
| 08-SBd-395-18.5/18.9<br>Existing highway to be widened to accommodate for a left and a right turn lane and wider shoulders.                                          | 08 - 455204       | 10/5/00          | \$251,000       | Irvine                   | \$ 21<br>\$ 14                        |
| 10-Ama-88-R97.8/107.1<br>Structural section to be repaired and realigned.                                                                                            | 10 - 352404       | 10/24/00         | \$7,598,000     | Sacramento               | \$ 30<br>\$ 23                        |
| 10-SJ-99-29.1/29.4<br>SOUNDWALL, AC PAVING AND RELOCATE LIGHTING                                                                                                     | 10 - 328604       | 9/19/00          | \$540,000       | Sacramento               | \$ 22<br>\$ 15                        |
| 11-Imp-78, 86, 111-21.2-34.0, 33.2-34.2, 35.6-36.1<br>RESTORATION & PAVEMENT REHABILITATION                                                                          | 11 - 072704       | 10/5/00          | \$3,570,000     | Irvine                   | \$ 20<br>\$ 13                        |
| 11-SD,Imp-5, 8, 78, 163, 805-Var<br>Concrete bridge deck/girder treatments/bridge joints                                                                             | 11 - 075304       | 9/28/00          | \$1,836,000     | Irvine                   | \$ 21<br>\$ 14                        |
| 11-SD-5,15,75,94-R19.6/R21.3,R32.6R35.4,3.3/3.6,2.2/6.4<br>CONSTRUCT FIBER OPTIC CCTV SYSTEM (PHASE 4)                                                               | 11 - 064614       | 9/28/00          | \$4,525,000     | Irvine                   | \$ 40<br>\$ 33                        |

# TENTATIVELY ADVERTISED PROJECTS

Attachment E

The projects listed below have tentative advertising and bid opening dates. These dates are subject to change.

These projects are **NOT** available for ordering at this time.

NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

| <u>Dist-Co-Rte</u>              | <u>Contract #</u> | <u>Type of Work</u>                                                           | <u>Bid Open:</u>         | <u>Estimate</u> |
|---------------------------------|-------------------|-------------------------------------------------------------------------------|--------------------------|-----------------|
| <b>Ad Date: 8/28/00</b>         |                   |                                                                               | <b>Bid Open Location</b> |                 |
| 02-Plu-5727-                    | 02 - 341804       | Construct Office, Shop, And Storage Buildings                                 | 10/3/00<br>Sacramento    | \$2,529,000     |
| 03-Nev-80-27.5/45.1             | 03 - 3A21U4       | Rehabilitate Pavement And Replace Bridges                                     | 11/14/00<br>Sacramento   | \$94,934,000    |
| 04-Ala,CC-24-R9.5/10.0 R0.0/0.5 | 04 - 163644       | Upgrade Lighting                                                              | 10/11/00<br>Sacramento   | \$7,000,000     |
| 04-SM-101-15.4/17.7             | 04 - 235724       | Add Auxiliary Lanes, Widen Bridge And Construct Sound Wall And Retaining Wall | 10/11/00<br>Sacramento   | \$9,288,000     |
| 04-Sol-80-0.9/6.4               | 04 - 0T0504       | Roadway Rehabilitation And Concrete Barrier.                                  | 10/17/00<br>Sacramento   | \$14,829,000    |
| 04-Son-116-33.3/45.0            | 04 - 1R6004       | Ac Surfacing                                                                  | 9/26/00<br>Sacramento    | \$1,927,000     |
| 04-Son-128-L7.8/27.5            | 04 - 1R6804       | Ac Surfacing                                                                  | 10/3/00<br>Sacramento    | \$2,241,000     |
| 08-Riv-15-53.5/61.5             | 08 - 496404       | Existing Highway To Be Overlaid With Rubberized Asphalt Concrete.             | 9/28/00<br>Irvine        | \$1,124,000     |
| 08-SBd-83-10.3/15.3             | 08 - 000314       | Pavement Rehabilitation And Drainage Upgrade                                  | 10/5/00<br>Irvine        | \$3,517,000     |
| <b>Ad Date: 9/11/00</b>         |                   |                                                                               | <b>Bid Open Location</b> |                 |
| 02-Sha-299-30.2/31.4            | 02 - 367104       | Superelevation Correction                                                     | 10/11/00<br>Sacramento   | \$541,000       |
| 02-Sha-5-R37.0/R45.4            | 02 - 367404       | Asphalt Concrete Surfacing                                                    | 11/7/00<br>Sacramento    | \$5,917,000     |
| 04-Sol-12-36.4/41.0             | 04 - 1R6904       | Replace Asphalt Concrete Surfacing                                            | 10/24/00<br>Sacramento   | \$323,000       |
| 06-Fre-99-23.3/50.7             | 06 - 440104       | Roadway Enhancement                                                           | 11/1/00<br>Sacramento    | \$4,587,000     |
| 06-Tul,Kin-43-15.3/36.5,0.0/2.1 | 06 - 420804       | Existing Highway To Be Surfaced With Ruberized Asphalt Concrete.              | 10/24/00<br>Sacramento   | \$3,440,000     |
| 07-LA-10-42.4/48.3              | 07 - 1224U4       | Construct Hov Lanes And Widen Structures And Freeway                          | 12/14/00<br>Irvine       | \$95,375,000    |
| 07-LA-138-69.9/83.6             | 07 - 1150U4       | Roadway Widening And Rehabilitation                                           | 10/26/00<br>Irvine       | \$9,803,000     |
| 07-LA-L5739-                    | 07 - 4F9704       | Office Building                                                               | 10/12/00<br>Irvine       | \$750,000       |
| 11-SD-52-0.6/4.8                | 11 - 0696U4       | Highway Planting And Irrigation System To Be Installed                        | 10/19/00<br>Irvine       | \$2,296,000     |