

**DEPARTMENT OF TRANSPORTATION**

ESC/OE MS #43

1737 30TH. Street 2ND. Floor

SACRAMENTO, CA 95816



April 12, 2000

04-Ala-92-3.7/10.3

04-045034

ACNH-P092(033)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN HAYWARD FROM 0.1 km WEST OF THE SAN MATEO-HAYWARD BRIDGE TOLL PLAZA TO 0.2 km WEST OF ROUTE 880/92 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 18, 2000.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 13-2, "RAILROAD PROTECTIVE INSURANCE," the seventh paragraph is revised as follows:

"The approximate ratio of the estimated cost of the work over or under or within 50 feet of Railroad's tracks to the total estimated cost is 0.01. Approximate daily train traffic is 0 passenger train and 2 freight trains."

In the Proposal and Contract, the Engineer's Estimate Item 227 is deleted as attached.

To Proposal and Contract book holders:

REPLACE PAGE 14 OF THE ENGINEER'S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED REVISED PAGE 14 OF THE ENGINEER'S ESTIMATE. THE REVISED ENGINEER'S ESTIMATE IS TO BE USED IN THE BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS. HOLDERS WHO HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

Addendum No. 2  
Page 2  
April 12, 2000

04-Ala-92-3.7/10.3  
04-045034  
ACNH-P092(033)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer

Attachment

**ENGINEER'S ESTIMATE****04-045034**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
221 (S)	994650	BUILDING WORK	LS	LUMP SUM	LUMP SUM	
222	917951	REMOVE ASBESTOS-CEMENT SEWER PIPE	M	480		
223	017952	REMOVE ASBESTOS-CEMENT WATER PIPE	M	480		
224	717072	100 MM POLYVINYL CHLORIDE SEWER PIPE	M	2420		
225	017953	100 MM POLYVINYL CHLORIDE WATER PIPE	M	1490		
226	017954	SEWER CLEANOUT	EA	28		
227	BLANK					
228	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID (A):** \_\_\_\_\_

**TOTAL BID (B):** \_\_\_\_\_  
**\$20,000.00** x \_\_\_\_\_ = \_\_\_\_\_  
(Cost Per Day) (Working Days Bid)  
(Not To Exceed 450 Days)

**BASIS FOR COMPARISON OF BIDS:**  
**(A) + (B)** = \_\_\_\_\_

**Notes:**

- 1. TOTAL BID (A) is the grand total of the Item Totals in the Engineer's Estimate.**
- 2. Working Days Bid is defined in the Special Provisions.**